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 COUNTY OF STANISLAUS 
DEPARTMENT OF PUBLIC WORKS 

 
PART I - INVITATION TO BIDDERS 

 
Contractors are invited to submit written, formal bids for the Shiells Road over Central California Irrigation 
District Main Canal Bridge Replacement, Federal Aid Project No. BRLO-5938(192) project. Estimated 
Construction cost for this project is less than $1,780,000. The work to be accomplished includes removal of 
existing bridge and construction of a new bridge on Shiells Road over Central California Irrigation District 
Main Canal between Eastin Road and Draper Road. 
 
Plans and Specifications are available for viewing on the Modesto Reprographics webpage at 
www.modestoplanroom.com. Paper copies are available from Modesto Reprographics. Call (209) 544-
2400 for questions regarding the purchase of plans and specifications.  
 
Technical Questions: All questions must be submitted in writing. Email your questions to 
ahrarys@stancounty.com or fax your questions to (209) 541-2509, Attn: Shoaib Ahrary. 
 
Bid forms are provided in the Section titled “Bid Proposal”.   Bids shall be submitted in a sealed envelope 
and plainly marked “Bid Proposal for Shiells Road over Central California Irrigation District Main 
Canal Bridge Replacement, Federal Aid Project No. BRLO-5938(192)”. Bid envelopes shall be 
addressed to: Stanislaus County, Clerk of the Board of Supervisors, 1010 10th Street, Ste. 6700, Modesto, 
California, 95354. Bid envelopes must be delivered to the Clerk of the Board of Supervisors prior to 2:00 
p.m., July 18, 2018, as evidenced by the Clerk’s date/time stamp on the envelopes. The bids will be 
publicly opened in Room 6709 and read by the Clerk of the Board after bid closing. 
 

EVENT DESCRIPTION ANTICIPATED DATE 

Project Advertisement 
June 11, 2018 
June 18, 2018 
June 25, 2018 

Last Day Contractors Clarification Requests July 6, 2018 
Issuance of Addendum (if required) July 13, 2018 
Bid Opening July 18, 2018 
Board Approval of Contract August 28, 2018 
Notice to Proceed September 10, 2018 

 
The award of the contract, if it be awarded, will be to the lowest responsible bidder whose bid proposal 
complies with all the requirements prescribed. 
 
 
The lowest bid shall be the lowest bid price on the base contract without consideration of the prices on the 
additive or deductive items. 
 
All bids will be compared on the basis of the Engineer’s Estimate of the quantities of work to be done. 

http://www.modestoplanroom.com/
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Bidders are advised that, as required by 49 CFR Part 26, the County of Stanislaus is implementing a Race 
Conscious DBE Program. DBE requirements are located in Part V, “Special Conditions,” Section SC-12, 
“Federal Aid Construction Contracts.” 
 
The DBE contract goal for this project has been set at 7 percent participation. 
 
Other such items and details not mentioned herein that are required by the Plans, Standard Specifications or 
Special Provisions shall be performed, placed, constructed or detailed. 
 
A pre-construction conference shall be required prior to the “Notice to Proceed”. 
 
This project is subject to the “Buy America” provisions of the Surface Transportation Assistance Act of 
1982, as amended by the Intermodal Surface Transportation Efficiency Act of 1991. 
 
The contractor shall possess a Class A License from the time this contract is awarded through contract 
acceptance. 
 
This contract is subject to state contract nondiscrimination and compliance requirements pursuant to 
Government Code, Section 12990. 
 
The successful bidder shall furnish a payment bond and a performance bond. 
 
A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the 
requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contract for 
public work, as defined in this chapter, unless currently registered and qualified to perform public work 
pursuant to Section 1725.5. It is not a violation of this section for an unregistered contractor to submit a bid 
that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 
of the Public Contract Code, provided the contractor is registered to perform public work pursuant to 
Section 1725.5 at the time the contract is awarded. 
 
Pursuant to Sections 1770 and 1773 of the Labor Code, the Board of Supervisors has ascertained the 
general prevailing rate of per diem wages applicable to the work to be done for straight time, overtime, 
Saturday, Sunday, and holiday work.  These wage rates are set forth by the Director of the Department of 
Industrial Relations and are available at the agencies web site and are on file with the Department of Public 
Works and hereby made a part of the agreement. 
 
Attention is directed to the Federal minimum wage rate requirements in Part III, “Bid Proposal.”  If there is 
a difference between the minimum wage rates predetermined by the Secretary of Labor and the general 
prevailing wage rates determined by the Director of the California Department of Industrial Relations for 
similar classifications of labor, the Contractor and subcontractors shall pay not less than the higher wage 
rate.  The County will not accept lower State wage rates not specifically included in the Federal minimum 
wage determinations.  This includes “helper” (or other classifications based on hours of experience) or any 
other classification not appearing in the Federal wage determinations.  Where Federal wage determinations 
do not contain the State wage rate determination otherwise available for use by the Contractor and 
subcontractors, the Contractor and subcontractor shall pay not less than the Federal minimum wage rate, 
which most closely approximates the duties of the employees in question. 
 
The U.S. Department of Transportation (DOT) provides a toll-free hotline to report bid rigging activities.  
Use the hotline to report bid rigging, bidder collusion, and other fraudulent activities.  The hotline number 
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is (800) 424-9071.  The service is available 24 hours 7 days a week and is confidential and anonymous.  
The hotline is part of the DOT’s effort to identify and investigate highway construction contract fraud and 
abuse and is operated under the direction of the DOT Inspector General.  
 
Pursuant to and in accordance with the Provisions of Public Contract Code Section 22300, the contractor 
may elect to substitute securities for retention monies withheld by the County or to request payment of 
retention monies earned to an escrow agent. 
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COUNTY OF STANISLAUS 
DEPARTMENT OF PUBLIC WORKS 

 
PART II - INFORMATION FOR BIDDERS 

 
1. DATE AND PLACE FOR OPENING PROPOSALS 

Pursuant to the “Invitation to Bidders”, sealed proposals for performing the work will be received by 
the Clerk of the Board of Supervisors of the County of Stanislaus.   
 
At the place and time set forth in said “Invitation to Bidders”, they will be publicly opened and read.  
The awarding of the agreement, if awarded, will be made by said Board of Supervisors as soon 
thereafter as practicable.   
 

2. PRINTED FORM OF PROPOSALS 
All proposals must be made upon the blank proposal as included in PART III - PROPOSAL, and must 
give the price data in figures, and must be signed by the bidder.  In accordance with the directions in 
the proposal, in order to insure consideration the proposal must be enclosed in a return envelope 
furnished by the bidder, and plainly marked:  “Proposal for the Shiells Road over Central 
California Irrigation District Main Canal Bridge Replacement, Federal Aid Project No. BRLO-
5938(192)” and addressed to the Stanislaus County, Attn: Clerk of the Board of Supervisors, 1010 10th 
Street, Ste. 6700, Modesto, California, 95354.  No bid may be withdrawn within Sixty (60) days after 
time of opening.   
 

3. OMISSIONS AND DISCREPANCIES 
Should a bidder find discrepancies in, or omissions from, the drawings or other contract documents, or 
should the bidder be in doubt as to their meaning, it shall at once notify the Engineer in writing who 
may send a written instruction to all bidders.   
 

4. ACCEPTANCE OR REJECTION OF PROPOSALS 
The Board of Supervisors reserves the right to reject any or all proposals.  Without limiting the 
generality of the foregoing, any proposal that is incomplete, obscure, or irregular may be rejected.  
Any proposal having erasures or corrections in the price sheet may be rejected.  Any proposal that 
omits a bid on any one or more items in the price sheet may be rejected.  Any proposal in which unit 
prices are obviously unbalanced may be rejected.  Any proposal accompanied by an insufficient or 
irregular bidder's bond may be rejected.  Any proposal that does not include and have attached a list of 
all subcontractors, complete with names and addresses, may be rejected.   
 
Also, the Board reserves the right to reject the proposal of any bidder who is not responsible.  The 
successful bidder shall be licensed by the State of California to perform the work required by the plans 
and specifications and shall endorse its license number on the proposal.  The Board may require 
additional evidence of experience, financial responsibility, or corporate existence, at its option.  Each 
bidder shall endorse its address to which notices hereunder may be directed on the proposal.   
 
A bidder may be deemed not to be responsible and its bid rejected if a listed subcontractor is not 
responsible.  Responsibility of any bidder or of any listed subcontractor shall be determined at the sole 
discretion of the Board. Bidder must not be on Caltrans no bid list. Any proposal that does not comply 
with Section 410(a)(1) Public Contract Code (PCC) may be rejected.  
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5. CASH, CERTIFIED CHECK, CASHIER'S CHECK OR BIDDER'S BOND  
All proposals shall be accompanied by cash, a certified check, certified to by some responsible bank or 
banker, a cashier's check on a bank, or a bidder's bond prepared and guaranteed by an admitted 
corporate surety made payable to the "County of Stanislaus" in the amount of ten percent (10%) of the 
total bid, unless otherwise specified.  All such cash or checks will be returned to the respective bidder 
within ten (10) days after the proposals are opened, except those which the Board of Supervisors 
elects to hold until the successful bidder has executed the contract.  Thereafter, all remaining cash or 
checks, including that of the successful bidder, will be returned within five (5) days after the issuance 
of the Notice to Proceed.   
 

6. ACCEPTANCE OF PROPOSALS AND ITS EFFECT 
Within ninety (90) days after the opening of the bid proposals, the Board of Supervisors will act upon 
them. The acceptance of a proposal will be notice in writing signed by a duly authorized 
representative of the Board of Supervisors and no other act of the Board of Supervisors shall 
constitute the acceptance of a bid proposal.  The acceptance of a bid proposal shall bind the successful 
bidder to execute the contract and to be responsible for liquidated damages, as provided in Article SC-
08.  The rights and obligations provided for in the contract shall become effective and binding upon 
the parties only with its formal execution by the Board of Supervisors or its authorized designee.   
 

7. MANDATORY PRE-BID MEETING AND SITE VISIT – Not Applicable. 
 

8. BID PROTEST  
Any Bid protest must be submitted in writing to the County’s offices (Attention: Linda Allsop), before 
5:00 p.m. of the tenth (10) day following posting on the official bulletin board of the Clerk of the 
Board of Notice of Intent to Award for Construction.  Time will be determined by County staff using 
the official clock of the Clerk of the Board.  County will use reasonable efforts to deliver by facsimile 
a copy of Notice of Intent to Award for Construction to all Bidders who submitted Bids no later than 
the Business Day after issuance, although any delay or failure to do so will not extend the Bid protest 
deadline described above. 
 
The initial protest must contain a complete statement of the basis for the protest. 
 
The protest must refer to the specific portion of the document that forms the basis for the protest. 
 
The protest must include the name, address, and telephone number of the person representing the 
protesting party. 
 
Only Bidders who the County otherwise determines are responsive and responsible are eligible to 
protest a Bid; protests from any other Bidder will not be considered.   
 
The party filing the protest must concurrently transmit a copy of the initial protest document and any 
attached documentation to all other parties with a direct financial interest that may be adversely 
affected by the outcome of the protest.  Such parties shall include all other Bidders who appear to have 
a reasonable prospect of receiving an award depending upon the outcome of the protest. 
 
The procedure and time limits set forth in this paragraph are mandatory and are Bidder’s sole and 
exclusive remedy in the event of a Bid protest.  Bidder’s failure to comply with these procedures shall 
constitute a waiver of any right to further pursue the Bid protest, including filing a Government Code 



Contract No. 9609 

Shiells Road over Central California Irrigation District Main Canal Bridge Replacement II-3 
Federal Aid Project No. BRLO-5938(192) Information for Bidders 
July 2018 

Claim or legal proceedings.  A Bidder may not rely on a protest submitted by another Bidder, but must 
timely pursue its own protest. 
 

9. WITHDRAWAL OF BIDS 
Bidders may withdraw their Bids at any time prior to the Bid opening time fixed in this Information to 
Bidders, only by written request for the withdrawal of Bid filed with the County at the County’s 
office.  Bidder or its duly authorized representative shall execute request to withdraw Bid.  The 
submission of a Bid does not commit the County to award a contract for the Project, to pay costs 
incurred in the preparation of a Bid, or to procure or contract for any goods or services. 
 

10. TIME FOR EXECUTING CONTRACT AND DAMAGES FOR FAILURE TO EXECUTE 
After Notice of Award, the successful Bidder must execute and submit the following documents as 
indicated below: 
 

1. Submit the following documents to County by 2:00 p.m. of the tenth (10) Day following 
Notice of Award.  Execution of Contract by County depends upon approval of these 
documents, and any other document identified in County’s Notice of Award: 

 
a. Agreement:  To be executed by successful Bidder. Submit four originals, each bearing 

an original signature. 
 
b. Construction Performance Bond: To be executed by successful Bidder and surety, in 

the amount set forth in Construction Performance Bond.  Submit one original. 
 
c. Construction Labor and Material Payment Bond:  To be executed by successful Bidder 

and surety, in the amount set forth in Construction Labor and Materials Payment Bond.  
Submit one original. 

 
d. Insurance certificates and endorsements required by Special Conditions Article SC-15, 

INSURANCE.  Submit one original set. 
 
e. One complete set of documentary information received or generated by successful 

Bidder in preparation of Bid prices for its Bid, as set forth in Escrow Bid Documents. 
 
f. The Guaranty in the form set forth in Guaranty.  Submit four originals, each bearing an 

original signature. 
 
g. Any other item described in Notice of Award (if any). 
 

2. County shall have the right to communicate directly with Apparent Low Bidder’s proposed 
performance bond surety, to confirm the performance bond.  County may elect to extend the 
time to receive faithful performance and labor and material payment bonds. 

 
3. The damages to the County for such breach will include loss from interference with its 

construction program and other items whose accurate amount will be difficult or impossible to 
compute. The amount of the cash, certified check, cashier's check or bidder's bond 
accompanying the proposal of such bidder shall be forfeited and applied by the Board of 
Supervisors as liquidated damages for such breach.  In the event any bidder whose proposal 
shall be accepted shall fail or refuse to execute the contract as accepted as hereinbefore 
provided, the Board of Supervisors may, at its option, determine that such bidder has 
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abandoned the contract and thereupon his proposal and the acceptance thereof shall be null and 
void and the County shall be entitled to liquidated damages as provided in the Special 
Conditions.  In such event, the Board of Supervisors may award the contract to the next low 
responsible bidder or bidders.   

 
11. DETERMINATION OF LOW BIDDER  

Except where the Board of Supervisors exercises the right reserved herein to reject any or all 
proposals, the contract will be awarded by said Board to the responsible bidder who has submitted the 
lowest bid.  Quantities are approximate, only being as a basis for the comparison of bids.  The Board 
of Supervisors reserves the right to increase, decrease or omit portions of the work as may be deemed 
necessary or advisable by the Engineer.   
 

12. TIME FOR BEGINNING AND COMPLETING THE WORK 
The Contractor shall commence work within five (5) calendar days after the date of the Notice to 
Proceed, and shall complete the work within one hundred and twenty (120) working days.  The date of 
the Notice to Proceed shall constitute the first working day. 
 

13. PRICES 
The prices are to include the furnishing of all materials, plant, equipment, tools, scaffolds, and all 
other facilities, and the performance of all labor and services necessary or proper for completion of the 
work, except such as may be otherwise expressly provided in the contract documents.   
 

14. INTERPRETATION OF ADDENDA 
Oral interpretations shall not be made to any bidder as to the meaning of any of the contract 
documents, or be effective to modify any of the provisions of the contract documents.  Every request 
for an interpretation shall be made in writing at least ten (10) calendar days prior to the bid opening 
and addressed and forwarded to Public Works Engineering, Attn: Shoaib Ahrary, 1716 Morgan Road, 
Modesto, California 95358.   
 

15. RIGHT TO MAKE CORRECTIONS  
The Engineer/Architect shall have the right to make such corrections and interpretations as may be 
deemed necessary for the fulfillment of the intent of the specifications.  The Contractor shall be 
responsible for calling apparent errors or omissions to the attention of the Engineer/Architect for his 
corrections and/or interpretation.  The Contractor shall not take advantage of said apparent errors or 
omissions.   
 

16. SUBSTITUTIONS OF SECURITIES FOR WITHHELD PAYMENTS 
Except as otherwise prohibited by law, the Contractor may elect to receive all payments due under the 
contract pursuant to without any retention.  If the Contractor so elects, he shall deposit with the 
County securities with a value equal to the monies that would otherwise be withheld by the County.  
Said securities shall be as provided in Section 22300 of the Public Contract Code and shall be 
approved by the County as to both sufficiency and form. 
 

17. CONSTRUCTION PAYMENT BOND & LABOR AND MATERIALS BOND SURETY 
A surety insurer admitted in the State of California by the Department of Insurance shall execute 
Construction Payment Bond and Construction Labor and Materials Bond.  County shall verify 
Surety’s admission by either: (1) printing out information from the website of the Department of 
Insurance confirming that Surety is an admitted surety insurer; or, (2) obtaining a certificate from the 
County Clerk confirming that Surety is an admitted insurer.  County shall attach such verification to 
Construction Payment Bond and Construction Labor and Materials Bond.   
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18. CONFORMED CONSTRUCTION DOCUMENTS 

Following Award of Contract, County may prepare a conformed set of Contract Documents reflecting 
Addenda issued during bidding, which shall, failing objection, constitute the approved set of Contract 
Documents. 
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COUNTY OF STANISLAUS 
DEPARTMENT OF PUBLIC WORKS 

 

PART III - PROPOSAL 
 

STANISLAUS COUNTY BOARD OF SUPERVISORS 
 

FOR THE CONSTRUCTION OF  
 

Shiells Road over Central California Irrigation District Main Canal Bridge Replacement, 
 Federal Aid Project No. BRLO-5938(192)  
 

NAME OF BIDDER:  

BUSINESS P.O. BOX:  

CITY, STATE, ZIP:  

BUSINESS STREET ADDRESS:  
 (Please include even if P.O. Box used) 

CITY, STATE, ZIP:  

TELEPHONE NO: (              )  
 Area Code  

FAX NO: (              )  
 Area Code  

CONTRACTOR LICENSE NO.:  
 
The work for which this proposal is submitted is for construction in conformance with the special provisions 
(including the payment of not less than the State general prevailing wage rates or Federal minimum wage rates), the 
project plans described below, including any addenda thereto, the contract annexed hereto, and also in conformance 
with the California Department of Transportation Standard Plans, dated 2010, the Standard Specifications, dated 
2010, and the Labor Surcharge and Equipment Rental Rates in effect on the date the work is accomplished. 
 
Bids are to be submitted for the entire work.  The amount of the bid for comparison purposes will be the total of all 
items. The bidder shall set forth for each unit basis item of work a unit price and a total for the item, and for each 
lump sum item a total for the item, all in clearly legible figures in the respective spaces provided for that purpose.  In 
the case of unit basis items, the amount set forth under the "Item Total" column shall be the product of the unit price 
bid and the estimated quantity for the item. 
 
In case of discrepancy between the unit price and the total set forth for a unit basis item, the unit price shall prevail, 
except as provided in (a) or (b), as follows: 
 

(a) If the amount set forth as a unit price is unreadable or otherwise unclear, or is omitted, or is the same as the 
amount as the entry in the item total column, then the amount set forth in the item total column for the item 
shall prevail and shall be divided by the estimated quantity for the item and the price thus obtained shall be 
the unit price; 
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(b) Decimal Errors.  If the product of the entered unit price and the estimated quantity is exactly off by a factor 

of ten, one hundred, etc., or one-tenth, or one-hundredth, etc. from the entered total, the discrepancy will be 
resolved by using the entered unit price or item total, whichever most closely approximates percentage wise 
the unit price or item total in the Item Total. 

 
If both the unit price and the item total are unreadable or otherwise unclear, or are omitted, the bid may be deemed 
irregular.  Likewise if the item total for a lump sum item is unreadable or otherwise unclear, or is omitted, the bid 
may be deemed irregular unless the project being bid has only a single item and a clear, readable total bid is 
provided. 
 
Symbols such as commas and dollar signs will be ignored and have no mathematical significance in establishing any 
unit price or item total or lump sums.  Written unit prices, item totals and lump sums will be interpreted according to 
the number of digits and, if applicable, decimal placement.  Cent symbols also have no significance in establishing 
any unit price or item total since all figures are assumed to be expressed in dollars and/or decimal fractions of a 
dollar.  Bids on lump sum items shall be item totals only; if any unit price for a lump sum item is included in a bid 
and it differs from the item total, the items total shall prevail. 
 
The foregoing provisions for the resolution of specific irregularities cannot be so comprehensive as to cover every 
omission, inconsistency, error or other irregularity which may occur in a bid.  Any situation not specifically provided 
for will be determined in the discretion of the COUNTY OF STANISLAUS, and that discretion will be exercised in 
the manner deemed by the COUNTY OF STANISLAUS to best protect the public interest in the prompt and 
economical completion of the work.  The decision of the COUNTY OF STANISLAUS respecting the amount of a 
bid, or the existence or treatment of an irregularity in a bid, shall be final. 
 
Accompanying this proposal shall be a bidder's bond issued by a California admitted surety, or certified or cashier's 
check, or cash in the amount of ten percent (10%) of the proposal as a form of bidder's security. 
 
If this proposal shall be accepted and the undersigned shall fail to enter into the contract and furnish the 2 bonds in 
the sum required by Article SC-14, BONDS, with surety satisfactory to the COUNTY OF STANISLAUS, within ten 
(10) days, not including Saturdays, Sundays and legal holidays, after the bidder has received notice from the 
COUNTY OF STANISLAUS that the contract has been awarded, the COUNTY OF STANISLAUS may, at its 
option, determine that the bidder has abandoned the contract, and thereupon this proposal and the acceptance thereof 
shall be null and void and the forfeiture of the security accompanying this proposal shall operate and the same shall 
be the property of the COUNTY OF STANISLAUS. 
 
The undersigned, as bidder, declares that the only persons or parties interested in this proposal as principals are those 
named herein; that this proposal is made without collusion with any other person, firm, or corporation; that he has 
carefully examined the location of the proposed work, the annexed proposed form of contract, and the plans therein 
referred to; and he proposes, and agrees if this proposal is accepted, that he will contract with the COUNTY OF 
STANISLAUS, in the form of the copy of the contract annexed hereto, to provide all necessary machinery, tools, 
apparatus and other means of construction, and to do all the work and furnish all the materials specified in the 
contract, in the manner and time therein prescribed, and according to the requirements of the Engineer as therein set 
forth, and that he will take in full payment therefore the following prices, to wit: 
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CONTRACTOR’S BID SHEET 
 
 

Shiells Road over Central California Irrigation District Main Canal Bridge Replacement 
Federal Aid Project No. BRLO-5938(192) 

 
 

ITEM 
No. 

SP 
No. 

(P) (F) 
ITEM ITEM DESCRIPTION ESTIMATED 

QUANTITY 
UNIT OF 

MEASURE 
UNIT PRICES 
(IN FIGURES) 

ITEM TOTAL 
(IN FIGURES) 

1 SP-02  WATER POLLUTION CONTROL 1 LS     

2 SP-14  
ASBESTO SAMPLING AND 
ANALYSIS PLAN 1 LS     

3 SP-08  CONSTRUCTION AREA SIGNS 1 LS     

4 SP-07  TRAFFIC CONTROL SYSTEM 1 LS     

5 SP-17  
REMOVE EXISTING PAVEMENT 
(SQFT) 13370 SQFT     

6 SP-15  
COLD PLANE ASPHALT 
CONCRETE PAVEMENT 50 SQYD     

7 SP-18  BRIDGE REMOVAL 1 LS     

8 SP-19  CLEARING AND GRUBBING 1 LS     

9 SP-21  ROADWAY EXCAVATION 17 CY     

10 SP-22 (F) STRUCTURE EXCAVATION 
(BRIDGE) 101 CY     

11 SP-23 (F) STRUCTURE BACKFILL 
(BRIDGE) 42 CY     

12 SP-24  IMPORTED BORROW (CY) 1612 CY     

13 SP-25  
EROSION CONTROL 
(HYDROSEED) (SQFT) 12180 SF     

14 SP-26  
CLASS 2 AGGREGATE BASE 
(CY) 930 CY     

15 SP-27  HOT MIX ASPHALT (TYPE A) 630 TON     

16 SP-28 (P) FURNISH PILING (CLASS 200) 
(ALTERNATIVE 200) 764 LF     

17 SP-28  
DRIVE PILE (CLASS 200) 
(ALTERNATIVE 200) 12 EA     

18 SP-29 (P) PRESTRESSING CAST-IN-
PLACE CONCRETE 1 LS     

19 SP-30 (F) STRUCTURAL CONCRETE, 
BRIDGE 248 CY     

20 SP-31 (F) STRUCTURAL CONCRETE, 
APPROACH SLAB 58 CY     

21 SP-32  JOINT SEAL (MR 1/2") 68 LF     

22 SP-33 (P) (F) BAR REINFORCING STEEL 
(BRIDGE) 50772 LB     
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ITEM 
No. 

SP 
No. 

(P) (F) 
ITEM ITEM DESCRIPTION ESTIMATED 

QUANTITY 
UNIT OF 

MEASURE 
UNIT PRICES 
(IN FIGURES) 

ITEM TOTAL 
(IN FIGURES) 

23 SP-34  
ROCK SLOPE PROTECTION 
(NO. 3, METHOD B) 189 CY     

24 SP-34  
ROCK SLOPE PROTECTION 
FABRIC (CLASS S) 350 SQYD     

25 SP-35 (F) CONCRETE BARRIER (TYPE 
732 MODIFIED) 207 LF     

26 SP-38  
THERMOPLASTIC TRAFFIC 
STRIPE (DETAIL 27B) 1560 LF     

27 SP-38  
THERMOPLASTIC TRAFFIC 
STRIPE (DETAIL 22) 780 LF     

28 SP-36  
SHORTRACC CRASH CUSHION 
SYSTEM 4 EA     

29 SP-04  MOBILIZATION 1 LS     

30 SP-37  AS-BUILT DRAWINGS 1 LS     
     TOTAL PROJECT COST:   

 
 

(SIGNED)  Date:  
 
Note: All line items must have an entry placed in its appropriate box, and this form must be signed for the bid to be 

accepted as complete. 
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ADDENDUM SHEET 
 

Shiells Road over Central California Irrigation District Main Canal Bridge Replacement 
Federal Aid Project No. BRLO-5938(192) 

 

ADDENDUM  DATED  DATE RECEIVED  INITIALS 

       

       

       

       

       

       

       

       
 
 
 
 

Contractor  

Address  

  

Phone (           )  Fax (            )  
 
 
 
 
 
 

(SIGNED)  Date:  
 
Note: This sheet must be completed and submitted with your bid for your bid to be accepted as complete. 
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SUBCONTRACTORS LIST 
 
The Bidder shall list the name and address of each subcontractor to whom the Bidder proposes to subcontract 
portions of the work, as required by the provisions in Section 2-1.33C, "Subcontractor List," of the Standard 
Specifications.  Photocopies of this form may be used for additional subcontractors. 
 
 

Subcontractor: License # DIR/PWCR # License Classification(s): 

Business Address: DBE (Yes/No): 

Bid Item(s): Amount: 

Subcontractor: License #: DIR/PWCR # License Classification(s): 

Business Address: DBE (Yes/No): 

Bid Item(s): Amount: 

Subcontractor: License #: DIR/PWCR # License Classification(s): 

Business Address: DBE (Yes/No): 

Bid Item(s): Amount: 

Subcontractor: License #: DIR/PWCR # License Classification(s): 

Business Address: DBE (Yes/No): 

Bid Item(s): Amount: 

Subcontractor: License #: DIR/PWCR # License Classification(s): 

Business Address: DBE (Yes/No): 

Bid Item(s): Amount: 

 
 
 

(SIGNED)  Date:  
 
Note: This sheet must be completed and submitted with your bid for your bid to be accepted as complete. 
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BID DOCUMENTS REQUIRED AT BID OPENING 
 
It is required that the following documents must be completed, signed, and submitted with the Proposal at bid 
opening.  Failure to complete or provide any of the required documents will be deemed an incomplete and rejected 
bid. 
 

- Contractor’s Bid Sheet 
- Addendum Sheet 
- Subcontractors List 
- Insurance Requirements Acknowledgement 
-  Equal Employment Opportunity Certification (for Contractor and each Subcontractor) 
- Non-Discrimination of Individuals with Disabilities 
- Noncollusion Affidavit 
- Public Contract code 
- Debarment and Suspension Certification 
- Disclosure of Lobbying Activities  
- Opt Out of Payment Adjustments for Price Index Fluctuations Form  
- W-9 Form 
- Proposal Signature Sheet 
- Bidder’s Bond 

 
 

Note: The following documents below must be completed, signed, and submitted to 1716 Morgan Road, Modesto, 
CA 95358 no later than 4:00 p.m. on the 4th business day after bid opening. 

 
DOCUMENT NAME PAGE 

Exhibit 15-G Construction Contract DBE Commitment III-29 

Exhibit 15-H DBE Information – Good Faith Efforts III-33 

Exhibit 12-B Bidder’s List of Subcontractors (DBE and Non-DBE) III-38 
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INSURANCE REQUIREMENTS ACKNOWLEDGEMENT 
 
Your insurance agent must thoroughly review the contract specifications before he issues the Certificate of 
Insurance.  Insurance requirements are as specified in Article SC-15, INSURANCE. 
 
ACKNOWLEDGEMENT of receipt of, and AGREEMENT to obtain/provide an insurance policy for the subject 
project as per the requirements set forth herein above by both the Contractor and Insurance Agent as listed in our 
project specifications, Section SC-15 Insurance. 
 
    
Signature of Contractor Date  
    
Contractor Federal ID No.  
  
Street Address 
  (          )  
City, State, Zip   Phone Number 
    
Type of Business:    Sole Proprietor   Partnership   Non-Profit 501 (c)(3) 
 
   Other, please explain:   
 
 
    
Signature of Insurance Agent Date  
  
Insurance Agent / Firm Name  
  
Street Address 
  (          )  
City, State, Zip   Phone Number 
 

Insurance Type Amount Policy Number 

General Liability 
  

Auto Liability 
  

Workers Comp/Employers 
Liability (per State of California) 

  

All-Risk Course of Construction  
(if applicable) 

  

Railroad Protective Liability  
(if applicable) 

  

 
Note: Use copies of this form when more than one broker/agent is used. 
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EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION 
 
 
The bidder ____________________________________________________________________, proposed 

subcontractor ____________________________________________________, hereby certifies that he has ______, 

has not ______, participated in a previous contract or subcontract subject to the equal opportunity clauses, as 

required by Executive Orders 10925, 11114, or 11246, and that, where required, he has filed with the Joint Reporting 

Committee, the Director of the Office of Federal Contract Compliance, a Federal Government contracting or 

administering agency, or the former President's Committee on Equal Employment Opportunity, all reports due under 

the applicable filling requirements. 

 
 
Note: The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of 

Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed subcontractors only in 
connection with contracts and subcontracts which are subject to the equal opportunity clause.  Contracts and 
subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5.  (Generally 
only contracts or subcontracts of $10,000 or under are exempt.) 

 
Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their 
implementing regulations.  

 
Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract 
subject to the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7(b) (1) 
prevents the award of contracts and subcontracts unless such contractor submits a report covering the 
delinquent period or such other period specified by the Federal Highway Administration or by the Director, 
Office of Federal Contract Compliance, U.S. Department of Labor. 

 
 
 
 

(SIGNED)  Date:  
 
Note: This sheet must be completed and submitted with your bid for your bid to be accepted as complete. 

 



Contract No. 9609 

Shiells Road over Central California Irrigation District Main Canal Bridge Replacement III-15 
Federal Aid Project No. BRLO-5938(192) Proposal  
July 2018 

NON-DISCRIMINATION OF INDIVIDUALS WITH DISABILITIES 
 
 
POLICY STATEMENT 
 
In compliance with 29 U.S.C. 794 and 42 U.S.C. 12132, it is the policy of the County of Stanislaus that it will not 
aid or perpetuate discrimination against a qualified individual with a disability by funding an agency, organization, 
or person that discriminates on the basis of handicap disability in providing any aid, benefit, or service to 
beneficiaries of the program or activity.   
 
The County is committed to provide access to all County services, programs, and meetings open to the public to 
people with disabilities.   
 
In this regard, County and all of its contractors and subcontractors will take all reasonable steps in accordance with 
29 U.S.C. 794 and 42 U.S.C. 12132 to ensure that individuals with disabilities have the maximum opportunity for 
the same level of aid, benefit, or service as any other individual.   
 
CERTIFICATION  
 
Each agency, organization, or person seeking a bid, contract, or agreement with the County of Stanislaus shall sign a 
Certification of Compliance with 29 U.S.C. 794 and 42 U.S.C. 12132.   
 

CERTIFICATION OF BIDDER REGARDING 
NON-DISCRIMINATION OF INDIVIDUALS WITH DISABILITIES 

 
 
The Bidder hereby certifies that he/she/it is in compliance with 29 U.S.C. 794, 42 U.S.C. 12132,, the applicable 
administrative requirements promulgated in response thereto, and any other applicable Federal laws and regulations 
relating to discrimination and participation of individuals with disabilities.   
 
 
Name of Bidder:   
 
By:   

              (Signature) 
Name:                 

(Printed) 
Title:                 
 
Dated:   
 
 
This sheet must be completed and submitted with your bid for your bid to be accepted as complete.  
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NONCOLLUSION AFFIDAVIT 
(Title 23 United States Code Section 112 and 

Public Contract Code Section 7106) 
 
 

TO THE COUNTY OF STANISLAUS DEPARTMENT OF PUBLIC WORKS 
 
________________________________, being duly sworn, deposes and says that he or she is 

________________________________, of _________________________________ the party making the foregoing 

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, 

association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not 

directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or 

indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that 

anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, 

communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any 

overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against 

the public body awarding the contract of anyone interested in the proposed contract, that all statements contained in 

the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any 

breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, 

any fee to any corporation, partnership, company association, organization, bid depository, or to any member or 

agent thereof to effectuate a collusive or sham bid.   

 
 
 
 

(SIGNED)  Date:  
 
Note: This sheet must be completed and submitted with your bid for your bid to be accepted as complete.  
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PUBLIC CONTRACT CODE 
 

Public Contract Code Section 10285.1 Statement 
 
In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder hereby declares 
under penalty of perjury under the laws of the State of California that the bidder has ____, has not ____ been 
convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, 
bribery, collusion, conspiracy, or any other act in violation of any state or Federal antitrust law in connection with 
the bidding upon, award of, or performance of, any public works contract, as defined in Public Contract Code 
Section 1101, with any public entity, as defined in Public Contract Code Section 1100, including the Regents of the 
University of California or the Trustees of the California State University.  The term "bidder" is understood to 
include any partner, member, officer, director, responsible managing officer, or responsible managing employee 
thereof, as referred to in Section 10285.1. 
 
Note:  The bidder must place a check mark after "has" or "has not" in one of the blank spaces provided. The above 

Statement is part of the Proposal.  Signing this Proposal on the signature portion thereof shall also constitute 
signature of this Statement. Bidders are cautioned that making a false certification may subject the certifier 
to criminal prosecution. 

 
Public Contract Code Section 10162 Questionnaire 

 
In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of perjury, the 
following questionnaire: 
 
Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the bidder, 
ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local 
government project because of a violation of law or a safety regulation? 
 
 Yes ____    No ____ 
 
If the answer is yes, explain the circumstances in the following space. 
 
 
 
 

Public Contract Code 10232 Statement 
 
In conformance with Public Contract Code Section 10232, the Contractor, hereby states under penalty of perjury, 
that no more than one final unappealable finding of contempt of court by a federal court has been issued against the 
Contractor within the immediately preceding two year period because of the Contractor's failure to comply with an 
order of a federal court which orders the Contractor to comply with an order of the National Labor Relations Board. 
 
 

(SIGNED)  Date:  
 
Note: This sheet must be completed and submitted with your bid for your bid to be accepted as complete.  Bidders 

are cautioned that making a false certification may subject the certifier to criminal prosecution. 
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DEBARMENT AND SUSPENSION CERTIFICATION 
 

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29 
 
The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person associated 
therewith in the capacity of owner, partner, director, officer, manager: 
 

• Is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any 
Federal agency; 

 
• Has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal agency 

within the past 3 years; 
 
• Does not have a proposed debarment pending; and 
 
• Has not been indicted, convicted, or had a civil judgment rendered against it by a court of competent 

jurisdiction in any matter involving fraud or official misconduct within the past 3 years. 
 
If there are any exceptions to this certification, insert the exceptions in the following space. 
 
 
 
 
 
 
 
 
 
 
Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility.  
For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action. 
 
 
 
 
 
 
 
 
 

(SIGNED)  Date:  
 
Note: This sheet must be completed and submitted with your bid for your bid to be accepted as complete. 

Providing false information may result in criminal prosecution or administrative sanctions. 
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NONLOBBYING CERTIFICATION FOR FEDERAL-AID CONTRACTS 
 
The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 

(l) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any 
person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with 
the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the 
entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or cooperative agreement. 

 
(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for 

influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, 
an officer or employee of Congress, or an employee of a Member of Congress in connection with this 
Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard 
Form-LLL, "Disclosure of Lobbying Activities," in conformance with its instructions. 

 
This certification is a material representation of fact upon which reliance was placed when this transaction was made 
or entered into.  Submission of this certification is a prerequisite for making or entering into this transaction imposed 
by Section 1352, Title 31, U.S. Code.  Any person who fails to file the required certification shall be subject to a 
civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 
 
The prospective participant also agrees by submitting his or her bid or proposal that he or she shall require that the 
language of this certification be included in all lower tier subcontracts, which exceed $100,000 and that all such 
subrecipients shall certify and disclose accordingly. 
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STANISLAUS COUNTY – DEPARTMENT OF PUBLIC WORKS 
OPT OUT OF PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS 
 
 
You may opt out of the payment adjustments for price index fluctuations as specified in Part VI, “Special 
Provisions,” under Section SP-42, “Payment Adjustments for Price Index Fluctuations,” of the project 
Specifications.  If you elect to opt out, you must complete this form and submit it with your bid. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Bidder Name:____________________________________________ Contract No.________________ 
 
 

 I opt out of the payment adjustments for price index fluctuations. 
 
 
 
 
 
 
 
Date:____________________________ Signature:________________________________________ 
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PROPOSAL SIGNATURE SHEET 
 
Accompanying this proposal is _______________________________________ (insert the words “cash,” “cashier’s 
check,” “certified check,” or “bidder’s bond,” ($ _________),” as the case may be) in amount equal to at least ten 
percent of the total of the bid. 
 
The names of all persons interested in the foregoing proposal as principals are as follows:  
 
If bidder or other interested person is a corporation, state legal name of corporation, also names of the president, 
secretary, treasurer, and manager thereof; if a copartnership, state true name of firm, also names of all individual 
copartners composing firm; if bidder or other interested person is an individual, state first and last names in full. 
 
 
 

 
Licensed in conformance with an act providing for the registration of contractors, 
 
License No.  _____________________________  Classification(s)___________________ 
 
Expiration Date __________________________ 
 
ADDENDA – THIS PROPOSAL IS SUBMITTED WITH RESPECT TO THE CHANGES TO THE CONTRACT 
INCLUDED IN ADDEND NUMBER/S ___________________________________ 
(Fill in addenda numbers if addenda have been received and insert, in this Proposal, any Engineer's Estimate sheets 
that were received as part of the addenda.) 
 
By my signature on this proposal I certify, under penalty of perjury under the laws of the State of California, that the 
foregoing questionnaire and statements of Public Contract Code Sections 10162, 10232 and 10285.1 are true and 
correct and that the bidder has complied with the requirements of Section 8103 of the Fair Employment and Housing 
Commission Regulations (Chapter 5, Title 2 of the California Administrative Code). By my signature on this 
proposal I further certify, under penalty of perjury under the laws of the State of California and the United States of 
America, that the Noncollusion Affidavit required by Title 23 United States Code, Section 112 and Public Contract 
Code Section 7106; and the Title 49 Code of Federal Regulations, Part 29 Debarment and Suspension Certification 
are true and correct. 
 

 Date:    

    

    
  Signature and Title of Bidder  

Business Address:   

Place of Business:   

Place of Residence:   
 
Note: This sheet must be completed and submitted with your bid for your bid to be accepted as complete. 
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COUNTY OF STANISLAUS 
DEPARTMENT OF PUBLIC WORKS 

 
BIDDER'S BOND 

 
We, _________________________________________________________________ as Principal, and 
_____________________________________________________________ as Surety are bound unto the County of 
Stanislaus, State of California, hereafter referred to as "Obligee", in the penal sum of ten percent (10%) of the total 
amount of the bid of the Principal submitted to the Obligee for the work described below, for the payment of which 
sum we bind ourselves, jointly and severally,  
 
THE CONDITION OF THIS OBLIGATION IS SUCH, THAT: 
 
WHEREAS, the Principal is submitted to the Obligee, for the Shiells Road over Central California Irrigation 
District Main Canal Bridge Replacement Federal Aid Project No. BRLO-5938(192), for which bids are to be 
opened at Stanislaus County Board of Supervisors Office, Tenth Street Place, 1010 10th Street, Room 6709, 
Modesto, CA, July 18, 2018. 
 
NOW, THEREFORE, if the Principal is awarded the contract and, within the time and manner required under the 
specifications, after the prescribed forms are presented to him for signature, enters into a written contract, in the 
prescribed form, in conformance with the bid, and files two bonds with the Obligee, one to guarantee faithful 
performance of the contract and the other to guarantee payment for labor and materials as provided by law, then this 
obligation shall be null and void; otherwise, it shall remain in full force. 
 
In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall pay all costs 
incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the court. 
 

Dated:    

   
  Principal 

   
  Surety 

 By:  
  Attorney-in-fact 

 
NOTE: Signatures of those executing for the surety must be properly acknowledged. 
 

CERTIFICATE OF ACKNOWLEDGEMENT 
 

ATTACH APPROPRIATE NOTARY CERTIFICATE AND SEAL 
 
 
Note: A Bidder’s Bond must be completed and submitted with your bid for your bid to be accepted as complete. 
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RELATIONS WITH RAILROAD 
 
This project does not involve work with railroad.  
 
 
STATE PREVAILING WAGE RATES 
 
For current rates go to the California Department of Industrial Relations webpage at the following: 
 
http://www.dir.ca.gov/dlsr/DPreWageDetermination.htm 
 
 
FEDERAL MINIMUM WAGE RATES 
 
For current Federal Minimum Wage Rates go the Davis Bacon California County webpage at the following:   
 
http://www.access.gpo.gov/davisbacon/CA.html 
 
Navigate to Stanislaus County and select the appropriate wage rate.   
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PART IV – SAMPLE AGREEMENT, BONDS, AND GUARANTEE 
 

COUNTY OF STANISLAUS 
AGREEMENT 

 
 

THIS AGREEMENT, by and between ___________________, whose place of business is located 
at ____________________ (“Contractor”), and the County of Stanislaus (“County”), acting under 
and by virtue of the authority vested in the County by the laws of the State of California. 
 
WHEREAS, County, by its Resolution No. ____________________adopted on the 
_____________ day of __________________, 20__ awarded to Contractor the following 
Contract: 

 
______________________________________________ 

 
 
 

 NOW, THEREFORE, in consideration of the mutual covenants hereinafter set forth, 
Contractor and County agree as follows: 
 

Article 1.  Work 
 
1.1 Contractor shall complete all Work specified in the Contract Documents, in accordance 

with the Specifications, Drawings, and all other terms and conditions of the Contract 
Documents. 

 
Article 2.  Architect/Engineer and Project Manager  

 
2.1 ______________________ designed the Project and furnished the Plans and 

Specifications.  __________________________ shall have the rights assigned to 
Architect/Engineer in the Contract Documents.   

 
2.2 County has designated the Public Works Construction Manager as its Project Manager to 

act as County’s Representative in all matters relating to the Contract Documents.   
 

Article 3.  Contract Time and Liquidated Damages 
 
3.1 Contractor shall commence Work on the date established in the Notice to Proceed.  County 

reserves the right to modify or alter the Commencement Date of the Work. 
  
3.2 Contractor shall achieve Final Completion of the entire Work and be ready for Final 

Payment in accordance with Contract Closeout   _______________Working Days from the 
date when the Contract Time commences to run as provided in the Agreement. 
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3.3 Liquidated Damages shall comply with SC-08 of the Special Conditions and 8-1.10 of the 
Standard Specifications. 

 
3.4 Liquidated damages shall apply cumulatively and except as provided below, shall be 

presumed to be the damages suffered by County resulting from delay in completion of the 
Work. 

 
3.5 Liquidated damages for delay shall only cover administrative, overhead, interest on bonds, 

and general loss of public use damages suffered by County as a result of delay.  Liquidated 
damages shall not cover the cost of completion of the Work, damages resulting from 
Defective Work, lost revenues or costs of substitute facilities, or damages suffered by 
others who then seek to recover their damages from County (for example, delay claims of 
other contractors, subcontractors, tenants, or other third-parties), and defense costs thereof.  

 
Article 4.  Contract Sum 

 
4.1 County shall pay Contractor the Contract Sum for completion of Work in accordance with 

Contract Documents as set forth in Contractor’s Bid. 
 

Article 5.  Contractor’s Representations 
 
In order to induce County to enter into this Agreement, Contractor makes the following 
representations and warranties: 
 
5.1 Contractor has visited the Site and has examined thoroughly and understood the nature and 

extent of the Contract Documents, Work, Site, locality, actual conditions, as-built 
conditions, and all local conditions, and federal, state and local laws and regulations that in 
any manner may affect cost, progress, performance or furnishing of Work or which relate 
to any aspect of the means, methods, techniques, sequences or procedures of construction 
to be employed by Contractor and safety precautions and programs incident thereto. 

 
5.2 Contractor has examined thoroughly and understood all reports of exploration and tests of 

subsurface conditions, as-built drawings, drawings, products specifications or reports, 
available for Bidding purposes, of physical conditions, including Underground Facilities, 
which have been made available for Bidders or which may appear in the Drawings.  
Contractor accepts the determination set forth in these Documents of the limited extent of 
the information contained in such materials upon which Contractor may be entitled to rely.  
Contractor agrees that except for the information so identified, Contractor does not and 
shall not rely on any other information contained in such reports and drawings. 

 
5.3 Contractor has conducted or obtained and has understood all such examinations, 

investigations, explorations, tests, reports and studies (in addition to or to supplement those 
referred to in Section 5.2 of this Document that pertain to the subsurface conditions, as-
built conditions, Underground Facilities and all other physical conditions at or contiguous 
to the Site or otherwise that may affect the cost, progress, performance or furnishing of 
Work, as Contractor considers necessary for the performance or furnishing of Work at the 
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Contract Sum, within the Contract Time and in accordance with the other terms and 
conditions of the Contract Documents, including specifically the provisions of the Special 
Conditions; and no additional examinations, investigations, explorations, tests, reports, 
studies or similar information or data are or will be required by Contractor for such 
purposes. 

 
5.4 Contractor has correlated its knowledge and the results of all such observations, 

examinations, investigations, explorations, tests, reports and studies with the terms and 
conditions of the Contract Documents.  

 
Article 6.  Contract Documents 

 
6.1 Contract Documents consist of the following documents, including all changes, addenda, 

and modifications thereto:   
 
  Agreement 
  Encroachment Permit (if applicable) 
  Form FHWA-1273 (if applicable) 
  Project Plans 
  Project Specifications 
  State Standard Specifications and Standard Plans 
     

Article 7. Indemnity 
 

7.1 County and each of its officers, employees, consultants and agents including, but not 
limited to the Board, Architect/Engineer and each County Representative, shall not be 
liable or accountable in any manner for loss or damage that may happen to any part of the 
Work; loss or damage to materials or other things used or employed in performing the 
Work; injury, sickness, disease, or death of any person; or damage to property resulting 
from any cause whatsoever except their sole negligence, willful misconduct or active 
negligence, attributable to performance or character of the Work, and Contractor releases 
all of the foregoing persons and entities from any and all such claims.  

 
7.2 To the furthest extent permitted by law (including without limitation California Civil Code 

Section 2782), Contractor shall assume defense of, and indemnify and hold harmless, 
County and each of its officers, employees, consultants and agents, including but not 
limited to the Board, Architect/Engineer and each County representative, from claims, 
suits, actions, losses and liability of every kind, nature and description, including but not 
limited to claims and fines of regulatory agencies and attorney’s fees and consultant’s fees, 
directly or indirectly arising out of, connected with or resulting from performance of the 
Work, failure to perform the Work, or condition of the Work which is caused in whole or 
part by any act or omission of Contractor, Subcontractors, anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them may be liable, regardless 
of whether it is caused in part by the negligence of County or by any person or entity 
required to be indemnified hereunder.  
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7.3 With respect to third-party claims against Contractor, Contractor waives any and all rights 
to any type of express or implied indemnity against County and each of its officers, 
employees, consultants and agents including, but not limited to County, the Board, 
Architect/Engineer and each County representative.  

 
7.4 Approval or purchase of any insurance contracts or policies shall in no way relieve from 

liability nor limit the liability of Contractor, its Subcontractors of any tier, or the officers or 
agents of any of them.  

 
7.5 To the furthest extent permitted by law (including, without limitation, Civil Code Section 

2782), the indemnities, releases of liability and limitations of liability, claims procedures, 
and limitations of remedy expressed throughout the Contract Documents shall apply even 
in the event of breach of contract, negligence (active or passive), fault or strict liability of 
the party(is) indemnified, released, or limited in liability, and shall survive the termination, 
rescission, breach, abandonment, or completion of the Work or the terms of the Contract 
Documents.  If Contractor fails to perform any of these defense or indemnity obligations, 
County may in its discretion back charge Contractor for County’s costs and damages 
resulting therefrom and withhold such sums from progress payments or other contract 
moneys which may become due.  

 
7.6 The indemnities in the Contract Documents shall not apply to any indemnified party to the 

extent of its sole negligence or willful misconduct; nor shall they apply to County or other 
indemnified party to the extent of its active negligence.  

 
Article 8.  Miscellaneous 

 
8.1 Terms and abbreviations used in this Agreement are defined in Special Conditions, 

Section 1:  DEFINITIONS AND TERMS and will have the meaning indicated therein. 
 
8.2 It is understood and agreed that in no instance are the persons signing this Agreement for 

or on behalf of County or acting as an employee, agent, or representative of County, liable 
on this Agreement or any of the Contract Documents, or upon any warranty of authority, 
or otherwise, and it is further understood and agreed that liability of the County is limited 
and confined to such liability as authorized or imposed by the Contract Documents or 
applicable law. 

 
8.3 Contractor shall not assign any portion of the Contract Documents, and may subcontract 

portions of the Contract Documents only in compliance with the Subcontractor Listing 
Law, California Public Contract Code §4100 et seq.  

 
8.4 The Contract Sum includes all allowances (if any). 
 
8.5 In entering into a public works contract or a subcontract to supply goods, services or 

materials pursuant to a public works contract, Contractor or Subcontractor offers and 
agrees to assign to the awarding body all rights, title and interest in and to all causes of 
action it may have under Section 4 of the Clayton Act (15 U.S.C. §15) or under the 
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Cartwright Act (Chapter 2 (commencing with §16700) of Part 2 of Division 7 of the 
Business and Professions Code), arising from purchases of goods, services or materials 
pursuant to the public works contract or the subcontract.  This assignment shall be made 
and become effective at the time County tenders final payment to Contractor, without 
further acknowledgment by the parties. 

 
8.6 Copies of the general prevailing rates of per diem wages for each craft, classification, or 

type of worker needed to execute the Contract, as determined by Director of the State of 
California Department of Industrial Relations, are deemed included in the Contract 
Documents and on file at County’s Office, and shall be made available to any interested 
party on request.  Pursuant to California Labor Code §1861, Contractor represents that it 
is aware of the provisions of Section 3700 of the Labor Code which require every 
employer to be insured against liability for workers’ compensation or to undertake self-
insurance in accordance with the provisions of that Code, and Contractor shall comply 
with such provisions before commencing the performance of the Work of the Contract 
Documents. 

 
8.7 Should any part, term or provision of this Agreement or any of the Contract Documents, 

or any document required herein or therein to be executed or delivered, be declared 
invalid, void or unenforceable, all remaining parts, terms and provisions shall remain in 
full force and effect and shall in no way be invalidated, impaired or affected thereby.  If 
the provisions of any law causing such invalidity, illegality or unenforceability may be 
waived, they are hereby waived to the end that this Agreement and the Contract 
Documents may be deemed valid and binding agreements, enforceable in accordance with 
their terms to the greatest extent permitted by applicable law.  In the event any provision 
not otherwise included in the Contract Documents is required to be included by any 
applicable law, that provision is deemed included herein by this reference (or, if such 
provision is required to be included in any particular portion of the Contract Documents, 
that provision is deemed included in that portion). 

 
8.8 This Agreement and the Contract Documents shall be deemed to have been entered into in 

the County of Stanislaus, State of California, and governed in all respects by California 
law (excluding choice of law rules).  The exclusive venue for all disputes or litigation 
hereunder shall be in Stanislaus County Superior Court.  Contractor accepts the Claims 
Procedure in Special Conditions, Article SC-16, WORK DISPUTES, as a claims 
procedure by agreement under the California Government Code, Title 1, Division 3.6, 
Part 3, Chapter 5. 

 
8.9 Notices: Any notices, documents, correspondence or other communications concerning 

this Agreement or the work hereunder may be provided by personal delivery, facsimile or 
mail and shall be addressed as set forth below. Such communication shall be deemed 
served or delivered: a) at the time of delivery if such communication is sent by personal 
delivery; b) at the time of transmission if such communication is sent by facsimile; and c) 
48 hours after deposit in the U.S. Mail as reflected by the official U.S. postmark if such 
communication is sent through regular United States mail.  
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If to County:      If to Contractor:  
 
 
 

IN WITNESS WHEREOF the parties have executed this Agreement in quadruplicate the day and 
year first above written. 
 
 
COUNTY OF STANISLAUS 
 
 
 
By:  ______________________________ 
        Matt Machado, Director 
        Public Works Department 
 
 

CONTRACTOR 
 
 
 
By:  _______________________________ 
                 

APPROVED AS TO FORM: 
John P. Doering, County Counsel 
 
 
 
By:  _________________________________ 
        Amanda DeHart 
        Deputy County Counsel 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF AGREEMENT 
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CONSTRUCTION PERFORMANCE BOND 
 
 

 This Construction Performance Bond (“Bond”) is dated ________________________ in the penal 
sum of _______________________ which is one hundred percent of the Contract Sum, and is entered into 
by and between the parties listed below to ensure the faithful performance of the Construction Contract 
listed below.  This Bond consists of this page and the Bond Terms and Conditions as stated on the 
following page.  Any singular reference to _____________________________ (“Contractor”), 
_____________________________ (“Surety”), County of Stanislaus (“County”), or other party shall be 
considered plural where applicable. 

 
CONTRACTOR:  SURETY: 
   

Name  Name 
   

Address  Principal Place of Business 
   

City/State/Zip  City/State/Zip 
 
 
 
 CONSTRUCTION CONTRACT:   
    
 
 CONTRACT NUMBER:  
 
 
Dated _______________________ in the Amount of $__________________________ (the “Penal Sum”). 
 
 
 
 

CONTRACTOR:  SURETY: 

Company:  (Corp. Seal)  Company:  (Corp. Seal) 
   

Signature  Signature 
   

Name  Name 
   

Title  Title 
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CONSTRUCTION PERFORMANCE BOND TERMS AND CONDITIONS 
 
1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns to County for the complete and proper 

performance of the Construction Contract, which is incorporated herein by reference. 
 
2. If Contractor completely and properly performs all of its obligations under the Construction Contract, Surety and Contractor shall have no obligation under this 

Bond. 
 
3. If there is no County Default, Surety’s obligation under this Bond shall arise after: 

3.1 County has declared a Contractor Default under the Construction Contract pursuant to the terms of the Construction Contract; and 
3.2 County has agreed to pay the Balance of the Contract Sum: 

3.2.1 To Surety in accordance with the terms of this Bond and the Construction Contract; or  
3.2.2 To a contractor selected to perform the Construction Contract in accordance with the terms of this Bond and the Construction Contract. 

 
4. When County has satisfied the conditions of Paragraph 3, Surety shall promptly (within thirty (30) Days) and at Surety’s expense elect to take one of the following 

actions: 
4.1 Arrange for Contractor, with consent of County, to perform and complete the Construction Contract (but County may withhold consent, in which case the 

Surety must elect an option described in Paragraphs 4.2, 4.3 or 4.4, below); or 
4.2 Undertake to perform and complete the Construction Contract itself, through its agents or through independent contractors; provided, that Surety may not 

select Contractor as its agent or independent contractor without County’s consent; or 
4.3 Undertake to perform and complete the Construction Contract by obtaining bids from qualified contractors acceptable to County for a contract for 

performance and completion of the Construction Contract and, upon determination by County of the lowest responsive and responsible Bidder, arrange for a 
contract to be prepared for execution by County and the contractor selected with County’s concurrence, to be secured with performance and payment bonds 
executed by a qualified surety equivalent to the bonds issued on the Construction Contract; and, if Surety’s obligations defined in Paragraph 6, below, 
exceed the Balance of the Contract Sum, then Surety shall pay to County the amount of such excess; or 

4.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable promptness under the circumstances and, 
after investigation and consultation with County, determine in good faith its monetary obligation to County under Paragraph 6, below, for the performance 
and completion of the Construction Contract and, as soon as practicable after the amount is determined, tender payment therefore to County with full 
explanation of the payment’s calculation.  If County accepts Surety’s tender under this Paragraph 4.4, County may still hold Surety liable for future 
damages then unknown or unliquidated resulting from the Contractor Default.  If County disputes the amount of Surety’s tender under this Paragraph 4.4, 
County may exercise all remedies available to it at law to enforce Surety’s liability under Paragraph 6, below. 

 
5. If Surety does not proceed as provided in Paragraph 4, then Surety shall be deemed to be in default on this Bond ten (10) Days after receipt of an additional written 

notice from County to Surety demanding that Surety perform its obligations under this Bond.  At all times County shall be entitled to enforce any remedy available 
to County at law or under the Construction Contract including, without limitation, and by way of example only, rights to perform work, protect Work, mitigate 
damages, advance critical Work to mitigate schedule delay, or coordinate Work with other consultants or contractors. 

 
6. Surety’s monetary obligation under this Bond is limited by the amount of this Bond identified herein as the Penal Sum.  This monetary obligation shall augment the 

Balance of the Contract Sum.  Subject to these limits, Surety’s obligations under this Bond are commensurate with the obligations of Contractor under the 
Construction Contract.  Surety’s obligations shall include, but are not limited to: 

6.1 The responsibilities of Contractor under the Construction Contract for completion of the Construction Contract and correction of Defective Work; 
6.2 The responsibilities of Contractor under the Construction Contract to pay liquidated damages, and for damages for which no liquidated damages are 

specified in the Construction Contract, actual damages caused by non-performance of the Construction Contract including, but not limited to, all valid and 
proper backcharges, offsets, payments, indemnities, or other damages; 

6.3 Additional legal, design professional and delay costs resulting from Contractor Default or resulting from the actions or failure to act of the Surety under 
Paragraph 4, above (but excluding attorney’s fees incurred to enforce this Bond). 

 
7. No right of action shall accrue on this Bond to any person or entity other than County or its successors or assigns. 
 
8. Surety hereby waives notice of any change, alteration or addition to the Construction Contract or to related subcontracts, purchase orders and other obligations, 

including changes of time.  Surety consents to all terms of the Construction Contract, including provisions on changes to the Contract.  No extension of time, 
change, alteration, Modification, deletion, or addition to the Contract Documents, or of the Work required thereunder, shall release or exonerate Surety on this Bond 
or in any way affect the obligations of Surety on this Bond. 

 
9. Any proceeding, legal or equitable, under this Bond shall be instituted in any court of competent jurisdiction where a proceeding is pending between County and 

Contractor regarding the Construction Contract, or in the courts of the County of Stanislaus, or in a court of competent jurisdiction in the location in which the 
Work is located.  Communications from County to Surety under Paragraph 3.1 of this Bond shall be deemed to include the necessary agreements under Paragraph 
3.2 of this Bond unless expressly stated otherwise. 

 
10 All notices to Surety or Contractor shall be mailed or delivered (at the address set forth on the signature page of this Bond), and all notices to County shall be mailed 

or delivered as provided in the Agreement.  Actual receipt of notice by Surety, County or Contractor, however accomplished, shall be sufficient compliance as of 
the date received at the foregoing addresses. 

 
11. Any provision in this Bond conflicting with any statutory or regulatory requirement shall be deemed deleted herefrom and provisions conforming to such statutory 

requirement shall be deemed incorporated herein.  
 
12. Definitions 

12.1 Balance of the Contract Sum: The total amount payable by County to Contractor pursuant to the terms of the Construction Contract after all proper 
adjustments have been made under the Construction Contract, for example, deductions for progress payments made, and increases/decreases for approved 
Modifications to the Construction Contract. 

12.2 Construction Contract: The agreement between County and Contractor identified on the signature page of this Bond, including all Contract Documents 
and changes thereto. 

12.3 Contractor Default: Material failure of Contractor, which has neither been remedied nor waived, to perform or otherwise to comply with the terms of the 
Construction Contract including, but not limited to, “default” or any other condition allowing a termination for cause as provided in Section 8-1.11 of the 
State of California, Department of Transportation, Standard Specifications. 

12.4 County Default: Material failure of County, which has neither been remedied nor waived, to pay Contractor progress payments due under the Construction 
Contract or to perform other material terms of the Construction Contract, if such failure is the cause of the asserted Contractor Default and is sufficient to 
justify Contractor termination of the Construction Contract.  
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CONSTRUCTION LABOR AND MATERIAL PAYMENT BOND 
 
 
 This Construction Labor and Material Payment Bond (“Bond”) is dated 
________________________ in the penal sum of _______________________ which is one hundred 
percent of the Contract Sum, and is entered into by and between the parties listed below to ensure the 
faithful performance of the Construction Contract listed below.  This Bond consists of this page and the 
Bond Terms and Conditions as stated on the following page.  Any singular reference to 
_____________________________ (“Contractor”), _____________________________ (“Surety”), 
County of Stanislaus (“County”), or other party shall be considered plural where applicable. 

 
 

CONTRACTOR:  SURETY: 
   

Name  Name 
   

Address  Principal Place of Business 
   

City/State/Zip  City/State/Zip 
 
 
 
 CONSTRUCTION CONTRACT:   
    
 
 CONTRACT NUMBER:  
 
 
 
Dated _______________________ in the Amount of $__________________________ (the “Penal Sum”). 
 
 
 

CONTRACTOR:  SURETY: 

Company:  (Corp. Seal)  Company:  (Corp. Seal) 
   

Signature  Signature 
   

Name  Name 
   

Title  Title 
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CONSTRUCTION LABOR AND MATERIAL PAYMENT BOND TERMS AND CONDITIONS 
 
1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns to County and to 

Claimants, to pay for labor, materials and equipment furnished for use in the performance of the Construction Contract, which is incorporated 
herein by reference. 

  
2. With respect to County, this obligation shall be null and void if Contractor: 

2.1 Promptly makes payment, directly or indirectly, for all sums due Claimant; and 
2.2 Defends, indemnifies and hold harmless County from all claims, demands, liens or suits by any person or entity who furnished labor, 

materials or equipment for use in the performance of the Construction Contract, provided County has promptly notified Contractor and 
Surety (at the address set forth on the signature page on this Bond) or any claims, demands, lien or suits and tendered defense of such 
claims, demands, liens or suits to Contractor and Surety, and provided there is no County Default. 

 
3. With respect to Claimants, this obligation shall be null and void if Contractor promptly makes payment, directly or indirectly through its 

Subcontractors, for all sums due Claimants.  If Contractor or its Subcontractors, however, fail to pay any of the persons named in Section 3181 
of the California Civil Code, or amounts due under the Unemployment Insurance Code with respect to Work or labor performed under the 
Contract, or for any amounts required to be deducted, withheld, and paid over to the Employment Development Department form the wages of 
employees of Contractor or Subcontractors pursuant to Section 13020 of the Unemployment Insurance Code, with respect to such work and 
labor, then Surety shall pay for the same, and also, in case suit is brought upon this Bond, a reasonable attorney’s fee, to be fixed by the court. 

 
4. Consistent with the California’s Mechanic’s Lien Law, Civil Code §3082, et seq., Surety shall have no obligation to Claimants under this Bond 

unless the Claimant has satisfied all applicable notice requirements. 
 
5. Surety’s total obligation shall not exceed the amount of this Bond, and the amount of this Bond shall be credited for any payments made in 

good faith by Surety under this Bond. 
 
6. Amounts due Contractor under the Construction Contract shall be applied first to satisfy claims, if any, under any Construction Performance 

Bond and second, to satisfy obligations of Contractor and Surety under this Bond. 
 
7. County shall not be liable for payment of any costs, expenses, or attorney’s fees of any Claimant under this Bond, and shall have under this 

Bond no obligation to made payments to, give notices on behalf of, or otherwise have obligations to Claimants under this Bond. 
 
8. Surety hereby waives notice of any change, including changes to time, to the Construction Contract or to related subcontracts, purchase orders 

and other obligations.  Surety further hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the 
Construction Contract, or to the Work to be performed thereunder, or materials or equipment to be furnished thereunder or the Specifications 
accompanying the same, shall in any way affect its obligations under this Bond, and it does hereby waive any requirement of notice or any such 
change, extension of time, alteration or addition to the terms of the Construction Contract or to the Work or to the Specifications or any other 
changes. 

 
9. Suit against Surety on this Bond may be brought by any Claimant, or its assigns, at any time after the Claimant has furnished the last of the 

labor or materials, or both, but, per Civil Code §3249, must be commenced before the expiration of six (6) months after the period in which 
stop notices may be filed as provided in Civil Code §3184. 

 
10. All notices to Surety or Contractor shall be mailed or delivered (at the address set forth on the signature page of this Bond), and all notices to 

County shall be mailed or delivered as provided in Agreement.  Actual receipt of notice by Surety, County or Contractor, however 
accomplished, shall be sufficient compliance as of the date received at the foregoing address. 

 
11. This Bond has been furnished to comply with the California Mechanic’s Lien Law including, but not limited to, Civil Code §3247, 3248, et seq.  

Any provision in this Bond conflicting with said statutory or other legal requirements shall be deemed incorporated herein.  The intent is that 
this Bond shall be construed as a statutory bond and not as a common law bond. 

 
12. Upon request by any person or entity appearing to be a potential beneficiary of this Bond, Contractor shall promptly furnish a copy of this Bond 

or shall permit a copy to be made. 
 
13. Definitions: 

13.1 Claimant:  An individual or entity having a direct contract with Contractor or with a Subcontractor of Contractor to furnish labor, 
materials or equipment for use in the performance of the Contract, as further defined in California Civil Code §3181.  The intent of 
this Bond shall be to include without limitation in the terms “labor, material or equipment” that part of water, gas, light, heat, oil, 
gasoline, telephone service or rental equipment used in the Construction Contract, architectural and engineering services required for 
performance of the Work of Contractor and Contractor’s Subcontractors, and all other items for which a stop notice might be asserted.  
The Term Claimant shall also include the Unemployment Development Department as referred to in Civil Code §3248(b), 

13.2 Construction Contract:  The agreement between County and Contractor identified on the signature page of this Bond, including all 
Contract Documents and changes thereto. 

13.3 County Default:  Material failure of County, which has neither been remedied nor waived, to pay the Contractor as required by the 
Construction Contract, provided that failure is the cause of the failure of Contractor to pay the Claimants and its sufficient to justify 
termination of the Construction Contract. 
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GUARANTEE 
 
TO: The County of Stanislaus (“County”), for construction of the 

________________________________________________.  
 

The undersigned guarantees all construction performed on this Project and also guarantees all 
material and equipment incorporated therein. 
 

Contractor hereby grants to County for a period of one (1) year following the date of Final 
Acceptance of the Work completed, or such longer period specified in the Contract Documents, its 
unconditional warranty of the quality and adequacy of all of the Work including, without limitation, all 
labor, materials and equipment provided by Contractor and its Subcontractors of all tiers in connection with 
the Work. 
 

Neither final payment nor use nor occupancy of the Work performed by the Contractor shall 
constitute an acceptance of Work not done in accordance with this Guarantee or relieve Contractor of 
liability in respect to any express warranties or responsibilities for faulty materials or workmanship.  
Contractor shall remedy any defects in the Work and pay for any damage resulting therefrom, which shall 
appear within one year, or longer if specified, from the date of Final Acceptance of the Work completed. 
 

If within one (1) year after the date of Final Acceptance of the Work completed, or such longer 
period of time as may be prescribed by laws or regulations, or by the terms of Contract Documents, any 
Work is found to be Defective, Contractor shall promptly, without cost to County and in accordance with 
County’s written instructions, correct such Defective Work.  Contractor shall remove any Defective Work 
rejected by County and replace it with Work that is not Defective, and satisfactorily correct or remove and 
replace any damage to other Work or the work of others resulting therefrom.  If Contractor fails to 
promptly comply with the terms of such instructions, or in an emergency where delay would cause serious 
risk of loss or damage, County may have the Defective Work corrected or the rejected Work removed and 
replaced.  Contractor shall pay for all claims, costs, losses and damages caused by or resulting from such 
removal and replacement.  Where Contractor fails to correct Defective Work, or defects are discovered 
outside the correction period, County shall have all rights and remedies granted by law.  
 

Inspection of the Work shall not relieve Contractor of any of its obligations under the Contract 
Documents.  Even though equipment, materials, or Work required to be provided under the Contract 
Documents have been inspected, accepted, and estimated for payment, Contractor shall, at its own expense, 
replace or repair any such equipment, material, or Work found to be Defective or otherwise not to comply 
with the requirements of the Contract Documents up to the end of the guarantee period. 
 

All abbreviations and definitions of terms used in this Agreement shall have the meanings set forth 
in the Contract Documents, including, without means of limitation, Special Provisions. 
 

The foregoing Guarantee is in addition to any other warranties of Contractor contained in the 
Contract Documents, and not in lieu of, any and all other liability imposed on Contractor under the 
Contract Documents and at law with respect to Contractor’s duties, obligations, and performance under the 
Contract Documents.  In the event of any conflict or inconsistency between the terms of this Guarantee and 
any warranty or obligation of the Contractor under the Contract Documents or at law, such inconsistency or 
conflict shall be resolved in favor of the higher level of obligation of the Contractor.  

 

(SIGNATURE NEXT PAGE) 



Contract No. 9609 

Shiells Road over Central California Irrigation District Main Canal Bridge Replacement IV-12 
Federal Aid Project No. BRLO-5938(192) Sample Agreement, Bonds, and Guarantee  
July 2018 
 

 
 

Date: 

   

   Contractor’s Name  
    

 
 
 
 
 
 
 
 
 
 

   Signature  
    

   Print Name  
    

   Title  
    

   Street Address  
    

   City, State, Zip Code  
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 COUNTY OF STANISLAUS 
DEPARTMENT OF PUBLIC WORKS 

 
PART V - SPECIAL CONDITIONS 

 
SC-01 DEFINITIONS AND TERMS 
The work herein shall be done in accordance with the Standard Specifications, and the Standard Plans dated 
2010, of the California Department of Transportation insofar as the same may apply and these Special 
Provisions. 
 
In case of conflict between the Standard Specifications and these Special Provisions, the Special Provisions 
shall take precedence. 
 
Whenever in the Standard Specifications, Standard Plans, Special Provisions, Invitation to Bidders, 
Proposal, Contract, or other contract documents the following terms are used, the intent and meaning shall 
be interpreted as follows: 
 
State or State of California – County of Stanislaus 
 
Department of Transportation – Stanislaus County, Department of Public Works 
 
Director of Transportation – Stanislaus County, Director of Public Works 
 
District Director – Stanislaus County, Director of Public Works 
 
Engineer – Resident Engineer 
 
Attorney General – Stanislaus County, County Counsel 
 
Contract – Agreement 
 
Amendments to the Standard Specifications set forth in these Specifications shall be considered as part of 
the Standard Specifications for the purposes set forth in Section 5-1.02, “Contract Components,” of the 
Standard Specifications.  Whenever either the term “Standard Specifications is amended” or the term 
“Standard Specifications are amended” is used in the Special Provisions, the indented text or table 
following the term shall be considered an amendment to the Standard Specifications.  In case of conflict 
between such amendments and the Standard Specifications, the amendments shall take precedence over and 
be used in lieu of the conflicting portions. 
 
Attention is directed to Section 1 of the Standard Specifications and to the following additional and 
qualifying definitions: 
 
Board of Supervisors – Board of Supervisors, Stanislaus County, State of California. 
 
Contractor – Any person or persons, firm, partnership, corporation or a combination thereof who have 
entered into a contract with any person, corporation, company, special district, the County of Stanislaus as 
a party or parties of the second part, or his or their legal representatives, for the construction of any capital 
improvement within the County of Stanislaus. 
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County – County of Stanislaus, a political subdivision of the State of California. 
 
Design Engineer – Any person or persons, firm, partnership or corporation legally authorized to practice 
civil engineering in the State of California who prepares improvement plans and specifications for any 
improvement or portion of any improvement within the County of Stanislaus. 
 
Department – Department of Public Works, County of Stanislaus. 
 
Developer/Subdivider – A person, firm, partnership, corporation, association, or agent thereof who causes 
land to be divided into a subdivision or causes existing property to be developed for himself or for others. 
 
Director – The Public Works Director of County of Stanislaus, acting either directly or through properly 
authorized agents, such agents acting within the scope of the particular duties delegated to them. 
 
Standards and Specifications – Improvement Specifications and Standards of the County of Stanislaus, 
Public Works Department.  In case of conflicts, The Standard Specifications and Standard Plans of the 
State of California and Special Provisions should take precedence over The Improvement Specifications 
and Standards of The County of Stanislaus. 
 
Laboratory – Any testing agency or quality control firm licensed to practice in the State of California. 
 
Owner – County of Stanislaus. 
 
Project Plans – The project plans are specific details and dimensions peculiar to the work and are 
supplemented by the Standard Plans and Standard Drawings insofar as they may apply. 
 
Special Provisions – The special provisions are specific clauses setting forth conditions or requirements 
peculiar to the work and supplementary to the Standard Specifications of the State of California. 
 
Standard Plans – Standard Plans 2010 of the State of California Department of Transportation unless 
otherwise noted on the Project Plans.   
 
Standard Details – Standard Details of the County of Stanislaus, unless otherwise noted on The Project 
Plans. 
 
Standard Specifications – Standard Specifications 2010 of the State of California, Department of 
Transportation. 
 
SC-02 PROPOSAL REQUIREMENTS AND CONDITIONS 
The bidder’s attention is directed to the provisions in Section 2, “Bidding,” of the Standard Specifications 
and these Special Conditions for the requirements and conditions which the bidder must observe in the 
preparation of the proposal form and the submission of the bid. 
 
In addition to the subcontractors required to be listed in conformance with Section 2-1.33C, “Subcontractor 
List,” of the Standard Specifications, each proposal shall have listed therein the portion of work that will be 
done by each subcontractor listed.  A sheet for listing the subcontractors is included in Part III. 
 
The form of Bidder’s Bond mentioned in Section 2-1.34, “Bidder’s Security,” of the Standard 
Specifications will be found in Part III. 



Contract No. 9609 
 

Shiells Road over Central California Irrigation District Main Canal Bridge Replacement V-3 
Federal Aid Project No. BRLO-5938(192) Special Conditions  
July 2018 

 
In conformance with Public Contract Code Section 7106, a Noncollusion Affidavit is included in Part III.   
 
The contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color, national 
origin, or sex in the performance of this contract.  The contractor shall carry out applicable requirements of 
49 CFR Part 26 in the award and administration of DOT assisted contracts.  Failure by the contractor to 
carry out these requirements is a material breach of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems appropriate.  Each subcontract signed by the bidder 
must include this assurance. 
 
SC-03 BLANK 
 
SC-04 BLANK 
 
SC-05 EXCAVATION SAFETY PLANS 
Attention is directed to Section 7-1.02K(6)(b), "Excavation Safety" of the Standard Specifications and 
these Special Conditions. 
 
The Contractor’s attention is directed to the provisions, which require submitting a shoring/bracing plan for 
County’s Review and approval. 
 
Approval by the Engineer of the shoring drawings or shoring inspection performed by the Engineer shall in 
no way relieve the Contractor of full responsibility for adequacy of the shoring. 
 
When construction is taking place in a public area, the Contractor shall take all necessary precautions to 
protect the public from the hazards of open excavations. Trenches shall be covered at night, on weekends, 
and during non-working hours. 
 
SC-06 CONTROL OF MATERIALS 
Attention is directed to Section 6-1.01 of the Standard Specifications. 
 
The Contractor shall comply with Section 6-2.03, “Department-Furnished Materials,” of the Standard 
Specifications and these Special Conditions.  The following materials shall be furnished to the Contractor:   
 

NONE 
 
The Contractor shall be responsible for Quality Control.  Contractor Quality Control shall comply with 6- 
3.04 of the Standard Specifications. 
 
The County will perform Quality Assurance testing per 6-3.05 of the Standard Specifications and according 
to the County’s Quality Assurance program. 
 
SC-07 LEGAL RELATIONS AND RESPONSIBILITY 
 
Prevailing Wage and Certified Payrolls 
The Contractor shall comply with Section 7-1.02K(2) “Wages” and Section 7-1.02K(3) “Certified Payroll 
Records” of the Standard Specifications. 
 
The general prevailing wage rates determined by the Director of Industrial Relations, for the County in 
which the work is to be done, are available at the County of Stanislaus Department of Public Works, 
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Construction Division, 1716 Morgan Road, Modesto, CA 95358 and the Division of Labor Statistics and 
Research web page: 

 
http://www.dir.ca.gov/DLSR/statistics_research.html 

 
These wage rates are not included in the Proposal and Agreement for the project.  Changes, if any, to the 
general prevailing wage rates will be available at the same location. 
 
The County does not accept Certified Payroll Submittals by electronic filing. 
 
Immediate changes: 

• Duty to notify DIR when awarding a contract for a public works project, using the online 
PWC-100 form. This requirement, found in Labor Code Section 1773.3, now applies to all public 
works projects. Previously it applied to projects subject either to apprenticeship or DIR compliance 
monitoring requirements. 

• Elimination of the obligation to pay DIR for compliance monitoring on state bond-funded 
projects and other projects that required use of DIR's Compliance Monitoring Unit (CMU). 
DIR will continue to monitor compliance on these projects but will not charge awarding bodies for 
any services provided on or after June 20, 2014 [the effective date of SB 854]. The alternative of 
using a DIR-approved Labor Compliance Program (LCP) or a project labor agreement in lieu of 
the CMU on one of these projects has also been eliminated. However, for ongoing projects that 
were using one of the alternatives, monitoring should continue until the project is completed. 

Phased-in changes: 
I. Public Works Contractor Registration Program 

• All contractors and subcontractors who bid or work on a public works project must register 
and pay an annual fee to DIR. The phase-in timetable is as follows: 
 
July 1, 2014: Registration program became effective and first contractors registered. Initial 
registrations will be valid through June 30, 2015.  
March 1, 2015: No contractor or subcontractor may be listed on a bid proposal for a public works 
project unless registered with DIR. 
April 1, 2015: No contractor or subcontractor may work on a public works project unless 
registered with DIR. All projects bid before March 1, 2015, or awarded prior to April 1, 2015 will 
not trigger the registration requirements. 

• Once the registration requirement becomes mandatory (March 1, 2015 for bids and April 1, 
2015 for projects awarded), an awarding body may not accept a bid or enter into a contract 
for public work with an unregistered contractor.  

o DIR maintains an up-to-date listing of registered contractors. 
o There are exceptions to the registration requirement for bidders in circumstances where a 

CSLB license would not be required at the time of bidding. 
o Additional exceptions and protections are included in the registration laws to limit bid 

challenges, allow some violations to be cured through payment of penalty fees, and allow 
unregistered contractors to be replaced with registered ones. 

II. NOTICE REQUIREMENTS 

https://www.dir.ca.gov/pwc100ext/
https://efiling.dir.ca.gov/PWCR/Search.action
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• January 1, 2015: The call for bids and contract documents must include the following 
information:  

o No contractor or subcontractor may be listed on a bid proposal for a public works project 
(submitted on or after March 1, 2015) unless registered with the Department of Industrial 
Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this 
requirement for bid purposes only under Labor Code section 1771.1(a)]. 

o No contractor or subcontractor may be awarded a contract for public work on a public 
works project (awarded on or after April 1, 2015) unless registered with the Department of 
Industrial Relations pursuant to Labor Code section 1725.5. 

o This project is subject to compliance monitoring and enforcement by the Department of 
Industrial Relations. 

• [To be determined]: The awarding body must post or require the prime contractor to post job site 
notices prescribed by regulation. (See 8 Calif. Code Reg. §16451(d) for the notice that previously 
was required for projects monitored by the CMU.) 

III. FURNISHING OF ELECTRONIC CERTIFIED PAYROLL RECORDS TO LABOR 
COMMISSIONER 

• All contractors and subcontractors must furnish electronic certified payroll records directly 
to the Labor Commissioner (aka Division of Labor Standards Enforcement). The phase-in 
timetable for this requirement is as follows: 

June 20, 2014 [immediate]: Any project that was being monitored by the CMU/Labor Commissioner prior 
to the adoption of SB 854 will continue to be monitored by the Labor Commissioner afterward; and the 
contractors on those projects must continue to furnish certified payroll records to the Labor Commissioner 
until the project is complete. 
April 1, 2015: For all new projects awarded on or after this date, the contractors and subcontractors must 
furnish electronic certified payroll records to the Labor Commissioner. 
Anytime: For projects besides those listed above, the Labor Commissioner may at any time require the 
contractors and subcontractors to furnish electronic certified payroll records. The Labor Commissioner 
anticipates requiring this for green energy school projects that receive Proposition 39 funding. 
January 1, 2016: The requirement to furnish electronic certified payroll records to the Labor 
Commissioner will apply to all public works projects, whether new or ongoing. 
Exceptions: The Labor Commissioner may (but is not required to) excuse contractors and subcontractors 
from furnishing electronic certified payroll records to the Labor Commissioner on a project that is under 
the jurisdiction of one of the four legacy DIR-approved labor compliance programs (Caltrans, City of Los 
Angeles, Los Angeles Unified School District, and County of Sacramento) or that is covered by a 
qualifying project labor agreement. 
These new requirements will apply to all public works that are subject to the prevailing wage 
requirements of the Labor Code, without regard to funding source. 
- - - - - - - 
Ongoing projects that were subject to Labor Compliance Program (LCP) or Compliance Monitoring Unit 
(CMU) requirements prior to the adoption of SB 854: 
Older projects (contract for public work was awarded prior to January 1, 2012): The LCP requirements and 
alternatives that applied to projects funded by Propositions 47, 55, or 84 and to certain design-build 
projects remain in effect. These monitoring and compliance requirements must continue to be observed 
through the end of the project, even if the Labor Commissioner starts monitoring the project pursuant to SB 
854. 
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More recent projects (contract for public work was awarded on or after January 1, 2012): All requirements 
for state bond-funded projects and other design-build and specially authorized projects to use the CMU or a 
specified alternative have been repealed. However, it is important to note the following: 

• Any project that was being monitored by the CMU/Labor Commissioner prior to the adoption of 
SB 854 will continue to be monitored by the Labor Commissioner after; and the contractors on 
those projects must continue to furnish certified payroll records to the Labor Commissioner until 
the project is complete. 

• Bond funding agencies (such as the State Allocation Board) may still require that awarding bodies 
demonstrate past compliance with DIR requirements in order to qualify for retroactive funding. In 
particular, awarding bodies may need to show that they notified DIR of the project using the PWC-
100. 

• The LCP requirement for past, present, and future projects funded by Proposition 84 (Safe 
Drinking Water, Water Quality and Supply, Flood Control, River and Coastal Protection Bond Act 
of 2006) remains in effect. This LCP requirement must continue to be observed, even if the Labor 
Commissioner also monitors the project pursuant to SB 854. 

 
A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the 
requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contract for 
public work, as defined in this chapter, unless currently registered and qualified to perform public work 
pursuant to Section 1725.5 .  It is not a violation of this section for an unregistered contractor to submit a 
bid that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 or 
20103.5 of the Public Contract Code, provided the contractor is registered to perform public work pursuant 
to Section 1725.5 at the time the contract is awarded. 
 
Apprentices 
The Contractor shall comply with Section 7-1.02K(4) “Apprentices” of the Standard Specifications” to 
ensure compliance and complete understanding of the law regarding apprentices. 
 
Water Pollution 
Water pollution Control shall comply with SP-02, “Water Pollution Control” of the Special Provisions. 
 
Sound Control Requirements 
Sound control shall conform to the provisions in Section 14-8.02, "Noise Control," of the Standard 
Specifications and these Special Conditions. 
 
The noise level from the Contractor's operations, between the hours of 9:00 p.m. and 6:00 a.m., shall not 
exceed 86 DBA at a distance of 50 feet.  This requirement shall not relieve the Contractor from 
responsibility for complying with local ordinances regulating noise level. 
 
The noise level requirement shall apply to the equipment on the job or related to the job, including but not 
limited to trucks, transit mixers or transient equipment that may or may not be owned by the Contractor.  
The use of loud sound signals shall be avoided in favor of light warnings except those required by safety 
laws for the protection of personnel. 
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Full compensation for conforming to the requirements of this section shall be considered as included in the 
prices paid for the various contract items of work involved and no additional compensation will be allowed 
there for. 
 
Permits 
The Contractor shall conform to the requirements of Section 5-1.20B “Permits, Licenses, Agreement, and 
Certification” of Standard Specifications and these Special Conditions.  The Contractor shall conform to 
the requirements of: 
 

Permit to Enter for Construction (APN 041-053-005) 
 
Compensation for conforming to the requirements of “Permits” shall be included in the various items of 
work, and no additional compensation will be allowed. 
 
Notice and Removal of Asbestos and Hazardous Substances 
When the presence of asbestos or hazardous substances are not shown on the plans or indicated in the 
specifications and the Contractor encounters materials which the Contractor reasonably believes to be 
asbestos or a hazardous substance as defined in Section 25914.1 of the Health and Safety Code, and the 
asbestos or hazardous substance has not been rendered harmless, the Contractor may continue work in 
unaffected areas reasonably believed to be safe.  The contractor shall immediately cease work in the 
affected area and report the condition to the Engineer in writing. 
 
Contractor shall give a written Notice of Hazardous Materials Condition to County promptly, before any of 
the following conditions are disturbed (except in an emergency as required by Article SC-22, Emergencies, 
and in no event later than twenty four (24) hours after first observance of any: 
 

a. Material that Contractor believes may be hazardous waste or hazardous material, as defined in 
Section 25117 of the Health and Safety Code (including, without limitation, asbestos, lead, PCBs, 
petroleum and related hydrocarbons, and radioactive material) that is required to be removed to a 
Class I, Class II, or Class III disposal site in accordance with provisions of existing law 
(“hazardous material”); or 

 
b. Other material that may present an imminent substantial danger to persons or property exposed 

thereto in connection with Work at the Site (“other materials”). 
 
Except as otherwise provided in the Contract Documents or as provided by applicable law, Contractor shall 
not be required to give any notice for the disturbance or observation of any such hazardous materials or 
other materials where such matter is disturbed or observed as part of the scope of Work under the Contract 
Documents (such as hazardous waste or hazardous material investigation, remediation or disposal activities 
which are identified as the subject of Work under the Contract Documents), where Contractor complies 
with all requirements in the Contract Documents and applicable law respecting such materials. 
 
Contractor’s Notice of Hazardous Materials Condition shall indicate whether the hazardous materials or 
other materials were shown or indicated in the Contract Documents to be within the scope of Work, and 
whether the hazardous materials or other materials were brought to the Site by Contractor, its 
Subcontractors, suppliers, or anyone else for whom Contractor is responsible.   
 
Contractor shall not be entitled to any adjustment in the Contract Sum or Contract Time regarding claimed 
hazardous waste or materials if: 
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a. Contractor knew of the existence of such hazardous materials or other materials at the time 
Contractor submitted its Bid; or 

 
b. Contractor should have known of the existence of such hazardous material or other materials as a 

result of its having the responsibility to obtain additional or supplementary examinations, 
investigation, explorations, tests, studies, and data concerning the conditions at or contiguous to the 
Site prior to submitting its Bid; or 

 
c. Contractor failed to give the written notice within the time required by this Article. 

 
If County determines that conditions involve hazardous materials or other materials and that a change in 
Contract Document terms is justified, County will issue either a Request for Proposal or Construction 
Change Directive under the procedures described in the Contract Documents, including without limitation 
Article SC-17 Alterations and Modifications.  If County determines that conditions do not involve 
hazardous materials or other materials or that no change in Contract Document terms is justified, County 
will notify Contractor in writing, stating the reasons for its determination. 
 
If County and Contractor are unable to agree on entitlement to or as to the amount or length of any 
adjustment in the Contract Sum or Contract Time required under this section, Contractor shall proceed with 
the Work as directed by County and may make a claim as provided in Article SC-16, WORK DISPUTES. 
 
In addition to the parties’ other rights under this section, if Contractor does not agree to resume Work based 
on a reasonable belief that it is unsafe, or does not agree to resume Work under special conditions, County 
may order the disputed portion of Work deleted from the Work, or performed by others, or County may 
invoke its right to terminate Contractor’s right to proceed under the Contract Documents in whole or in 
part, for convenience or for cause as the facts may warrant.  If Contractor does not agree with County’s 
determination of any adjustment in the Contract Sum or Contract Time as a result, Contractor may make a 
claim as provided in Article SC-16, WORK DISPUTES. 
 
In conformance with Section 25914.2 of the Health and Safety Code, removal of asbestos or hazardous 
substances including exploratory work to identify and determine the extent of the asbestos or hazardous 
substance will be performed by separate contract. 
 
If exploratory or removal work delays the current controlling operation, the delay will be considered a 
right-of-way delay and the Contractor shall be compensated for the delay in conformance with the 
provisions in Section 8-1.07, “Delays” of the Standard Specifications. 
 
Public Convenience 
Where work is to be performed in residential or commercial driveways, suitable provisions approved by the 
Engineer shall be made by the Contractor prior to commencing work. The Contractor shall minimize the 
duration of said blocking and notify the property owners of this need at least forty-eight (48) hours in 
advance.  
 
Contractor shall provide access to each residential or commercial establishment each evening. No driveway 
shall be closed over a weekend. No driveway shall be closed for more than a total of eight (8) hours. Where 
concrete has been removed, a temporary surface shall be placed suitable to provide vehicular access to the 
property if reconstruction has not been completed by that evening. Access to private property shall be 
provided at all times during construction except when access must be denied to protect forms or to permit 
improvements to be constructed. The County may require grading to the back of the new driveway 
approach so as to provide adequate access. Such work shall be done at no additional compensation. 
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Public Safety 
The Contractor shall provide for the safety of traffic and the public in conformance with the provisions in 
Section 7-1.04, "Public Safety," of the Standard Specifications and these Special Conditions. 
 
Except for installing, maintaining and removing traffic control devices, whenever work is performed or 
equipment is operated in the following work areas, the Contractor shall close the adjacent traffic lane unless 
otherwise provided in the Standard Specifications and these Special Conditions: 

 
Approach Speed of Public Traffic 

Posted Limit Miles Per Hour Work Areas 

45 Within 6 feet of a traffic lane but not 
on a traffic lane 

35 to 45 Within 3 feet of a traffic lane but not 
on a traffic lane 

 
The lane closure provisions of this section shall not apply if the work area is protected by permanent or 
temporary railing or barrier. 
 
When traffic cones or delineators are used to delineate a temporary edge of a traffic lane, the line of cones 
or delineators shall be considered to be the edge of the traffic lane, however, the Contractor shall not reduce 
the width of an existing lane to by more than two (2) feet without written approval from the Engineer. 
 
When work is not in progress on a trench or other excavation that required closure of an adjacent lane, the 
traffic cones or portable delineators used for the lane closure shall be placed off of and adjacent to the edge 
of the traveled way.  The spacing of the cones or delineators shall be not more than the spacing used for the 
lane closure. 

 
Suspended loads or equipment shall not be moved nor positioned over public traffic or pedestrians. 

 
The Contractor shall install temporary railing (Type K) between a lane open to public traffic and an 
excavation, obstacle or storage area when the following conditions exist: 
 

A. The near edge of the excavation is 15’ or less from the edge of the lane, except: 
 

i. Excavations covered with sheet steel or concrete covers of adequate thickness to prevent 
accidental entry by traffic or the public. 

 
ii. Excavations protected by existing barrier or railing. 
 
iii. Trenches less than 1’ wide for irrigation pipe or electrical conduit, or excavations less than 

1’ in depth. 
 

B. Excavations parallel to the lane for the purpose of pavement widening or reconstruction. 
 
C. Excavations in side slopes, where the slope is steeper than 4:1 (horizontal:vertical). 
 
D. Temporarily Unprotected Permanent Obstacles.  The work includes the installation of a fixed 

obstacle together with a protective system, such as a sign structure together with protective railing, 
and the Contractor elects to install the obstacle prior to installing the protective system; or the 
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Contractor, for the Contractor’s convenience and with permission of the Engineer, removes a 
portion of an existing protective railing at an obstacle and does not replace such railing complete in 
place during the same day. 

 
E. Storage Areas.  Material or equipment is stored within 12’ of the lane and the provisions of the 

Standard Specifications and these Special Conditions do not otherwise prohibit the storage. 
 
The approach end of temporary railing (Type K), installed in conformance with the provisions in this 
section “Public Safety” and in Section 7-1.04 “Public Safety,” of the Standard Specifications, shall be 
offset a minimum of 15’ from the edge of the traffic lane open to public traffic.  The temporary railing shall 
be installed on a skew toward the edge of the traffic lane of not more than 1’ transversely to 10’ 
longitudinally with respect to the edge of the traffic lane.  If the 15’ minimum offset cannot be achieved, 
the temporary railing shall be installed on the 10:1 skew to obtain the maximum available offset between 
the approach end of the railing and the edge of the traffic lane, and an array of temporary crash cushion 
modules shall be installed at the approach end of the temporary railing. 
 
Temporary railing (Type K) shall conform to the provisions in Section 12-3.08 “Type K Temporary 
Railing,” of the Standard Specifications.  Temporary railing (Type K) conforming to the details shown on 
2010 Standard Plan T3A and T3B may be used.   
 
Temporary crash cushion modules shall conform to the provisions in Section 12-3.15, “Temporary Crash 
Cushion Module” of the Standard Specification. 
 
Full compensation for conforming to the provisions in this section “Public Safety,” including furnishing 
and installing temporary railing (Type K) and temporary crash cushion modules, shall be considered as 
included in the contract prices paid for the various items of work involved and no additional compensation 
will be allowed therefore. 
 
Cooperation 
The Contractor shall conform to the requirements of Section 5-1.20 “Coordination with Other Entities” of 
the Standard Specifications and these Special Conditions.   
 
Compensation for conforming to the requirements of “Cooperation” shall be included in the various items 
of work and no additional compensation will be allowed. 
 
SC-08 PROSECUTION AND PROGRESS 
 
Subcontracting 
Attention is directed to the provisions in Section 5-1.13, "Subcontracting," of the Standard Specifications, 
and SC-2, "Proposal Requirements and Conditions," of these Special Conditions. 
 
Pursuant to the provisions of Section 1777.1 of the Labor Code, the Labor Commissioner publishes and 
distributes a list of contractors ineligible to perform work as a subcontractor on a public works project.  
This list of debarred contractors is available from the Department of Industrial Relations web site at: 
 

http://www.dir.ca.gov/DLSE/Debar.html 
 
Each subcontract and any lower tier subcontract that may in turn be made shall include the "Required 
Contract Provisions Federal-Aid Construction Contracts" in SC-12 of these Special Conditions.  This 
requirement shall be enforced as follows: 

http://www.dir.ca.gov/DLSE/Debar.html
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Noncompliance shall be corrected.  Payment for subcontracted work involved shall be withheld 
from progress payments due, or to become due, until correction is made.  Failure to comply may 
result in termination of the contract. 

 
Prosecution 
The Contractor shall comply with the provisions in Section 8-1.04B, “Standard Start,” Section 8-1.05, 
“Time,” and Section 8-1.10, “Liquidated Damages,” of the Standard Specifications and these Special 
Provisions. 
 
Liquidated Damages 
The County will withhold liquidated damages per calendar day as described in Section 8-1.10, “Liquidated 
Damages” of the Standard Specifications.  The actual daily withhold will be determined according to the 
chart in Section 8-1.10A, “General” of the Standard Specifications. 
 
The amount specified may, at the option of the County, be deducted from any payments due or to become 
due to the Contractor. 
 
County may deduct from any money due or to become due to Contractor subsequent to time for completion 
of entire Work and extensions of time allowed pursuant to provisions hereof, a sum representing then-
accrued liquidated damages.  Should Contractor fall behind the approved Progress Schedule, County may 
deduct liquidated damages based on its estimated period of late completion.  County need not wait until 
Final Completion to withhold liquidated damages from Contractor’s progress payments.  Should money 
due or to become due to Contractor be insufficient to cover aggregate liquidated damages due, then 
Contractor forthwith shall pay the remainder of the assessed liquidated damages to County. 
 
Preconstruction Conference 
Prior to the issuance of the Notice to Proceed, a pre-construction conference shall be held at the County of 
Stanislaus, Department of Public works, Engineering Division, 1716 Morgan Road, Modesto, California, 
for the purpose of discussing with the Contractor the scope of work, contract drawings, specifications, 
existing conditions, materials to be ordered, equipment to be used, and all essential matters pertaining to the 
prosecution of and the satisfactory completion of the project as required.  The Contractor’s representative at 
this conference shall include all major superintendents for the work and may include subcontractors. 
 
 
All work within the channel shall be completed between November 1 and February 15.  The Central 
California Irrigation District has reserved the right, by agreement, to give forty eight (48) hour notice and 
flood the channel after February 15.  This provision is exercised only in drought conditions.  The 
CONTRACTOR is encouraged to accelerate his schedule to complete in channel work by February 15.  
However, the CONTRACTOR is at liberty to communicate with Central California Irrigation District, to 
receive potential updates on the possibility of flooding of the channel by February 15, and adjust the project 
schedule accordingly.  All irrigation line work shall be completed by February 15.  The liquidated damage 
clause will be exercised for non-completion of irrigation line work by February 15. 
 
SC-09 MEASUREMENT AND PAYMENT 
 
Payment 
The County makes contract payments according to Section 9, “Payment” of the Standard Specifications. 
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Withholds 
The County may withhold payment for noncompliance per Section 9-1.16E, “Witholds” of the Standard 
Specifications. 
 
Progress Payments 
Attention is directed to Section 9-1.16, “Progress Payments,” and 9-1.17, “Payment After Contract 
Acceptance,” of the Standard Specifications and these Special Conditions. 
 
For the purpose of making progress payments pursuant to Section 9-1.16, "Progress Payments," of the 
Standard Specifications, the amount set forth for the contract items of work hereinafter listed shall be 
deemed to be the maximum value of said contract item of work which will be recognized for progress 
payment purposes. 
 

NONE 
 
After acceptance of the contract pursuant to Section 5-1.46, “Final Inspection and Contract Acceptance,” of 
the Standard Specifications, the amount, if any, payable for a contract item of work in excess of the 
maximum value for progress payment purposes hereinabove listed for said item, will be included for 
payment in the first estimate made after acceptance of the contract. 
 
No partial payment will be made for any materials on hand which are furnished but not incorporated in the 
work. 
 
Withholding of Retention Monies 
Pursuant to and in accordance with the provisions of Public Contract Code Section 20146, the County shall 
retain 5 percent of the estimated value of the work done and 5 percent of the value of materials so estimated 
to have been furnished and delivered and unused or furnished and stored as aforesaid as part security for 
the fulfillment of the contract by the Contractor. 
 
Payment of Withheld Funds 
Pursuant to and in accordance with the provisions of Public Contract Code Section 22300, the contractor 
may elect to substitute securities for retention monies withheld by the County or to request payment of 
retention monies earned to an escrow agent. 
 
Final Payment and Claims  
Attention is directed to Section 9-1.17D, “Final Payment and Claims,” of the Standard Specifications. 
 
SC-10 GEOTECHNICAL DATA AND EXISTING CONDITIONS 
The following geotechnical data and existing conditions data is provided to assist the bidder in preparing 
their bid.  This data is supplied for informational purposes.  These materials are not contract documents and 
Contractor shall not in any manner rely on the information in these materials.  Subject to the foregoing, 
Contractor shall make its own independent investigation of all conditions affecting the Work and must not 
rely on information provided by County.   
 

Foundation Report by Parikh Consultants, Inc. dated December 15, 2015 
 
SC-11 SITE DATA 
The following site data is provided to assist the bidder in preparing their bid.  This data is supplied for 
informational purposes.  These materials are not contract documents and Contractor shall not in any 
manner rely on the information in these materials.  Subject to the foregoing, Contractor shall make its own 
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independent investigation of all conditions affecting the Work and must not rely on information provided 
by County.   
 

N/A 
 
SC-12 FEDERAL AID CONSTRUCTION CONTRACTS 
The Contractors attention is directed to the following Federal Requirements for Federal-Aid Construction 
Projects:   
 
The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 

No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, 
to any person for influencing or attempting to influence an officer or employee of any Federal 
agency a Member of Congress, an officer or employee of Congress, or an employee of a Member 
of Congress in connection with the awarding of any Federal contract, the making of any Federal 
grant, the making of any Federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, 
or cooperative agreement. 
 
If any funds other than Federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any Federal Agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall 
complete and submit Standard Form-LLL, “Disclosure of Lobbying Activities,” in conformance 
with its instructions. 

 
This certification is a material representation of fact upon which reliance was placed when this transaction 
was made or entered into.  Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less that $10,000 and not more than $100,000 for each 
such failure. 
 
The prospective participant also agrees by submitting his or her bid or proposal that he or she shall require 
that the language or this certification be included in all lower tier subcontracts which exceed $100,000 and 
that all such subrecipients shall certify and disclose accordingly. 
 
The bidder shall complete the Disclosure of Lobbying Activities form included in Part III, “Proposal” 
which shall be submitted with its bid.   
 
Federal Lobbying Restrictions 
Section 1352, Title 21, United States Code prohibits Federal funds being expended by the recipient or any 
lower tier sub recipient of a Federal-aid contract to pay for any person for influencing or attempting to 
influence a Federal agency or Congress in connection with the awarding of any Federal-aid contract, the 
making of any Federal grant or loan, or the entering into of any cooperative agreement. 
 
If any funds other than Federal funds have been paid for the same purpose in connection with this Federal-
aid contract, the recipient shall submit an executed certification and, if required, submit a completed 
disclosure form as part of the bid documents. 
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A certification for Federal-aid contracts regarding payment of funds to lobby Congress or a Federal agency 
is included in the Proposal.  Standard Form – LLL, “Disclosure of Lobbying Activities,” with instructions 
for completion of the Standard Form is also included in the Proposal.  Signing the Proposal shall constitute 
signature of the Certification. 
 
The above referenced certification and disclosure of lobbying activities shall be included in each 
subcontract and any lower-tier contracts exceeding $100,000.  All disclosure forms, but not certifications, 
shall be forwarded from tier to tier until received by the Engineer. 
 
The Contractor, subcontractors and any lower-tier contractors shall file a disclosure form at the end of each 
calendar quarter in which there occurs any event that requires disclosure or that materially affects the 
accuracy of the information contained in any disclosure form previously filed by the Contractor, 
subcontractors and any lower-tier contractors.  An event that materially affects the accuracy of the 
information reported includes: 
 

A cumulative increase if $25,000 or more in the amount paid or expected to be paid for influencing 
or attempting to influence a covered Federal action; or  
 
A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal 
action; or  
 
A change in the officer(s), employees(s), or Member(s) contacted to influence or attempt to 
influence a covered Federal Action. 

 
Disadvantaged Business Enterprise (DBE) 
This project is subject to Title 49 CFR 26.13(b): 
 

The Contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract.  The Contractor shall carry out 
applicable requirements of 49 CFR part 26 in the award and administration of BOT-assisted 
contracts.  Failure by the Contractor to carry out these requirements is a material breach of this 
contract, which may result in the termination of this contract or such other remedy as the recipient 
deems appropriate. 
 

Take necessary and reasonable steps to ensure that DBEs have opportunity to participate in the contract (49 
CFR 26). 
 
To ensure equal participation of DBEs provided in 49CFR 26.5, the County shows a goal for DBEs. 
 
Make work available to DBEs and select work parts consistent with available DBE subcontractors and 
suppliers. 
 
Meet the DBE goal shown in the Invitation to Bidders or demonstrate that you made adequate good faith 
efforts to meet this goal. 
 
It is your responsibility to verify that the DBE firm is certified as DBE at date of bid opening.  For a list of 
DBEs certified by the California Unified Certification Program, go to: 
 

http://www.dot.ca.gov/hq/bep/find_certified.htm 
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All DBE participation will count towards the Agency's Annual Anticipated DBE Participation Level and 
the California statewide goal. 
 
Credit for materials or supplies you purchase from DBEs counts towards the goal in the following manner: 
 

1. 100 percent counts if the materials or supplies are obtained from a DBE manufacturer. 
 
2. 60 percent counts if the materials or supplies are obtained from a DBE regular dealer. 
 
3. Only fees, commissions, and charges for assistance in the procurement and delivery of materials or 

supplies count if obtained from a DBE that is neither a manufacturer or regular dealer.  49 CFR 
26.55 defines "manufacturer" and "regular dealer." 

 
You receive credit towards the goal if you employ a DBE trucking company that performs a commercially 
useful function as defined in 49 CFR 26.55(d)(1) through (4) and (6). 
 
DBE Commitment Submittal 
Submit DBE information on the “Construction Contract DBE Commitment”, Exhibit 15-G form included 
in Part III, “Proposal”.  If the form is not submitted with the bid, remove the form from the Bid book before 
submitting your bid. 
 
If the DBE Commitment form is not submitted with the bid, the apparent low bidder, the 2nd low bidder, 
and the 3rd low bidder must complete and submit the DBE Commitment form to the Agency.  DBE 
Commitment form must be received by the Agency no later than 4:00 p.m. on the 4th business day after bid 
opening. 
 
Other bidders do not need to submit the DBE Commitment form unless the Agency requests it.  If the 
Agency requests you to submit a DBE Commitment form, submit the completed form within 4 business 
days of the request. 
 
Submit written confirmation from each DBE stating that it is participating in the contract.  Include 
confirmation with the DBE Commitment form.  A copy of a DBE's quote will serve as written confirmation 
that the DBE is participating in the contract. 
 
If you do not submit the DBE Commitment form within the specified time, the Agency finds your bid 
nonresponsive. 
 
Good Faith Efforts Submittal 
If you have not met the DBE goal, complete and submit the “DBE Information - Good Faith Efforts,” 
Exhibit 15-H, form with the bid showing that you made adequate good faith efforts to meet the goal. Only 
good faith efforts directed towards obtaining participation by DBEs will be considered.  If good faith 
efforts documentation is not submitted with the bid, it must be received by the Agency no later than 4:00 
p.m. on the 4th business day after bid opening. 
 
If your DBE Commitment form shows that you have met the DBE goal or if you are required to submit the 
DBE Commitment form, you must also submit good faith efforts documentation within the specified time 
to protect your eligibility for award of the contract in the event the Agency finds that the DBE goal has not 
been met. 
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Good faith efforts documentation must include the following information and supporting documents, as 
necessary: 

 
1. Items of work you have made available to DBE firms.  Identify those items of work you might 

otherwise perform with its own forces and those items that have been broken down into 
economically feasible units to facilitate DBE participation.  For each item listed, show the dollar 
value and percentage of the total contract.  It is your responsibility to demonstrate that sufficient 
work to meet the goal was made available to DBE firms. 

 
2. Names of certified DBEs and dates on which they were solicited to bid on the project.  Include the 

items of work offered.  Describe the methods used for following up initial solicitations to 
determine with certainty if the DBEs were interested, and the dates of the follow-up.  Attach 
supporting documents such as copies of letters, memos, facsimiles sent, telephone logs, telephone 
billing statements, and other evidence of solicitation.  You are reminded to solicit certified DBEs 
through all reasonable and available means and provide sufficient time to allow DBEs to respond. 

 
3. Name of selected firm and its status as a DBE for each item of work made available.  Include 

name, address, and telephone number of each DBE that provided a quote and their price quote.  If 
the firm selected for the item is not a DBE, provide the reasons for the selection. 

 
4. Name and date of each publication in which you requested DBE participation for the project.  

Attach copies of the published advertisements. 
 
5. Names of agencies and dates on which they were contacted to provide assistance in contacting, 

recruiting, and using DBE firms.  If the agencies were contacted in writing, provide copies of 
supporting documents. 

 
6. List of efforts made to provide interested DBEs with adequate information about the plans, 

specifications, and requirements of the contract to assist them in responding to a solicitation.  If 
you have provided information, identify the name of the DBE assisted, the nature of the 
information provided, and date of contact.  Provide copies of supporting documents, as appropriate. 

 
7. List of efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, 

necessary equipment, supplies, and materials, excluding supplies and equipment that the DBE 
subcontractor purchases or leases from the prime contractor or its affiliate.  If such assistance is 
provided by you, identify the name of the DBE assisted, nature of the assistance offered, and date 
assistance was provided.  Provide copies of supporting documents, as appropriate. 

 
8. Any additional data to support demonstration of good faith efforts. 
 

The Agency may consider DBE commitments of the 2nd and 3rd bidders when determining whether the low 
bidder made good faith efforts to meet the DBE goal. 
 
Subcontractor and disadvantaged Business Enterprise Records 
Use each DBE subcontractor as listed on Exhibit 12-B, “Bidder’s List of Subcontractors (DBE and Non-
DBE) and Exhibit 15-G, “Construction Contract DBE Commitment”, form unless you receive authorization 
for a substitution. 
 
The Agency requests the Contractor to: 
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1. Notify the Engineer of any changes to its anticipated DBE participation 
2. Provide this notification before starting the affected work 
3. Maintain records including: 

 
a. Name and business address of each 1st-tier subcontractor 
 
b. Name and business address of each DBE subcontractor, DBE vendor, and DBE Trucking 

company, regardless of tier 
 
c. Date of payment and total amount paid to each business 
 

If you are a DBE contractor, include the date of work performed by your own forces and the corresponding 
value of the work. 
 
Before the 15th of each month, submit a Monthly DBE Trucking Verification form. 
 
If a DBE is decertified before completing its work, the DBE must notify you in writing of the 
decertification date.  If a business becomes a certified DBE before completing its work, the business must 
notify you in writing of the certification date.  Submit the notifications.  On work completion, complete a 
Disadvantaged Business Enterprises (DBE) Certification Status Change, Exhibit 17-O form.  Submit the 
form within 30 days of contract acceptance. 
 
Upon work completion, complete Exhibit 17-F, “Final Report – Utilization of Disadvantaged Business 
Enterprises (DBE), First-Tier Subcontractors.”  Submit it within 90 days of contract acceptance.  The 
Agency will withhold $10,000 until the form is submitted.  The Agency releases the withhold upon 
submission of the completed form. 
 
Performance of Disadvantaged Business Enterprises 
DBEs must perform work or supply materials as listed in the Exhibit 15-G, “Construction Contract DBE 
Commitment” form, included in the Bid. 
 
Do not terminate or substitute a listed DBE for convenience and perform the work with your own forces or 
obtain materials from other sources without authorization from the Agency. 
 
The Agency authorizes a request to use other forces or sources of materials if it shows any of the following 
justifications: 
 

1. Listed DBE fails or refuses to execute a written contract based on plans and specifications for the 
project. 
 

2. You stipulated that a bond is a condition of executing the subcontract and the listed DBE fails to 
meet your bond requirements. 
 

3. Work requires a contractor’s license and listed DBE does not have a valid license under 
Contractors License Law. 
 

4. Listed DBE fails or refuses to perform the work or furnish the listed materials. 
 

5. Listed DBE’s work is unsatisfactory and not in compliance with the contract. 
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6. Listed DBE is ineligible to work on the project because of suspension or debarment. 
 

7. Listed DBE becomes bankrupt or insolvent. 
 

8. Listed DBE voluntarily withdraws with written notice from the Contract. 
 

9. Listed DBE is ineligible to receive credit for the type of work required. 
 

10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the 
Contract. 
 

11. Agency determines other documented good cause. 
 

Notify the original DBE of your intent to use other forces or material sources and provide the reasons.  
Provide the DBE with 5 days to respond to your notice and advise you and the Agency of the reasons why 
the use of other forces or sources of materials should not occur.  Your request to use other forces or 
material sources must include: 
 

1. One or more of the reasons listed in the preceding paragraph. 
2. Notices from you to the DBE regarding the request. 
3. Notices from the DBEs to you regarding the request. 

 
If a listed DBE is terminated or substituted, you must make good faith efforts to find another DBE to 
substitute for the original DBE.  The substitute DBE must perform at least the same amount of work as the 
original DBE under the contract to the extent needed to meet the DBE goal. 
 
The substitute DBE must be certified as a DBE at the time of request for substitution. 
 
Unless the Agency authorizes (1) a request to use other forces or sources of materials or (2) a good faith 
effort for a substitution of a terminated DBE, the Agency does not pay for work listed on the Exhibit 15-G, 
“Construction Contract DBE Commitment”, form unless it is performed or supplied by the listed DBE or 
an authorized substitute. 
 
Buy America Requirements 
Furnish steel and iron materials to be incorporated into the work with certificate of compliance.  Steel and 
iron materials must be produced in the U.S. except: 
 

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic 
production of the steel and iron materials [60 Fed Reg 15478 (03/24/1995)]; 

 
2. If the total combined cost of the materials does not exceed the greater of 0.1 percent of the total bid 

or $2,500, materials produced outside the U.S. may be used. 
 

Production includes: 
 

1. Processing steel and iron materials, including smelting or other processes that alter the physical 
form or shape (such as rolling, extruding, machining, bending, grinding, and drilling) or chemical 
composition; 
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2. Coating application, including epoxy coating, galvanizing, and painting, that protects or enhances 
the value of steel and iron materials. 

 
Prompt Payment of Withheld Funds to Subcontractors 
The agency shall hold retainage from the prime contractor and shall make prompt and regular incremental 
acceptances of portions, as determined by the agency of the contract work and pay retainage to the prime 
contractor based on these acceptances. The prime contractor or subcontractor shall return all monies 
withheld in retention from all subcontractors within 30 days after receiving payment for work satisfactorily 
completed and accepted including incremental acceptances of portions of the contract work by the agency.  
Any delay or postponement of payment may take place only for good cause and with the agency’s prior 
written approval. Any violation of these provisions shall subject the violating prime contractor to the 
penalties, sanctions, and other remedies specified in Section 7108.5 of the California Business and 
Professions Code. This requirement shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to the contractor or subcontractor in the event of: a 
dispute involving late payment or nonpayment by the contractor; deficient subcontractor performance 
and/or noncompliance by a subcontractor. This clause applies to both DBE and non-DBE subcontractors. 
 
Female and Minority Goals 
To comply with Section II, “Nondiscrimination,” of the “Required Contract Provisions Federal-Aid 
Construction Contracts,” the following are goals for female and minority utilization goals for Federal-Aid 
construction contracts and subcontracts that exceed $10,000: 
 

1. The nationwide goal for female utilization is 6.9 percent. 
 

2. The goal for minority utilization [45 Fed Reg 65984 (10/3/1980)] in Stanislaus County is 12.3%. 
 

For each July during which work is performed under the contract, the Contractor and each non material-
supplier subcontractor with a subcontract of $10,000 or more must complete form FHWA PR-1391 
(Appendix C to 23 CFR 230).  Submit the forms by August 15th. 
 
Federal Trainee Program 
Not applicable. 

 
Title VI Assurances 
During the performance of this Agreement, the contractor, for itself, its assignees and successors in interest 
(hereinafter collectively referred to as CONTRACTOR) agrees as follows: 
 

1. Compliance with Regulations: CONTRACTOR shall comply with the regulations relative to 
nondiscrimination in federally assisted programs of the Department of Transportation, Title 49, 
Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter 
referred to as the REGULATIONS), which are herein incorporated by reference and made a part of 
this agreement. 

 
2. Nondiscrimination: CONTRACTOR, with regard to the work performed by it during the 

AGREEMENT, shall not discriminate on the grounds of race, color, sex, national origin, religion, 
age, or disability in the selection and retention of sub-applicants, including procurements of 
materials and leases of equipment.  CONTRACTOR shall not participate either directly or 
indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including 
employment practices when the agreement covers a program set forth in Appendix B of the 
Regulations. 
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3. Solicitations for Sub-agreements, Including Procurements of Materials and Equipment: In all 

solicitations either by competitive bidding or negotiation made by CONTRACTOR for work to be 
performed under a Sub-agreement, including procurements of materials or leases of equipment, 
each potential sub-applicant or supplier shall be notified by CONTRACTOR of the 
CONTRACTOR’S obligations under this Agreement and the Regulations relative to 
nondiscrimination on the grounds of race, color, or national origin. 

 
4. Information and Reports: CONTRACTOR shall provide all information and reports required by the 

Regulations, or directives issued pursuant thereto, and shall permit access to its books, records, 
accounts, other sources of information and its facilities as may be determined by the California 
Department of Transportation or FHWA to be pertinent to ascertain compliance with such 
Regulations or directives. Where any information required of CONTRACTOR is in the exclusive 
possession of another who fails or refuses to furnish this information, CONTRACTOR shall so 
certify to the California Department of Transportation or the FHWA as appropriate, and shall set 
forth what efforts CONTRACTOR has made to obtain the information. 

 
5. Sanctions for Noncompliance: In the event of CONTRACTOR’s noncompliance with the 

nondiscrimination provisions of this agreement, the California Department of Transportation shall 
impose such agreement sanctions as it or the FHWA may determine to be appropriate, including, 
but not limited to: 

 
a. withholding of payments to CONTRACTOR under the Agreement within a reasonable 

period of time, not to exceed 90 days; and/or 
 

b. cancellation, termination or suspension of the Agreement, in whole or in part. 
 

6. Incorporation of Provisions: CONTRACTOR shall include the provisions of paragraphs (1) 
through (6) in every sub-agreement, including procurements of materials and leases of equipment, 
unless exempt by the Regulations, or directives issued pursuant thereto. 

 
CONTRACTOR shall take such action with respect to any sub-agreement or procurement as the California 
Department of Transportation or FHWA may direct as a means of enforcing such provisions including 
sanctions for noncompliance, provided, however, that, in the event CONTRACTOR becomes involved in, 
or is threatened with, litigation with a sub-applicant or supplier as a result of such direction, 
CONTRACTOR may request the California Department of Transportation enter into such litigation to 
protect the interests of the State, and, in addition, CONTRACTOR may request the United States to enter 
into such litigation to protect the interests of the United States. 
 
Maintain records and submit reports documenting your performance under this section. 
 
Required Federal Contract Provisions 
See the following pages for provisions. 
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SC-13 BLANK 
 
SC-14 BONDS 
At or before the date indicated in Part II – INFORMATION TO BIDDERS, Contractor shall file with 
County the following bonds: 
 

a. Corporate surety bond, in the form of Construction Performance Bond, in the penal sum of 100% 
of the Contractor’s Bid as accepted, to guaranty faithful performance of the Work; and 

 
b. Corporate surety bond, in the form of Construction Labor and Material Payment Bond, in the penal 

sum of 100% of the Contractor’s Bid as accepted, to guaranty payment of wages for services 
engaged and of bills contracted for materials, supplies, and equipment used in performance of 
Contract Documents. 

 
Sureties shall be satisfactory to County.  Corporate sureties on these bonds and on bonds accompanying 
Bids shall be duly licensed to do business in the State of California and shall have an A.M. Best Company 
financial rating of [A,VII] or better in termination of the contract. 
 
SC-15 INSURANCE 
Contractor shall comply with the insurance requirements included in the Exhibit B “Insurance 
Requirements for Construction Contracts” of Part III - Proposal.  
 
SC-16 WORK DISPUTES 
All disputes shall comply with the provisions of Assembly Bill No. 626 (an act to add and repeal Section 
9204 of the Public Contract Code, relating to public contracts. Approved by the Governor: September 29, 
2016) and requirements set forth in section 5-1.43, “Potential Claim and Dispute Resolution,” of the 
Standard Specifications. 
 
SC-17 ALTERATIONS AND MODIFICATIONS 
The County reserves the right to make changes to the plans and specifications in accordance with section 4-
1.05, “Changes and Extra Work,” of the Standard Specifications. 
 
SC-18 DISCOVERY OF CONFLICTS, ERRORS, OMISSIONS, OR DISCREPANCIES 
In case of discovery by Contractor of conflict, discrepancies, errors, or omissions among the various 
Contract Documents the matter shall be submitted in writing by Contractor to Engineer for clarification.  
Any work affected by Contractor prior to clarification by Engineer shall be at Contractor’s risk.   
 
SC-19 DIFFERING SITE CONDITIONS 
See Section 4-1.06, “Differing Site Conditions” of the Standard Specifications. 
 
If either of the following conditions is encountered at Site when digging trenches or other excavations that 
extend deeper than four (4) feet below the surface, Contractor shall give a written Notice of Differing Site 
Conditions to County promptly before conditions are disturbed, except in an emergency as required by 
Article SC-22, Emergencies, and in no event later than seven (7) days after first observance of: 
 

a. Subsurface or Latent physical conditions which differ materially from those indicated in the 
Contract Documents; or 
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b. Unknown physical conditions of an unusual nature or which differ materially from those ordinarily 
encountered and generally recognized as inherent in work of the character provided for in the 
Contract Documents. 

 
In response to Contractor’s Notice of Differing Site Conditions under this paragraph, County will 
investigate the identified conditions, and if they differ materially and cause increase or decrease in 
Contractor’s cost of, or time required for, performance of any part of the Work, County will issue either a 
Request for Proposal or a Construction Change Directive under the procedures described in the Contract 
Documents, including without limitation Article SC-17 Alterations and Modifications.  If County 
determines that physical conditions at the Site are not latent or are not materially different from those 
indicated in Contract Documents or that no change in terms of the Contract Documents is justified, County 
will so notify Contractor in writing, stating reasons. 
 
Contractor shall not be entitled to any adjustment in the Contract Sum or Contract Time regarding claimed 
Latent or materially different Site conditions (whether above or below grade) if: 
 

a. Contractor knew of the existence of such conditions at the time Contractor submitted its Bid; or 
 

b. Contractor should have known of the existence of such conditions as a result of having complied 
with the requirements of Contract Documents, or 

 
c. Contractor was required to give written Notice of Differing Site Conditions and failed to do so 

within the time required. 
 
SC-20 BLANK 
 
SC-21 TIME ADJUSTMENT AND ENTITLEMENTS FOR DELAYS 
Contractor may receive a time extension and be compensated for delays caused directly and solely by the 
County.  Submit an RFI per 8-1.07, “Delays” of the Standard Specifications. 
 
All delay related time adjustments shall be per Section 8-1.07B, “Time Adjustments” of the Standard 
Specifications.   
 
All delay related payment adjustments shall be per Section 8-1.07C, “Payment Adjustment” of the Standard 
Specifications. 
 
SC-22 EMERGENCIES 
In emergencies affecting the safety or protection of persons or Work or property at the Site or adjacent 
thereto, Contractor, without special instruction or authorization from County, is obligated to act to prevent 
threat and damage, injury or loss, until directed otherwise by County.  Contractor shall give County prompt 
written notice if Contractor believes that any significant changes in Work or variations from Contract 
Documents have been caused thereby.  If County determines that a change in the Contract Documents is 
required because of the action taken by Contractor in response to such an emergency, a Change Order or 
Construction Change Directive will be issued to document the consequences of such action. 
 
SC-23 WORKING DAYS AND LEGAL HOLIDAYS 
County will provide inspectors during work days at no cost to the Contractor. Work days shall be defined 
as hours between 7 a.m. and 5 p.m. any day Monday through Friday of any week, excluding the following 
legal holidays: 

New Year’s Day, January 1 
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Martin Luther King Day, January, third Monday 
President’s Day, February, third Monday 
Memorial Day, May, last Monday 
Independence Day, July 4 
Labor Day, September, first Monday 
Veteran’s Day, November 11 
Thanksgiving Day, November, fourth Thursday 
Friday after Thanksgiving Day 
Christmas Eve, 1PM -5PM 
Christmas Day, December 25 

 
If the Contractor elects to schedule work outside normal hours of work, the Contractor shall request the 
additional days or hours at least forty-eight (48) hours prior to the work.  No work shall be done outside of the 
normal working hours, without the prior consent of the County.  The Contractor shall be responsible for 
payment to the County for providing inspectors for those days or hours.  Inspector costs shall be the full 
reimbursable rate established by the County.  Rates will be available to the Contractor at the pre-construction 
meeting if requested. 
 
SC-24  SUBMITTALS 
Each submittal should meet the requirements of Section 5-1.23, “Submittals” of the Standard Specification 
and these Special Conditions. 
 
Each Submittal must include: 

1. Contract Number. 
2. Designation as an “Action” or “Informational” Submittal 
3. Sequential submittal number 
4. A concise description of the material or item submitted 
5. Be referenced to the bid item and Specification section  

 
Submittals may be rejected if they are missing required information or do not meet the requirements of the 
Specification. 
 
SC-25  PROGRESS REPORTS 
The Contractor shall submit daily Progress Reports to the Engineer via the Internet utilizing a web site 
address Virtual Project Manager (VPM) at www.virtual-pm.com  or Procore at www.procore.com/ 
managed by the County. At the option of the County, one of the two web sites will be used exclusively by job 
site foreman to record daily progress, problems, additions/deletions and or request change orders for review 
by engineer/inspector and Project Manager.  Requires a digital camera and daily use of computer and Internet 
access by job site supervisor. 

http://www.virtual-pm.com/
http://www.procore.com/
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COUNTY OF STANISLAUS 
DEPARTMENT OF PUBLIC WORKS 

 
 

PART VI – SPECIAL PROVISIONS 
 
SP-01  ORDER OF WORK 
 
Order of work shall conform to the provisions in Section 10-1.02, “Work Sequencing,” of the 
Revised Standard Specifications and these Special Provisions. 
 
Attention is directed to Section 7-1.04, “Public Safety,” of the Standard Specifications. 
 
The Contractor must submit a Staging Plan and a Traffic Control Plan for review and approval 
by the Engineer. Construction staging is to occur within the County Right-of-Way. The Staging 
Plan and Traffic Control Plan must be approved prior to commencement of construction 
activities. The staging plan must comply with the details shown on the plans and as specified in 
these special provisions. 
 
The contractor shall commence construction with the Notice to Proceed and prioritize work to 
complete the demolition and construction of the bridge during the allowed time period. The 
bridge construction or other construction operations associated with work in the Central 
California Irrigation District Main Canal will only be allowed during the period between 
November 1st, 2018 to April 1st, 2019. See SP-05 “Relations with Irrigation Districts” and SP-
06 “Maintaining Channel Flow” for details. 
 
At Contractor own expense, the Contractor shall repair and/or replace any existing facilities that 
are damaged and/or affected by any construction related activity. The damaged facilities will be 
replaced or repaired in like kind to the satisfaction of the property owner and the Engineer. 
 
The final order of work is to raise all frames, covers, existing survey monuments, manholes, 
water valves, and grates and other facilities to finished grade if there are any. 
 
SP-02  WATER POLLUTION CONTROL (WPC) 
 
GENERAL 
 
Summary 
Discharges of storm water from the project must comply with NPDES General Permit for "Storm 
Water Discharges Associated with Construction and Land Disturbance Activities" (Order No. 
2009-0009-DWQ, NPDES No. CAS000002) hereinafter called the "Permit."  Manage work 
activities to reduce the discharge of pollutants to surface waters, groundwater, or municipal 
separate storm sewer systems including work items shown: 
 

1) Identify a Qualified SWPPP Practitioner (QSP).  The QSP is responsible for all 
inspections; maintenance and repair of BMPs, and sampling activities at the project 
location.  
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2) Prepare a Storm Water Pollution Prevention Plan (SWPPP).  SWPPP preparation must be 
by a Qualified SWPPP Developer (QSD) and includes obtaining SWPPP approval, 
amending the SWPPP, preparing a Construction Site Monitoring Program (CSMP), and 
monitoring and inspecting Best Management Practices (BMPs) at the job site. 

3) Prepare Storm Water Annual Reports.  Storm Water Annual Report preparation includes 
certifications, training, monitoring and inspection results, and obtaining Storm Water 
Annual Report acceptance. 

4) Perform Storm Water Sampling and Analysis.  Storm water sampling and analysis 
includes the testing of storm water quality per qualifying rain event.  If specified for the 
risk level, the work includes preparation, collection, analysis, and reporting of storm 
water samples for turbidity, pH, and other constituents. 

5) Prepare Rain Event Action Plan.  If specified for the risk level, REAP preparation 
includes preparing and submitting REAP forms and monitoring weather forecasts. 

 
Do not start field work until: 
 

1. SWPPP is approved by the County and, 
2. All Permit Registration Documents (PRDs) have been uploaded onto SMARTS and a 

WDID is issued; and 
3. A QSP has been assigned to the project and has been identified to the County. 

 
This project is Risk Level 1. 
 
Submittals 
 
Within 20 days after contract approval, start the following process for SWPPP approval: 
 

1. Submit 2 copies of the SWPPP and allow 20 days for the Engineer's review.  If revisions 
are required, the Engineer provides comments and specifies the date that the review 
stopped. 

2. Change and resubmit the SWPPP within 15 days of receipt of the Engineer's comments.  
The Engineer's review resumes when the complete SWPPP is resubmitted. 

3. When the County approves the SWPPP, submit an electronic pdf copy and 3 printed 
copies of the approved SWPPP. 

4. If the Engineer requests changes to the SWPPP based on RWQCB comments, amend the 
SWPPP within 10 days. 

 
Submit: 
 

1. Storm water training records including training dates and subjects for employees and 
subcontractors.  Include dates and subjects for ongoing training, including tailgate 
meetings. 

2. Employee training records: 
a. Within 5 days of SWPPP approval for existing employees 
b. Within 5 days of training for new employees 
c. At least 5 days before subcontractors start work for subcontractor's employees 

3. Within 24 hours of completing an inspection report or visual monitoring report, submit as 
an informational submittal. 



Contract No. 9609 
 

Shiells Road over Central California Irrigation District Main Canal Bridge Replacement VI-3 
Federal Aid Project No. BRLO-5938(192) Special Provisions 
July 2018 

4. REAP as needed, 48 hours prior to a likely precipitation event. 
 
All submittals required by this Special Provision shall be submitted by one electronic pdf copy 
and 2 printed copies, unless otherwise specified. 
 
Submit documentation for the Storm Water Annual Report as needed for the site risk level.  
Submit all documentation for the Annual report no later than the first business day in August or 
within 15 days of contract acceptance if construction ends before July 1st.  Submittal and 
approval of Annual report documentation will be considered a controlling operation of work 
until acceptable Annual report information is received. 
 
Quality Control and Assurance Training 
Provide Storm Water Training for; 

1) Project Managers; 
2) Supervisory Personnel; 
3) Employees involved with BMP work and/or inspections. 

Train all employees, including subcontractor’s employees, in the following topics: 
1) BMP rules and regulations 
2) Implementation and maintenance for 

a. Temporary Soil Stabilization 
b. Temporary Sediment Control 
c. Tracking Control 
d. Wind Erosion Control 
e. Material pollution prevention and control 
f. Waste Management 
g. Non-stormwater management 
h. Identifying and handling hazardous substances 
i. Potential dangers to humans and the environment from spills and leaks or 

exposure to toxic or hazardous substances  
Employees must receive initial BMP training before working on the job site.  Conduct weekly 
training meeting covering: 

1) BMP deficiencies and corrective actions; 
2) BMPs that are required for work activities during the week; 
3) Spill prevention and control; 
4) Material delivery, storage, use, and disposal; 
5) Waste management; 
6) Non-storm water management procedures. 

 
Qualified SWPPP Practitioner 
Assign one QSP to implement the SWPPP.  The QSP must comply with the Permit qualifications 
for a QSP. 
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At the job site, the QSP must: 
1) Be responsible for BMP work; 
2) Be the primary contact for BMP work; 
3) Oversee the maintenance of BMP practices; 
4) Oversee and enforce hazardous waste management practices; 
5) Have the authority to mobilize crews to make immediate repairs to BMP practices; 
6) Ensure that all employees have current water pollution control training; 
7) Implement the approved SWPPP; 
8) Perform inspections of BMP practices identified in the SWPPP; 
9) Perform inspections and reports for visual monitoring; 
10) Prepare and implement the REAPs; 
11) Sampling and analysis; and 
12) Preparation and submittal of: 

a. NAL Exceedance Reports 
b. SWPPP Annual Certification 
c. Annual Report Documents 
d. BMP status reports 

Samples taken for laboratory analysis must follow water quality sampling procedures and be 
analyzed by a State-Certified Laboratory under 40 CFR Part 136, “Guidelines Establishing Test 
Procedures for the Analysis of Pollutants.” 
The CSMP must identify the State-Certified Laboratory, type of test equipment to be used for 
field sampling (pH pen and turbidity meter), sample containers, preservation requirements, 
holding times, and analysis methods.  For a list of state-certified laboratories, go to:   

https://www.waterboards.ca.gov/drinking_water/certlic/labs/   
 
Qualified SWPPP Developer (QSD) 
Identify the QSD responsible for the SWPPP preparation and any amendments or revisions.  The 
QSD must comply with the Permit qualifications for a QSD. 
The QSD must amend the SWPPP if: 

1) Changes in work activities could affect the discharge of pollutants; 
2) BMP practices are added; 

3) Changes in the amount of disturbed soil are substantial; 
4) Objectives for reducing or eliminating pollutants in storm water discharges have not been 

achieved; or 
5) There is a Permit violation. 

The County will review all amendments or revisions to the SWPPP. 
Whenever you amend the SWPPP, follow the same process specified for SWPPP approval.  
Retain a printed copy of the approved SWPPP at the job site. 
 

https://www.waterboards.ca.gov/drinking_water/certlic/labs/
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Implementation Requirements 
Obtain, install, and maintain a rain gauge at the job site or use a public available weather station.    
Observe and record daily precipitation.  It is the contractor’s responsibility to provide daily storm 
water data, even if the public weather system is not functional. 
Monitor the National Weather Service Forecast Office on a daily basis.  For forecasts, go to: 

http://www.weather.gov/forecastmaps  
Continue SWPPP and REAP implementation during any temporary suspension of work 
activities. 

Measurement and Payment 
The contract lump sum price paid for “Water Pollution Control” includes full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals and for doing all work involved 
in preparing, obtaining approval of, and amending the SWPPP and CSMP, inspecting water 
pollution control practices, installing and maintaining BMP’s , preparing and submitting of a 
REAP, and preparation, collection, analysis and reporting of Storm Water samples as specified in 
the Standard Specifications and these special provisions, and as directed by the County and 
submitting annual report documentation. 

Payment for Water Pollution Control will be made as follows: 
1. After the Engineer approves the SWPPP, the County will include 50 percent of the Bid 

Item price in the monthly progress payment. 
2. 40 percent of the Bid Item price will be paid over the life of the contract. 

3. After contract acceptance and approval of the Annual Report, the County will pay the 
remaining 10 percent. 

Deficiency Correction 
Whenever the contractor receives a Notice to Correct or the County identifies a deficiency in the 
implementation of the approved SWPPP, the contractor is required to: 
1) Correct the deficiency immediately, unless the County agrees to a later date for making the 

correction; and 
2) Correct the deficiency before precipitation occurs. 

If you fail to correct the deficiency by the agreed date or before the onset of precipitation, the 
County may correct the deficiency and deduct the cost of correcting the deficiency from 
payment.  The contractor will be back billed for the time and materials (+10%) to correct all 
deficiencies. 

If the contractor receives a Notice of Violation, the County will allow 24 hours for the violation 
to be corrected.  If the violation is not corrected, the County will take action and correct the 
deficiency.  The contractor will be back billed for the time and materials (+10%) to correct all 
deficiencies. 

For each failure to submit completed Storm Water Annual Report Documents, preparation of a 
REAP, inspect or monitor a qualifying discharge event, or correct a Notice of Violation by the 
due date the County will withhold payments per Section 9-1.16E(3) “Performance Failure 
Withholds” of the Standard Specifications. 

http://www.weather.gov/forecastmaps
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Each failure to comply with any part of these special provisions and each failure to implement 
water pollution control practices are considered separate performance failures. 
 
SP-03  PROGRESS SCHEDULE 
Progress schedules are required for this contract and shall be submitted in conformance with 
the provisions in Section 8-1.02, “Schedule,” of the State Standard Specifications, unless 
otherwise authorized in writing by the Engineer. 
 
Measurement and Payment 
Full compensation for performing all work associated with Progress Schedule shall be 
considered as included in the contract price paid for the various items of work, and no additional 
compensation will be allowed. 
 
SP-04  MOBILIZATION 
Mobilization shall conform to the provisions in Section 9-1.16D, “Mobilization,” of the State 
Standard Specifications. 
 

Measurement and Payment 
Full compensation for performing all work associated with “Mobilization” shall be considered as 
included in the contract price paid for Mobilization, and no additional compensation will be 
allowed. 
 
SP-05  RELATIONS WITH IRRIGATION DISTRICTS 
When it is necessary for the Contractor to encroach upon the property or easements of an 
irrigation district in order to construct irrigation facilities or structures, the Contractor shall 
obtain the written permission of the irrigation district prior to entering upon the property or 
easement. The Contractor shall comply with all conditions imposed by the irrigation district upon 
the right of entry. 
 
On March 14th, 2018, Stanislaus County and Central California Irrigation District executed a 
Road Crossing Agreement and determined the common use area for this project. The agreement 
is included in Attachment 2 of the contract documents and is hereby made part of these special 
provisions. The contractor must comply with all provisions of the Road Crossing Agreement. 
 
Attention is directed to “Maintaining Channel Flow” of these special provisions.  
 
Full compensation for restoring the property to its original state or providing corrective measures 
necessary after the property is distributed by construction shall be considered as included in the 
various contract items of work and no separate payment will be made therefor. 
 
SP-06  MAINTAINING CHANNEL FLOW 
It shall be the responsibility of the Contractor to ascertain conditions of flow in pipelines, ditches 
or channels where construction operations might interfere with such flow, and cooperate with all 
owners involved in maintaining channel flow. 
 
The Main Canal is under the jurisdiction of the Central California Irrigation District (CCID). 
 
The Contractor shall be aware that there will be flows in the Main Canal at all times. Prior to 
commencement of construction, the Contractor shall coordinate his work with CCID as part of 
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their encroachment process. Bridge construction or other construction operations associated with 
work in the Main Canal will only be allowed during the period between November 1st and April 
1st.  
 
The Contractor shall submit their proposed cofferdam and temporary canal flow diversion plan 
to CCID for review and approval. Submittals shall be made conforming to Section 5 of these 
Special Provisions. A minimum flow capacity of 200 cfs must be maintained, with a maximum 
head loss of 0.75 feet. 
 
Earthwork for the maintaining channel flow shall conform to Section 19 of the Standard 
Specifications and “Earthwork” of these Special Provisions. 
 
Imported borrow shall conform to the provisions in Section 19-7 of the Standard Specifications 
and the “Imported Borrow” section of these Special Provisions. 
 
Corrugated pipe for maintaining channel flow shall conform to Section 66 of the Standard 
Specifications and these Special Provisions.  
 
Any cofferdams or other means utilized to direct water into pipes shall be constructed or 
installed such that any retained water flows perceptibly and does not stagnate.  
 
Dewatering of the construction site between the cofferdam and the temporary detour road 
embankment due to canal flow, groundwater inflow or stormwater is the responsibility of the 
Contractor. 
 
The Contractor shall be responsible for maintenance of all cofferdams and embankments within 
the canal and shall immediately repair any leaks or scour damage after occurrence, as directed by 
the Engineer. 
 
All material used to construct cofferdams shall be removed from the canal when the cofferdam is 
no longer needed. Cofferdams shall be watered and compacted to 90% minimum relative 
compaction. 
 
All work to construct cofferdams and all work to remove cofferdam materials from the channel 
of the canal shall be performed in a manner such that the banks and channel bottom are not 
excavated or otherwise disturbed. 
 
The Contractor shall be aware that the flow of water in the Main Canal cannot be stopped or 
eliminated at any time during the construction period. Further it should be noted that the depth of 
water in the canal will be maintained at a nearly constant level, regardless of the flow rate. The 
canal will be full of water during the entire construction period.  
 
All work within the Main Canal Channel shall be completed prior to April 1. 
 
The Contractor shall be responsible for any damage resulting from irrigation and/or stormwater 
flows which are less than the required flow conveyance. The Contractor shall also be responsible 
for any flow damage, irrespective of flow volume, which occurs after the dates specified for 
completion of work within the channels. 
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CCID MAIN CANAL 
Dates Required Flow Conveyance (CFS) 
November 1 – November 30 200 (Two Hundred) 
December 1 – January 14 75 (Seventy Five) 
January 15 – March 30 200 (Two Hundred) 
April 1 – October 31 700 (Seven Hundred) 

 
The Contractor shall be responsible for performing any and all work necessary to route the 
required flow conveyance through the project sites in accordance with the preceding tables at the 
Contractor’s expense, and no additional compensation will be allowed therefor. Additionally, the 
Contractor, at the Contractor’s expense, shall be responsible for repairing any damage to the 
structure, falsework, or any other associated facilities which occurs due to the release of water in 
volumes less than or equal to the required flow conveyance during the respective time periods as 
shown in the preceding tables. 
 
Cofferdam and temporary piping shall be removed when no longer needed. Removed materials 
shall be the property of the Contractor and shall be disposed of properly off of the project site. 
Canal banks and channel shall be graded and restored to original conditions, satisfactory to 
CCID. The Contractor shall not stockpile any materials, or park or store any equipment within 
the Main Canal Channel. 
 
Full compensation for providing for the requirements of this section, including construction and 
removal of cofferdams and temporary piping to provide for maintaining channel flow shall be 
included in the contract price paid for the various items of work involved and no additional 
compensation will be allowed. 
 
SP-07  TEMPORARY TRAFFIC CONTROL 
Flagging, construction area signs, and all other traffic control devices furnished, installed, 
maintained, and removed when no longer required shall conform to the provisions in Section 12, 
“Temporary Traffic Control,” of the State Standard Specifications and these Special Provisions. 
 
Traffic Control Systems and construction area traffic control devices shall be in accordance with 
the current California Manual on Uniform Traffic Control Devices. The traffic control system for 
lane closures shall be in accordance with Standard Plans T-11, T-12 and T-13. 
 
If components in the traffic control system are displaced or cease to operate or function as 
specified, from any cause, during the progress of the work, the Contractor shall immediately 
repair the components to the original condition or replace the components and shall restore the 
components to the original location. 
 
The Contractor may be required to cover certain signs during the progress of the work. Signs that 
are no longer required or that convey inaccurate information to the public shall be immediately 
covered or removed, or the information shall be corrected. Covers for construction area signs 
shall be of sufficient size and density to completely block out the complete face of the signs. The 
retroreflective face of the covered signs shall not be visible either during the day or at night. 
Covers shall be fastened securely so that the signs remain covered during inclement weather. 
Covers shall be replaced when they no longer cover the signs properly. 
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Attention is directed to Sections 7-1.03, “Public Convenience,” 7-1.04, “Public Safety,” of the 
Standard Specifications and to the provisions in “Public Safety” of these Special Provisions. 
Nothing in these Special Provisions shall be construed as relieving the Contractor from the 
responsibilities specified in Section 7- 1.04, “Public Safety,” of the Standard Specifications. 
 
The Contractor shall provide pilot cars to maintain traffic as needed during lane closures. 
 
The provisions in this section shall not relieve the Contractor from his responsibility to provide 
such additional devices or take such measures as may be necessary to comply with the provisions 
in Section 7- 1.04, "Public Safety," of the Standard Specifications. 
 
Personal vehicles of the Contractor’s employees shall not be parked on the traveled way or 
shoulder. 
 
A minimum of one paved traffic lane each direction, not less than eleven (11) feet wide, shall be 
open for use by public traffic at all times unless controlled by “Flagging.” When construction 
operations are not actively in progress, not less than one lane in each direction shall be open to 
public traffic. 
 
All driveways are remained to be open or accessible at all time during the period of construction. 
 
In the event a temporary road, ramp or driveway closure is necessary, the Contractor shall give 
the property owners and business owners 48 hours advance notice prior to closure. 
 
Advance warning signs if any shall be furnished, installed and maintained by the Contractor. The 
Contractor shall submit traffic control plans. Said plans shall be approved by the Engineer before 
the affected item of work is begun.  Traffic control plans shall show the placement of all 
signs, barricades, delineators and other traffic control devices required by the Contractor’s 
operation. The Contractor is to maintain local traffic on Tegner Road at all times. 
 
If any component in the Traffic Control System is displaced or ceases to operate or function as 
specified, from any cause during the progress of the work, the Contractor shall immediately 
repair said component to its original condition or replace said component and shall restore the 
component to its original location. 
 
When lane closures are made for work periods only, at the end of each work period, all 
components of the Traffic Control System, except portable delineators placed along open 
trenches or excavation adjacent to the traveled way shall be removed from the traveled way and 
shoulder. 
 
The Contractor shall furnish, erect and maintain all construction area traffic control devices 
within the project and at all public road entrances to the project. 
 
Measurement and Payment 
Full compensation for furnishing all labor (including flagging costs), materials, tools, 
equipment and incidentals, for preparing and submitting lane closure plans and for doing all 
work involved in maintaining traffic, including maintaining the roadbed in a smooth and even 



Contract No. 9609 
 

Shiells Road over Central California Irrigation District Main Canal Bridge Replacement VI-10 
Federal Aid Project No. BRLO-5938(192) Special Provisions 
July 2018 

condition for passage of public traffic, furnishing, installing, and maintaining such signs, lights, 
flares necessary to expedite passage of public traffic through or around the work, and providing 
pilot cars as needed, all as specified in Sections 7-1.03, “Public Convenience,” and 7-1.04, 
“Public Safety,” of the Standard Specifications and as directed by the Engineer will be 
considered as included in the contract lump sum price paid for Temporary Traffic Control, and 
no additional compensation will be allowed. 
 
SP-08  CONSTRUCTION AREA SIGNS 
Construction area signs for temporary traffic control must be furnished, installed, maintained, 
and removed when no longer required in conformance with the Section 12-3.06, "Construction 
Area Signs," of the State Standard Specifications and these special provisions. 

Measurement and Payment  
Construction area signs shown on the plans, except those signs required for traffic control 
system for lane closure as shown on the Standard Plan T-13 and unless otherwise specified in 
the special provisions, will be paid for on a lump sum basis, which lump sum price shall 
include full compensation for furnishing all labor, materials, tools, equipment, and incidentals, 
and for doing all the work involved in furnishing construction area signs required for the 
direction of public traffic through or around the work and for erecting or placing, maintaining 
(including covering and uncovering as needed) and, when no longer required, removing 
construction area signs at locations shown on the plans.  Full compensation for furnishing, 
erecting, maintaining and removing any additional construction area signs the Contractor may 
deem necessary will be considered as included in the lump sum price paid for construction area 
signs and no additional compensation will be allowed therefor. 
 

SP-09  JOB SITE MANAGEMENT 
Job Site Management must conform to the provisions in Section 13-4, “Job Site Management,” 
of the State Standard Specifications and these special provisions. 
 
Measurement and Payment 
Full compensation for performing all work associated with Job Site Management shall be 
considered as included in the contract price paid for the various items of work, and no additional 
compensation will be allowed. 
 
SP-10  CULTURAL RESOURCES 
Cultural Resources work should conform to Section 14-2 “Cultural Resources” of the State 
Standard Specifications and these Special Provisions. 
 
If deposits of prehistoric or historical archaeological materials are discovered during non-
monitored Project construction activities, all work within 25 feet of the discovery shall be 
redirected and a qualified archaeologist contacted, if one is not present, to assess the situation, 
consult with agencies as appropriate, and make recommendations for the treatment of the 
discovery. Personnel at Stanislaus County shall be notified. Project personnel shall not collect or 
move any archaeological materials. 
 
If undiscovered paleontological resources are encountered during Project subsurface construction 
and no monitor is present, all ground-disturbing activities within 50 feet shall be redirected to 
other areas until a qualified paleontologist can be retained to evaluate the find and make 
recommendations for identifying, cataloguing, or preserving the resource. 
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In the event that human remains are encountered, work within 50 feet of the discovery shall be 
redirected to another area on the Project site and the Stanislaus County Coroner shall be 
immediately notified. 
 
Measurement and Payment 
Full compensation for performing all work associated with Cultural Resources shall be 
considered as included in the contract price paid for the various items of work, and no additional 
compensation will be allowed. 
 
SP-11  NOISE AND VIBRATION 
Noise and vibration related work should conform to Section 14-8 “Noise and Vibration” of the 
State Standard Specifications and these Special Provisions. 
 
Between the hours of 7:00 PM and 7:00 AM (night work), the noise level from the construction 
activities shall not exceed 86.0 dB(A) Lmax at a distance of 50 feet. Additionally, no person shall 
operate any construction equipment so as to cause at or beyond the property line of any property 
upon which a dwelling unit is located an average sound level greater than 75 decibels between 
the hours of 7:00 PM and 7:00 AM. Work shall be permitted Monday through Saturday, but not 
permitted on Sundays, unless specifically permitted by contract. This requirement shall not 
relieve the Contractor from the responsibility of complying with local ordinances regulating 
construction noise levels. The noise level requirement shall apply to the equipment on the job or 
related to the job, including but not limited to trucks, transit mixers, or transient equipment that 
may or may not be owned by the Contractor. The use of loud sound signals shall be avoided in 
favor of light warnings except those required by safety laws for the protection of construction 
personnel.   
 
As directed by Caltrans or Stanislaus County, the construction contractor shall implement 
appropriate additional noise mitigation measures, including changing the location of stationary 
construction equipment, turning off idling equipment, rescheduling construction activity, 
notifying adjacent residents in advance of construction work, and installing acoustic barriers 
around stationary construction noise sources. 
 
Measurement and Payment 
Full compensation for performing all work associated with Noise and Vibration shall be 
considered as included in the contract price paid for the various items of work, and no additional 
compensation will be allowed. 
 
SP-12  DUST CONTROL 
Dust Control work shall conform to Section 14-9.03 “Dust Control” of the State Standard 
Specifications, and requirements and regulations of the San Joaquin Valley Air Pollution Control 
District (SJVAPCD) including Regulation VIII. 
 
Measurement and Payment 
Full compensation for performing all work associated with Dust Control shall be considered as 
included in the contract price paid for the various items of work, and no additional compensation 
will be allowed. 
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SP-13  CONSTRUCTION STAKING 
Stanislaus County shall provide construction staking services in accordance with the provisions 
in “Construction Surveys - Attachment B” available on Public Works website at 
www.stancounty.com/publicworks/.  The “Attachment B” is hereby made part of these special 
provisions and the contractor shall follow staking request procedures as outlined in the 
document. 
 
SP-14  ASBESTOS SAMPLING AND ANALYSIS PLAN 
General 
Asbestos-containing material (ACM). ACM as defined in Section 1529 of the Construction 
Safety Orders, Title 8, of the California Code of Regulations, may be present in buildings. 
 
Friable ACM is defined under the Asbestos Hazard Emergency Response Act (AHERA) as “any 
material containing more than 1 percent (%) asbestos by area, that hand pressure can crumble, 
pulverize or reduce to powder when dry." The term non-friable implies that the asbestos fibers 
are tightly bound into the matrix of the material and should not become an airborne hazard as 
long as the material remains intact and undamaged, and is not sawed, sanded, drilled or 
otherwise abraded during removal. 
 
When you encounter materials, which you reasonably believe to be asbestos as defined in 
Section 25914.1 of the Health and Safety Code, and the asbestos has not been rendered harmless, 
you may continue work only in unaffected areas reasonably belie\md to be safe. 
Where friable ACM or non-friable ACM that is sanded, ground, abraded, crumbled, pulverized, 
or reduced to powder is to be removed during demolition, such material must be treated as 
hazardous waste, and must be removed, hauled and disposed of in accordance with all applicable 
Federal, State and local laws and ordinances. 

Notifications 
Notify the San Joaquin Valley Air Quality Management District as required by National 
Emission Standards for Hazardous Air Pollutants (NESHAP), 40CFR Part 61, and California Air 
Resources Control Board rules. A copy of the completed notification form and attachments must 
be provided to the Engineer prior to submittal to the Air District. Notification must take place a 
minimum of ten (10) days prior to demolition or alteration. 
Notify other local permitting agencies and utility companies prior to demolition or alteration. 
  
Sampling and Analysis Plan 
At least fifteen (15) days prior to beginning any sampling for suspected ACM, submit a work 
plan for asbestos sampling and analysis, and the name and address and the Environmental 
Laboratory Accreditation Program (ELAP) certification number of the laboratory to be used, for 
review and approval. If the plan is unacceptable, it must be returned, within ten (10) working 
days of the submittal, for revision that must be completed in five (5) working days. The Engineer 
must have five (5) working days to review and accept or reject the revised plan from the date the 
revised plan is received. No sampling and analysis work must proceed until the plan is accepted. 
The work plan for sampling and analysis must include, but not be limited to, sampling 
procedures, analytical method for analyses, sample handling and preservation, and the analytical 
program for testing for ACM and must be prepared and signed by a Certified Asbestos 
Consultant (CAC). This work must be performed by a licensed contractor who is registered 
pursuant to Section 6501.5 of the Labor Code and certified pursuant to Section 7058.6 of the 
Business and Professions Code. 

http://www.stancounty.com/publicworks/
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Asbestos Investigation 
You or the subcontractor who performs an asbestos investigation, including visual surveys and 
sampling for asbestos-containing material (ACM) must meet the following requirements: 

1. Be certified by the Division of Occupational Safety and Health 
2. Be AHERA (Asbestos Hazard Emergency Response Act) trained, 
3. Have passed an EPA-approved Building Inspector course, and 
4. Possess a valid AHERA certification 

 
Sampling must be consistent with the US EPA’s Asbestos/NESHAP Regulated Asbestos 
Containing Materials Guidance. Samples must be taken from suspect ACM locations exposed 
during demolition of structures. Testing must be conducted in accordance with a work plan 
approved by the Engineer. 
 
Samples must be taken in accordance with applicable regulations and analyzed for asbestos 
concentration by a laboratory certified by the California Department of Health Services, 
according to the method specified by 40 Code of Federal Regulations (CFR) Part 763 Subpart F, 
Appendix A EPA procedure 600/R-93/116 (Polarized Light Microscopy). The sampling 
locations must be representative of the various structural components where ACM is suspected. 
Samples must be transported to the laboratory within 24 hours of sampling. The laboratory must 
run analytical tests and results must be made available within a 48-hour turn-around. 
 
Asbestos Survey Report 
Submit analytical results as soon as they are available. Submit an asbestos survey report. The   
asbestos survey report must include but not be limited to an executive summary, investigation 
methods, laboratory analysis program, investigation results, deviations from work plan with 
explanation, conclusions and recommendations, sampling maps, chain of custody, analysis and 
laboratory data sheets. The report must also include photographs of the structures and of the 
locations where the samples were taken. The corresponding sample identification numbers must 
be included in the photo captions. 
 
Submit the survey report within 10 days of completion of sampling and analysis. The Engineer 
will review the survey report and provide comments within 7 working days. If, in the opinion of 
the Engineer, completion of work is delayed or interfered with by reason of the Engineer’s delay 
in completing the review, you will be compensated for any resulting loss, and an extension of 
time will be granted as specified in Section 8-1.07. You will have five (5) days to make any 
requested edits and submit four copies of the Final survey report.  
 
Quality Control and Assurance 
Manage ACM under State laws and regulations and county and municipal ordinances and 
regulations. Laws and regulations that govern this work include: 

1. 8 CA Code of Regs § 1529 (Asbestos) and § 5192 (Hazardous Waste Operations and 
Emergency Response) 

2. 17 CA Code of Regs § 93105 and § 93106 
3. 22 CA Code of Regs, Div 4,5, Chp 10 

 
4. Health & Safety Code, Division 20, Chp 6.5 (Hazardous Waste Control)  

 
Manage ACM under the rules and regulations of the following agencies: 

1. US EPA 
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2. DTSC 
3. CDPH 
4. Cal/OSHA 
5. CARB 
6. San Joaquin Valley Air Pollution Control District 

 
Measurement and Payment  
The Contract lump sum price for Asbestos Sampling and Analysis Plan shall include full 
compensation for furnishing all labor, materials, tool, equipment, and incidentals for doing all 
work involved with the asbestos sampling and analysis plan and no additional compensation will 
be allowed. If required, any removal and disposal of ACM will be paid for as extra work. 
 
SP-15  COLD PLANE ASPHALT PAVEMENT 
Existing asphalt concrete pavement shall be cold planed at the locations and to the dimensions 
shown on the plans. 
 
Planing asphalt concrete pavement shall be performed by the cold planing method. Planing of the 
asphalt concrete pavement shall not be done by the heater planing method. 
 
Cold planing machines shall be equipped with a cutter head not less than 30 inches in width and 
shall be operated so that no fumes or smoke will be produced. The cold planing machine shall 
plane the pavement without requiring the use of a heating device to soften the pavement during 
or prior to the planing operation. 
 
The depth, width, and shape of the cut shall be as shown on the construction detail plans or as 
designated by the Engineer.  The final cut shall result in a uniform surface conforming to the 
typical cross sections.  The outside lines of the planed area shall be neat and uniform. Planing 
asphalt concrete pavement operations shall be performed without damage to the surfacing to 
remain in place and shall be the entire width of the area to be surfaced. 
 
Planed widths of pavement shall be continuous except for intersections at cross streets where the 
planing shall be carried around the corners and through the conform lines. Following planing 
operations, a drop-off of more than 0.15-foot will not be allowed between adjacent lanes open to 
public traffic. 
 
Where transverse joints are planed in the pavement at conform lines no drop-off shall remain 
between the existing pavement and the planed area when the pavement is opened to public 
traffic. If asphalt concrete has not been placed to the level of existing pavement before the 
pavement is to be opened to public traffic a temporary asphalt concrete taper shall be 
constructed.  Asphalt concrete for temporary tapers shall be placed to the level of the existing 
pavement and tapered on a slope of 1:30 (Vertical: Horizontal) or flatter to the level of the 
planed area. 
 
Asphalt concrete for temporary tapers shall be commercial quality and may be spread and 
compacted by any method that will produce a smooth riding surface. Temporary asphalt concrete 
tapers shall be completely removed, including the removal of loose material from the underlying 
surface, before placing the permanent surfacing. 
 
Operations shall be scheduled so that not more than 7 days shall elapse between the time when 
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transverse joints are planed in the pavement at the conform lines and the permanent surfacing is 
placed at the conform lines. 
 
The material planed from the roadway surface, including material deposited in existing gutters or 
on the adjacent traveled way, shall be disposed of in conformance with the provisions in Section 
5-1.20B of the Standard Specifications. Removal operations of cold planed material shall be 
concurrent with planing operations and follow within 50 feet of the planer, unless otherwise 
directed by the Engineer. 
 
Measurement and Payment 
 
Cold plane asphalt concrete pavement will be measured by the square foot. The quantity to be 
paid for will be the actual area of surface cold planed irrespective of the number of passes 
required to obtain the depth shown on the plans. 
 
Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for 
doing all  the work involved in cold planing asphalt concrete surfacing and disposing of planed 
material, including furnishing the asphalt concrete for and constructing, maintaining, removing, 
and disposing of temporary asphalt concrete tapers, as specified in the Standard Specifications 
and these Special Provisions shall be included in the contract unit price paid for Cold Plane 
Asphalt Concrete and no additional compensation will be allowed. 
 
SP-16  EXISTING FACILITIES 
Work involving existing property and facilities shall conform to Section 15, “Existing Facilities,” 
of the State Standard Specifications and these Special Provisions. 
 
The Contractor shall notify the Engineer and the appropriate regional notification center for 
operators of subsurface installations at least 3 working days, but not more than 14 calendar days, 
prior to performing any excavation or other work close to any underground facility. Regional 
notification centers include, but are not limited to, the following: 
 
Underground Service Alert Northern California (USA) 811, or 1-800-227-2600 
 
SP-17  REMOVE EXISTING PAVEMENT  
Work involving removing existing pavement shall conform to Section 15, “Existing Facilities,” 
of the State Standard Specifications and these Special Provisions. 

Measurement and Payment  
The price paid to Remove Existing Pavement shall include full compensation for furnishing all 
labor materials, tools, equipment and incidentals for doing work involved with sawcut existing 
pavement, removing, transporting and disposing of the existing pavement and AC dike section 
to be removed as  shown on the plans all in accordance with the Standard Specifications and 
these Special Provisions shall be considered as included in the contract unit price for Remove 
Existing Pavement and no additional compensation will be allowed. 
 
SP-18  BRIDGE REMOVAL 
Removing bridges, canal lining, portions of bridge or portions of canal lining shall conform to 
the provisions in Section 15-4, "Bridge Removal," of the Standard Specifications and these 
special provisions. 
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Measurement and Payment 
Bridge Removal will be paid for on a lump sum basis.  The above prices and payments shall 
include full compensation for furnishing all labor, materials, tools, equipment and incidentals, 
and for doing all the work involved in removing bridges and canal lining or portions thereof, 
including excavation and backfill, as shown on the plans, as specified in State Standard 
Specification and these special provisions, and as directed by the Engineer. 
 
SP-19  CLEARING AND GRUBBING 
Clearing and grubbing shall conform to the provision in Section 16, “Clearing and Grubbing,” 
and Section 15, “Existing Facilities” of the State Standard Specifications and these Special 
Provisions. 
 
It shall be the contractor’s responsibility to remove all obstructions within the right of way which 
interfere with the work shown on the drawings. The location of the obstructions shown on the 
plans is figurative only. The County does not guarantee the exact location of items shown. It 
shall be the Contractor’s responsibility to determine which items are going to interfere with this 
work. 
 
All improvements remaining either wholly or partially within the right of way that interfere with 
the work, including, but not limited to, retaining walls, footings, walks, curbs, paving, slabs 
above ground, trees, stumps, roots, tree trimming, orchard and landscaping irrigation pipes, 
valves and hose bibs shall be demolished, removed and disposed as part of the work included 
under clearing and grubbing. 
 
Measurement and Payment  
The Contract lump sum price for Clearing and Grubbing shall include full compensation for 
furnishing all labor, materials, tool, equipment, and incidentals for doing all work involved with 
clearing and grubbing and no additional compensation will be allowed. 
 
SP-20  WATERING 
Developing a water supply and applying watering shall conform to the provisions in Section 17, 
“Watering,” of the Standard Specifications and these Special Provisions. 
 
The Contractor shall be responsible for developing a water supply and furnishing all water 
required for the work. 
 
Measurement and Payment 
Full compensation for furnishing all labor, materials, tool, equipment and incidentals for doing 
all work involved with watering and dust control all in accordance with the Standard 
Specifications and these Special Provisions shall be considered as included in the contract price 
paid for the various items of work involved and no additional compensation will be allowed. 
 
SP-21  EARTHWORK 
Earthwork shall conform to the applicable requirements of Section 19, “Earthwork,” of the 
Standard Specifications and these special provisions. 
 
Street embankments and cut areas shall be graded and compacted as described in this Section 
and Plans. Subgrade shall be fine graded and restored to required grade, and then proof-rolled, 
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utilizing a fully loaded tandem axle truck having a gross weight not less than 40,000 pounds 
and with the tires inflated to not less than 70 psi. 
 
Proof-rolling shall be repeated until there is no evidence of "pumping" or displacement. 
 
The portion of imported borrow placed within 4 feet of the finished grade must have a 
resistance (R-Value) of at least 50. 
 
Measurement and Payment 
The price paid for Roadway Excavation shall include full compensation for furnishing all labor, 
materials, tools, equipment and incidentals for doing all the work involved in excavating, 
transporting, filling, compacting, grading, and disposing of material, including filling between 
the edge of pavement and right of way, proof rolling, earthwork required for construction of 
asphalt concrete paving and concrete facilities as shown on the Plans and as specified in these 
Special Provisions and no separate payment will be made therefore. 
 
SP-22  STRUCTURE EXCAVATION (BRIDGE) 
Structure Excavation (Bridge) must comply with section 19-3, "Structure Excavation and 
Backfill," of the State Standard Specifications and these special provisions. 
 
Measurement and Payment 
Quantities of earthwork to be paid for as Structure Excavation (Bridge) will be measured by the 
cubic yard.  The contract price paid per cubic yard for Structure Excavation (Bridge) shall 
include full compensation for furnishing all labor, materials, tools, equipment, and incidentals, 
and for doing all the work involved in excavating for bridge completely, as shown on the plans, 
and as specified in the State Standard Specifications and these special provisions, and as directed 
by the Engineer. 
 
SP-23  STRUCTURE BACKFILL (BRIDGE) 
Structure Backfill (Bridge) must comply with section 19-3, "Structure Excavation and Backfill," 
of the State Standard Specifications and these special provisions. 
 
Geocomposite Drain must comply with Section 68-7, "Geocomposite Drain Systems," of the 
State Standard Specifications and these special provisions. 
 
Measurement and Payment 
Quantities of earthwork to be paid for as Structure Backfill (Bridge) will be measured by the 
cubic yard. 
The contract prices paid per cubic yard for Structure Backfill (Bridge) shall include full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for 
doing all the work involved in backfilling bridge completely, as shown on the plans, and as 
specified in the State Standard Specifications and these special provisions, and as directed by 
the Engineer. 
 
Full compensation for furnishing all labor, materials, tool, equipment and incidentals for doing 
all work involved with Geocomposite Drain Systems in accordance with the Standard 
Specifications and these Special Provisions shall be considered as included in the contract price 
paid for Structure Backfill (Bridge) and no additional compensation will be allowed. 
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SP-24  IMPORTED BORROW 
Imported borrow shall conform to the applicable requirements of Section 19-7, “Borrow 
Material,” of the Standard Specifications and these special provisions. 
Imported borrow is measured based on planned or authorized cross section for embankments as 
shown and the measured ground surface.  The quantity of imported borrow is the quantity 
remaining after deducting the adjusted quantities from excavations from the total embankment 
quantity and adding the quantity for loss due to shrinkage. 
 
Measurement and Payment 
Quantities of imported borrow to be paid for will be measured by the cubic yard. 
Full compensation for performing all work associated with Imported Borrow shall be considered 
as included in the contract price paid for the various items of work, and no additional 
compensation will be allowed. 
 

SP-25  EROSION CONTROL (HYDROSEED) 
Hydroseeding shall comply with Section 21, “Erosion Control,” of the State Standard 
Specifications, and these Special Provisions. 
 
Seed must comply with the following: 
 
Seed not required to be labeled under the California Food and Agricultural Code must be tested 
for purity and germination by a seed laboratory certified by the Association of Official Seed 
Analysts or by a seed technologist certified by the Society of Commercial Seed Technologists.  
Measure and mix individual seed species in the presence of the Engineer. 
 
Seed must contain at most 1.0 percent total weed seed by weight.  Deliver seed to the job site in 
unopened separate containers with the seed tag attached.  Containers without a seed tag attached 
are not accepted.  The Engineer takes a sample of approximately one ounce or 0.25 cup of seed 
for each seed lot greater than 2 pounds. 

 
Seed Mix 

 
Botanical Name 

(Common Name) 
Percent Germination 

(Minimum) 
Pounds Pure Live Seed Per Acre 

(Slope Measurement) 
Bromus mollis 

(Blando Brome) 80 100 

Trifolium incarnatum 
(Crimson Clover) 80 15 

Wildflower Mix 80 5 

Measurement and Payment 
The quantity of Hydroseeding to be paid for will be determined by the square foot from actual 
measurement made parallel to the ground slope of the hydroseeded area. 
 
The contract unit price paid per square foot for Erosion Control (Hydroseed) shall include full 
compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing 
all the work involved in hydroseeding completely as shown, as specified in these Special 
Provisions, and as directed by Engineer. 
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SP-26  AGGREGATE BASE 
Aggregate base must comply with Section 26, "Aggregate Bases," of the State Standard 
Specifications and these special provisions. 
 
Aggregate Base shall be Class 2. 

Measurement and Payment  
Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for 
doing all the work involved in constructing aggregate base, complete in place, as specified in the 
Standard Specifications and these special provisions, and as directed by the Engineer shall be 
considered as included in the contract unit price paid for Class 2 Aggregate Base, and no 
additional compensation will be allowed. 
 
SP-27  HOT MIX ASPHALT 
This work shall consist of furnishing and placing asphalt concrete in conformance with Section 
39, “Hot Mix Asphalt” (HMA) of the State Standard Specifications and these Special Provisions. 
 
Hot Mix Asphalt concrete shall be Type A. 
 
The asphalt binder shall be grade PG 64-10 as specified in the State Standard Specifications, 
unless otherwise approved by the Engineer. Aggregates shall be ½ inch grading as specified in 
Section 39-1.02E, “Aggregate,” of the State Standard Specifications. 
 
Perform Hot Mix Asphalt work according to Section 39-3 “Method Construction Process” of the 
Standard Specifications.  Material testing shall be per SC-06, “Control of Materials” of the 
Special Conditions. 
 
Attention is directed to 39-1.11 “Transporting, Spreading, and Compacting” of the Standard 
Specifications. 
 
A drop off of more than 0.15-foot will not be allowed at any time between adjacent lanes open to 
public traffic. The final lift of HMA for all streets shall be placed after all work related to 
underground facilities, excavations, reconstruction, trench pavement, and pre-paving work has 
been completed. 
 
HMA smoothness requirements shall conform to 39-1.12B “Straightedge” of the Standard 
Specifications. Section 39-1.12C, “Profilograph” of the Standard Specifications shall not apply. 
Smoothness that does not meet the straightedge requirements shall be corrected per 39-1.12D 
“Smoothness Correction” of the Standard Specifications. 
 
The completed surfacing shall be true to grade and cross section, of uniform smoothness and 
texture, compacted firmly, and free from depressions, humps or irregularities. 

Measurement and Payment  
Full compensation for furnishings all labor, materials, tools equipment and incidentals for all 
work performed under this section " Hot Mix Asphalt," including driveways, dikes, surfacing 
miscellaneous areas, various HMA items and Tack Coat, shall be considered as included in the 
contract unit price paid for various Hot Mix Asphalt (Type A), and no additional compensation 
will be allowed. 
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SP-28  PILING 
Piling shall comply with the plans, and Section 49, “Piling,” of the State Standard Specifications, 
and these special provisions. 

Measurement and Payment 
Furnishing Piling will be measured by the linear foot. Quantities of piles to be paid for by the 
linear foot will be determined from the dimensions shown on the plans or the dimensions 
directed by the Engineer. 
 
The quantity to Drive Pile to be paid for will be determined by the actual count of piles driven. 
 
The contract price paid for piling shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals, and for doing all the work involved in furnishing 
and driving piles complete in place, as shown on the plans, and as specified in the State Standard 
Specifications and these special provisions, and as directed by the Engineer. 
 
SP-29  PRESTRESSING CONCRETE 
Prestressing concrete must comply with the plans, and Section 50, “Prestressing Concrete,” of 
the State Standard Specifications and these special provisions. 

Measurement and Payment 
Prestressing cast-in-place concrete will be paid for on a lump sum basis.  The contract price paid 
for Prestressing Concrete shall include full compensation for furnishing all labor, materials, 
tools, equipment and incidentals, and for doing all the work involved in prestressing the cast-in-
place bridge, as shown on the plans, as specified in State Standard Specification and these 
special provisions, and as directed by the Engineer. 
 
SP-30  STRUCTURAL CONCRETE (BRIDGE) 
Structural Concrete (Bridge) must comply with the plans, Section 51, “Concrete Structures,” of 
the State Standard Specifications, and these special provisions. 

Measurement and Payment  
Pay quantities of Structural Concrete (Bridge) will be measured by the cubic yard in 
conformance with the dimensions shown on the plans or such other dimensions as may be 
ordered in writing by the Engineer. No deduction will be made for the volume occupied by bar 
reinforcing steel, structural steel, prestressing materials or piles in the concrete. 
 
The contract price paid per cubic yard for the Structural Concrete (Bridge) shall include full 
compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing 
all the work involved in constructing the concrete work, complete in place, as shown on the 
plans, and as specified in the State Standard Specifications and the special provisions, and as 
directed by the Engineer, and no additional compensation will be allowed. 
 

SP-31  STRUCTURAL CONCRETE (APPROACH SLAB) 
Structural Concrete (Approach Slab) must comply with the plans, Section 51, “Concrete 
Structures,” of the State Standard Specifications, and these special provisions. 

Measurement and Payment  
Pay quantities of Structural Concrete (Approach Slab) will be measured by the cubic yard in 
conformance with the dimensions shown on the plans or such other dimensions as may be 
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ordered in writing by the Engineer. No deduction will be made for the volume occupied by bar 
reinforcing steel, structural steel, prestressing materials or piles in the concrete. 
 
The contract price paid per cubic yard for the Structural Concrete (Approach Slab) shall include 
full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for 
doing all the work involved in constructing the concrete work, complete in place, as shown on 
the plans, and as specified in the State Standard Specifications and the special provisions, and as 
directed by the Engineer, and no additional compensation will be allowed. 
 

SP-32  JOINT SEAL (MR ½”) 
Joint Seal (MR ½”) must comply with the plans, and Section 51-2, “Joints,” of the State Standard 
Specifications, and these special provisions. 

Measurement and Payment 
Joint seal will be measured by the linear foot. Quantities of joint seal to be paid for by the linear 
foot will be determined from the dimensions shown on the plans or the dimensions directed by 
the Engineer. 
 
The contract price paid per liner foot of joint seal shall include full compensation for furnishing 
all labor, materials, tools, equipment, and incidentals, and for doing all the work involved to 
install the joint seal in place, as shown on the plans, and as specified in the State Standard 
Specifications and these special provisions, and as directed by the Engineer. 
 
SP-33  BAR REINFORCING STEEL (BRIDGE) 
Bar reinforcing steel bridge shall comply with the plans, Section 52, “Reinforcement,” of the 
State Standard Specifications, and these special provisions. 

Measurement and Payment  
Quantity of bar reinforcing steel placed as reinforcement as shown on the plans or directed by the 
Engineer will be determined from computations based upon the calculated weight in pounds of 
the reinforcing steel. 
 
The contract price paid per pound for the bar reinforcing steel, box culvert as shown on the plans 
shall include full compensation for furnishing all labor, materials, tools, equipment and 
incidentals, and for doing all the work involved in furnishing and placing the bar reinforcing 
steel, complete in place, as shown on the plans, and as specified in the State Standard 
Specifications and the special provisions, and as directed by the Engineer. 
 
SP-34  ROCK SLOPE PROTECTION 
Rock slope protection must comply with the plans, and Section 72-2, “Rock Slope Protection,” 
of the State Standard Specifications and these special provisions. 

Measurement and Payment 
Rock slope protection will be measured by the cubic yard. Quantities of rock slope protection to 
be paid for by the cubic yard will be determined from the dimensions shown on the plans or the 
dimensions directed by the Engineer, and rock slope protection placed in excess of these 
dimensions will not be paid for. 
 
The contract price paid per cubic yard for rock slope protection shall include full compensation 
for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work 
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involved in constructing the rock slope protection, complete in place, including excavation, and 
backfilling footing trenches, as shown on the plans, and as specified in the State Standard 
Specifications and these special provisions, and as directed by the Engineer. 
 
The contract price paid per square yard for rock slope protection fabric shall include full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing 
all the work involved in furnishing and placing rock slope protection fabric, complete in place, as 
shown on the plans, as specified in the State Standard Specifications and these special 
provisions, and as directed by the Engineer. 
 
SP-35  CONCRETE BARRIERS 
Concrete Barriers (Type 732 Modified) shall with the plans, and Section 83, “Railings and 
Barriers,” of the State Standard Specifications, and these special provisions. 

Measurement and Payment 
Concrete barriers will be measured by the linear foot. Quantities of concrete barrier to be paid for 
by the linear foot will be determined from the dimensions shown on the plans or the dimensions 
directed by the Engineer. 
 
The contract price paid per linear foot of concrete barrier shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work 
involved in constructing concrete barriers in place, as shown on the plans, and as specified in the 
State Standard Specifications and these special provisions, and as directed by the Engineer. 
 
SP-36  SHORTRACC CRASH CUSHION SYSTEM 
Attention is directed to the SHORTRACC Specifications for the Crash-Cushion Attenuating 
Terminal, or approved as equal. 

Measurement and Payment 
The quantity of SHORTRACC Crash Cushion System Top to be paid for will be determined by 
the actual count of crash-cushion attenuating terminals installed. 
 
The contract unit price paid per each for SHORTRACC Crash Cushion System shall include full 
compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing 
all the work involved in installing the attenuating terminal, and as directed by Engineer. 
 
SP-37  AS-BUILT DRAWINGS 
The Contractor shall maintain a neatly marked set of full-size as-built record drawings showing 
all changes to the plans.  As-built record drawings shall reflect change orders, and 
modifications to all improvements constructed.  Where necessary, supplemental drawings shall 
be prepared and submitted by the Contractor. 
 
Prior to acceptance of the project, the Contractor shall deliver to the Engineer, two sets of 
neatly marked as-built record drawings, including a scanned “PDF” file,  showing the 
information required above.  As- built record drawings shall be reviewed and the complete as-
built record drawing set shall be current with all changes and deviations redlined as a 
precondition to the final progress payment approval and/or final acceptance.   Submittal of 
acceptable As-built Drawings may be considered as a controlling operation of work. 
 
The Contract lump sum price for As-built Drawings shall include full compensation for 
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furnishing all labor, materials, tool, equipment, and incidentals for doing all work involved 
with As-built Drawings and no additional compensation will be allowed. 
 
SP-38  THERMOPLASTIC TRAFFIC STRIPES AND PAVEMENT MARKINGS 
(ENHANCED WET-NIGHT VISIBILITY) 
Thermoplastic traffic stripes (traffic lines) and pavement markings with enhanced wet-night 
visibility shall conform to the provisions in Sections 84, “Markings” of the Standard 
Specifications and as specified in these special provisions. 
 
Thermoplastic material for traffic stripes and pavement markings shall be applied at a minimum 
thickness of 0.100 inch. 
 
Thermoplastic traffic stripes and pavement markings with enhanced wet-night visibility shall 
consist of a single uniform layer of thermoplastic and a layer of bonded core elements and a 
layer of glass beads as follows: 
 

The 1st layer of bonded core elements shall be 3M Bonded Core All Weather 
Reflective Elements for use in thermoplastic traffic stripes and pavement markings. The 
color of the bonded core elements shall match the color of the stripe or marking to 
which they are being applied. 

 
The 2nd layer of glass beads shall comply with AASHTO M247 Type 2. 

 
Both bonded core elements and glass beads must be surface treated for use with thermoplastic 
under the manufacturer’s instructions. 
 
The bonded core elements (surface-drop) shall contain either clear or yellow tinted 
microcrystalline ceramic beads bonded to the opacified core.  These elements shall not be 
manufactured using lead, chromate or arsenic.  All “dry performing” microcrystalline ceramic 
beads bonded to the core shall have a minimum index of refraction of 1.8 when tested using the 
liquid oil immersion method. All “wet performing “microcrystalline ceramic beads bonded to 
the core shall have a minimum index of refraction of 2.30 when tested using the oil immersion 
method. 

Gradations for the Bonded Core Elements 
 

Element 
Gradations 

    
 

US 
Mesh 

 
Micron 

 
“S” series 

12 1700 85-100 
14 1410 70-96 
16 1180 50-90 
18 1000 5-60 
20 850 0-25 
30 600 0-7 

 
A sample of bonded core reflective elements supplied by the manufacturer shall show resistance 
to corrosion of their surface after exposure to a 1 % solution (by weight) of sulfuric acid. The 1 
% acid solution shall be made by adding 5.7 cc of concentrated acid into 1000 cc of distilled 
water. 
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The bonded core elements shall be surface treated to optimize embedment and adhesion to the 
thermoplastic binder. 
 
Minimum retroreflectivity values [mcd(ft2)(fc)] metric equivalent [mcd(m2)(lux)] are shown 
below: 

Minimum Initial Retroreflectivity Values 
 

Test Method White Yellow 
Dry (ASTM E1710) 700 500 
Wet recovery (ASTM E2177) 280 250 
Wet continuous (ASTM E2832) 90 75 
Note: Increased element drop may be necessary to compensate for 
increased surface area characteristic of rough pavement surfaces. 

 
Mobile truck mounted applicators shall be capable of traveling at a uniform, predetermined 
speed over variable road grades to produce uniform application of striping material, following 
straight lines and making normal curves in a true arc. The equipment shall be capable of air 
blasting the pavement, applying the stripe and immediately dropping the bonded core elements 
and glass beads in a single pass at speeds of up to 8 MPH. 
 
Walk-behind cart applicators shall be capable of uniform application of striping material at 
walking speeds, following straight lines and making tight turns symbols and legends. Mobile 
equipment must be available to air blast the areas immediately prior to hand cart application. 
The walk-behind cart shall be capable of applying the molten binder and immediately dropping 
the bonded core elements and glass beads in a single pass at walking speeds. 
 
The equipment shall be capable of application of bonded core elements and glass beads to the 
surface of the pavement marking by double drop application. The element dispenser for the first 
drop shall be attached to the striping machine in such a manner that the elements are dispensed 
closely behind the binder application device. The bead dispenser for the second drop shall be 
attached to the striping machine in such a manner that the beads are dispensed immediately after 
the first drop (bonded core elements). 
 
The applicator for the bonded core elements and glass beads shall be capable of delivering a 
uniform drop rate at required application speeds. The bonded core elements and glass beads are 
applied such that they appear uniform on the entire traffic marking. 
 
The specified reflective media shall be dropped immediately after binder application. Reflective 
media consists of retroreflective elements followed by glass beads commonly called “Double-
Drop” and shall be applied to achieve the application rates shown below. 
 
Bonded Core Element Application Rates for Thermoplastic Binders 
  

Units Minimum for 
smooth 

 
 

Lb. per 4 in. ln. ft. 0.022 
Lb. per 100 sq. ft. 6.6 
Gr. per 4 in. ln. ft. 10 

 
Note: Increased element drop may be necessary to compensate for 
increased surface area characteristic of rough pavement surfaces 
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Application Rates for Glass Beads 
 

Units AASHTO M247 (Type 2) 
Lb. per 4 in. ln. ft. 0.048 
Gr. per 4 in. ln. ft. 22 
Lb. per 100 sq. ft. 14.4 

 
Note: Increased glass bead may be necessary to compensate for 
increased surface area characteristic of rough pavement 
surfaces 

 
Within 3-7 days of applying a thermoplastic traffic stripe or pavement marking with enhanced 
wet-night visibility, the Contractor shall test the retroreflectivity using a reflectometer in the 
presence of the Engineer under ASTM E1710. For continuous lines, reflectance measurements 
must be made at approximately 20 feet intervals. For skip lines, measurements must be taken at 
two random locations on each skip. The Contractor shall provide all equipment necessary to 
conduct field tests. 
 
Retroreflective pavement markers to be installed along with thermoplastic traffic striping shall 
conform to the provisions in Section 81-3.02C, “Retroreflective Pavement Markers,” of the 
Standard Specifications and these special provisions. 
 
Full compensation for furnishing and installing retroreflective pavement markers shall be 
considered as included in the contract unit price paid for the various thermoplastic traffic 
striping requiring retroreflective pavement markers, and no additional compensation will be 
allowed. 
 
The quantity of thermoplastic traffic stripes (Enhanced Wet-Night Visibility) to be paid for will 
be determined by measuring the length of traffic stripes applied. No deductions will be made for 
gaps in traffic striping. Payment for thermoplastic traffic stripes will be made at the contract unit 
price bid per linear foot of Thermoplastic Striping. 
 
The quantity of thermoplastic pavement markings (Enhanced Wet-Night Visibility) to be paid 
for will be determined by the actual area of pavement markings applied. Payment for 
thermoplastic pavement markings will be made at the contract unit price bid per square foot of 
Thermoplastic Pavement Markings. 
 
The prices bid for Thermoplastic Striping and Thermoplastic Pavement Markings shall 
include full compensation for furnishing all labor, materials, tools, equipment and 
incidentals, and for doing all the work included in furnishing, placing and testing 
Thermoplastic Striping and Thermoplastic Pavement Markings (regardless of the number, 
widths, and patterns of individual stripes involved in each traffic stripe), including 
establishing alignment for stripes, and layout work, complete in place, as shown on the plans, 
as specified herein, and as directed by the engineer, and no additional compensation will be 
allowed. 
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  COUNTY OF STANISLAUS 
DEPARTMENT OF PUBLIC WORKS 

 
PART VII – DRAWINGS & PERMITS 

  
DRAWINGS: 
 

Sheet 1:  TITLE SHEET  
Sheet 2:  CONSTRUCTION NOTES 
Sheet 3:  TYPICAL SECTIONS 
Sheet 4-7:  CONSTRUCTION DETAILS  
Sheet 8:   DEMOLITION PLAN  
Sheet 9-10:  PLAN & PROFILE 
Sheet 11:  DETOUR PLAN 
Sheet 12:   PAVEMENT DELINEATION & SIGNAGE 

 Sheet 13-23:   SHIELLS ROAD BRIDGE PLANS 
 
STANDARD PLANS & REVISED STANDARD PLANS: 
  
 A10A  ABBREVIATIONS (SHEET 1 OF 2) 

RSP A10B ABBREVIATIONS (SHEET 2 OF 2) 
RSP A10C LINES AND SYMBOLS (SHEET 1 OF 3) 
A10D  LINES AND SYMBOLS (SHEET 2 OF 3) 
A10E  LINES AND SYMBOLS (SHEET 3 OF 3) 
RSP A10F LEGEND – SOIL (SHEET 1 OF 2) 
RSP A10G LEGEND – SOIL (SHEET 1 OF 2) 
A62C  LIMITS OF PAYMENT FOR EXCAVATION AND BACKFILL BRIDGE 
A73C  DELINEATORS, CHANNELIZERS AND BARRICADES 
B0-1  BRIDGE DETAILS 
B0-3  BRIDGE DETAILS 
B2-8  PILE DETAILS CLASS 200 
RSP B6-21 JOINT SEALS (MAXIMUM MOVEMENT RATING = 2”) 
B8-5  CAST-IN-PLACE POST-TENSIONED GIRDER DETAILS 
RSP B11-55 CONCRETE BARRIER TYPE 732 
B14-3 COMMUNICATION AND SPRINKLER CONTROL CONDUITS (CONDUITS 

LESS THAN 4”) 
RSP ES-9A ELECTRICAL SYSTEMS (STRUCTURE PULL BOX INSTALLATIONS) 
RSP ES-9B ELECTRICAL SYSTEMS (CONDUIT RISER AND EXPANSION FITTINGS, 

STRUCTURE INSTALLATIONS) 
 
PERMITS: 

N/A 
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COUNTY OF STANISLAUS 
DEPARTMENT OF PUBLIC WORKS 

 
PART VIII – REVISED STANDARD PLANS AND REVISED 

STANDARD SPECIFIATIONS 
  
 

 
REVISED STANDARD PLANS 

  
The revised standard plans (RSPs) are available for viewing on the Modesto Reprographics webpage at 
www.modestoplanroom.com. 
 

 
REVISED STANDARD SPECIFICATIONS 

 
The revised standard specifications are available for viewing on the Modesto Reprographics webpage at 
www.modestoplanroom.com. 
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