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July 31, 2013

Mr. Colt Esenwein, Public Works Deputy Director
Stanislaus County

1716 Morgan Road

Modesto, CA 95358-5805

SUBIJECT: LETTER OF RECOMMENDATION FOR DRAKE, HAGLAN & ASSOCIATES AND
DOKKEN ENGINEERING

Dear Mr. Esenwein,

It has come to my attention that you are looking for a consultant team to assist you with
completing your Project Approval and Environmental Documentation (PA&ED) for the
North County Corridor project. 1strongly recommend that you consider the Drake
Haglan & Associates/Dokken Engineering team for this project.

The same consultant team {Matt Satow as County’s Consultant Project Manager and
Namat Hosseinion as Dokken’s Environmental Manager) is currently leading the PA&ED
effort for the $iate Route 4 {Wagon Trail) Realignment Project for the Calaveras Council
of Governments (CCOG) and Calaveras County. Qur project will realign approximately 7
miles of State Route 4 and has many of the same complexities and project issues that
you will face in completing PA&ED for your project.

The Haglan/Dokken team has been successful working with the diverse group of
stakeholders through the process of obtaining right-of-entries. The team is committed
to the refinement of alignment alternatives that better meet the needs of the
stakeholders while still meeting the purpose and need of the project. The team’s ability
to bring stakeholders with many different viewpoints together and focused on
completing the environmental review has been invaluable to CCOG.

The Drake Haglan & Associates/Dokken Engineering team provides the quality and high
level of customer service that CALCOG expect from its consultants which has resulted in
a very successful working relationship. | would not hesitate for a minute in
recommending them to lead your project. Please feel free to contact me at {209) 754-
2094 or via email at meads@calacog.org if you have any questions about this team’s

work on our project.

Sincerely,

.’(,/W P

Melissa Eads, Executive Director




August 2, 2013

Mr. Colt Esenwein, P.E.

Stanislaus County Department of Public Works
1716 Morgan Road

Modesto, CA 95358

SUBJECT: STATEMENT OF QUALIFICATIONS FOR ALL-INCLUSIVE PA&ED SERVICES ON THE NORTH
COUNTY CORRIDOR PROJECT

Dear Mr. Esenwein,

Drake Haglan & Associates, Inc. (DHA) is pleased to submit our Statement of Qualifications for all-
inclusive PA&ED services for the North County Corridor Project. Based on the RFQ, our research
and discussions with staff, we are confident that the Drake Haglan Team can accelerate the
successful completion of the PA/ED phase.

At DHA the client comes first, and you will find our project approach to be very proactive. Our
philosophy is to take ownership of the project as if we were North County Corridor JPA (JPA) staff,
SO project success is very important to us since it has a direct impact on your program and on our
reputation as professional services providers.

You will see from our proposal that we have a solid understanding of what the JPA needs for this
assignment. Our working knowledge of the project, the stakeholders, and other agencies involved
in the project will allow us to immediately assist the JPA in re-scoping the project and move the
project forward.

This project is somewhat unique in that a previous consultant team had started work on various
technical studies and engineering work. Our team has spent significant time reviewing the
materials available to us and has put together an approach for this project that will allow us to
maximize the use of previously prepared materials and “hit the ground running”. From our
understanding of the project, it is clear that the success of this project will come down to three key
elements: A strong Project Manager, an experienced environmental team that has delivered
corridor projects in District 10, and a team with experience in working on large corridor
projects with JPAs. We hope you'll agree that the Drake Haglan Team is the most experienced
team in these areas.

Strong project management is the key to successful project delivery. At DHA, we understand that
the JPA and your staff are busy. Your Project Manager, Matt Satow, and the rest of our team have
been hand-selected to provide you with responsive, quality services with minimal oversight. Matt
has more than 19 years of experience delivering complex transportation projects and managing
multi-disciplinary teams. He is currently managing a similarly complex PA&ED project for the
State Route 4 Realignment Project in Caltrans District 10. He also has extensive experience in
managing and delivering projects that are similarly related to the North County Corridor Project
such as Capital Southeast Connector Project (Design Manager), Public Outreach Support for the
Sheldon/Wilton Limited Access Workshops for the Capital Southeast Connector Project and the
recently constructed $50 million Stockton Railroad Grade Separations.

To further strengthen the team, Dennis Haglan will serve you as a Strategic Advisor and Planner as
active counterpart of Matt’s. Dennis brings more than 24 years of experience in the planning and
design of major transportation projects and is currently serving as the Project Manager for the
Capital Southeast Connector JPA’s 35 mile, $500 million dollar corridor project in the Sacramento
region. This directly relevant experience will allow Dennis to assist Matt and the JPA in complex
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issues that are typical for a project of this magnitude that runs through multiple jurisdictions such as:
how to limit access, negotiating and developing funding agreements, or should the JPA develop a
finance plan. These are issues that Dennis is currently working with on a day to day basis for the
Capital Southeast Connector JPA and can provide this experience to the NCC JPA.

As you review our qualifications and technical proposal, you will see that our environmental team
has the needed experience and background that will enable the JPA to move through the
environmental process without further delays and deliver a successful project.

e Experienced Environmental Project Manager: Namat Hosseinion has over 14 years of
experience in the management of environmental resources with specialized expertise in large
Federal and State of California linear transportation projects, regulatory permitting,
archaeology, and environmental laws and regulation. Mr. Hosseinion possesses expert
knowledge of both NEPA and CEQA, allowing for complete environmental scoping and
engineering coordination addressing all permitting and potential environmental issues. Recent
accomplishments with District 10 (using District 6 staff) include the NEPA and CEQA
approval of the Pelandale Interchange within 12 months of Notice to Proceed. Another
recent achievement was the completion of intensive technical surveys of over 10.6 miles
and 2,000 acres surveyed for the Wagon Trail Corridor Realignment on State Route 4
(Calaveras County) within 7 months of Notice to Proceed. These were accomplished
through close coordination between Dokken Engineering staff, Caltrans, and the Local
Agencies.

e Experienced Environmental Support/Technical Studies Team: Jeff Bray and LSA will provide
environmental technical support. Jeff is a principal biologist at LSA with 18 years of experience
with biological resources and wetlands projects throughout California including numerous
bridge, interchange, and corridor projects within the San Joaquin Valley and with Caltrans
Districts 6 and 10.

e DHA In-House Environmental Coordinator/Environmental Approvals: DHA’s in-house
environmental coordinator, Jennifer Hildebrandt, has managed and authored many projects
requiring higher-level CEQA/NEPA environmental documents, and is aware of the types of
environmental issues that can result in unanticipated schedule impacts if not recognized early
in the project development process. Additionally Jennifer has a significant amount of
experience in District 10 will ensure close coordination between the engineering and
environmental processes.

Matt will be the point of contact for the selection and contract process, at the address and phone
number noted on the letterhead. As a Principal and President of the company, Dennis is authorized
to negotiate and sign all contracts between the JPA and DHA. We hope that our qualifications and
approach will lead to our being selected as the JPA’s preferred consultant to deliver the PA&ED for
this exciting project.

We appreciate your consideration of our team, and look forward to further discussions with you
regarding this project. If you have any questions during your evaluation, please contact me at the
address, phone number or fax number listed on our letterhead. My e-mail address is
msatow @drakehaglan.com.

Sincerely,
Drake Haglan and Associates, Inc.

Dennis Haglan, P.E) Matt Satow, P.E.
President Project Manager




North County Corridor Project Understanding & Project Approach

PROJECT UNDERSTANDING

In Northern Stanislaus County, Oakdale, Riverbank and Modesto there is a high percentage of regional traffic utilizing
local roads. State Route 108 currently travels through the downtown areas of Riverbank and Oakdale which is a
primary contributor to the traffic congestion and delay through this corridor. The accident rate through this highway
segment is 35 percent higher than the statewide average.

A new east-west expressway would improve the safety of the highway and improve circulation in general, as well as
improve access to and around the cities of Modesto, Riverbank, and Oakdale. In addition to this, the Stanislaus
region is primarily agriculture-based, and those commodities need to go from farm to market. Recognizing this need,
the Stanislaus Council of Governments (StanCOG) completed a feasibility study in January of 2008 for creating a
new east-west expressway, which was referred to as the North County Corridor.

The study validated the need for a new east-west expressway and the North County Corridor (NCC) Transportation
Expressway Authority (JPA) was formed shortly after in April 2008 with the goal of completing the Project Approval
and Environmental Documentation (PA&ED) NCC.

A consultant firm was retained during the summer of 2008 to complete that documentation. The overall goal was to
complete a planning level EIR, that was to be used for route adoption purposes, and then a project level EIR and EIS
to satisfy CEQA and NEPA requirements. Caltrans was and still is the environmental lead with the Joint Powers
Authority as the agency. Caltrans also is a participating member of the JPA along with its member agencies —
Stanislaus County and the Cities of Riverbank, Modesto and Oakdale.

In May of 2010, the CTC (California Transportation Commission) approved the route adoption and the associated
planning level EIR. The CTC also approved a resolution to secure the funds from the old Oakdale Bypass to be used
on the North County Corridor.

Preliminary screening efforts in 2011 narrowed down 18 alignment alternatives to two primary alternatives with
multiple variations towards the eastern termini of the project connecting to State Route 120.

The State’s recent efforts to make Kiernan Avenue (SR 219) a four-lane expressway between SR 99 and SR 108 is
under construction and anticipated to be completed in 2015. This project combined with the recent traffic forecasts
has prompted the JPA to formally request that Caltrans allow the JPA to re-scope the North County Corridor (SR
108) from a freeway to an expressway that will build off of the State’s four-lane expressway project on Kiernan at
Tully Road and extend to the east to SR 120 east of Oakdale.

Stanislaus County on behalf of the JPA is currently seeking a consultant team to lead and deliver the PA&ED for the
North County Corridor. The Drake Haglan Team has the experience and leadership ability to successfully deliver this
project on time and within budget.

PROJECT APPROACH

From our review of the environmental work done to date, we have compiled the table on the following page that
outlines the status, risks and our approach for utilizing what has already been done.
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North County Corridor Joint

Powers Authority

Project Understanding & Project Approach

Environmental Status, Risks, and Approach to a Certified EIR

Technical Study
Noise Study

Paleontology Study

Natural Environment
Study (NES)

Biological
Assessment (BA)

Wetlands Study

Historic Property
Survey Report
(HPSR)/ Area of
Potential Effect (APE)
Map

Archaeological
Survey Report (ASR)
Historic Resource
Evaluation Report
(HRER)

Current Status
Noise models have already been built and
field data have been collected for the
proposed project. No field data has been
collected for the proposed 1B/2B
alignment option.

Draft report completed in February 2012.
Report needs to be updated to include
the 1B/2B alignment option.

Meeting minutes from June 2013 indicate
that a draft report has been provided;
however, CDs and ICF status matrix
indicates that the NES is still a working
draft.

According to June 2013 meeting minutes,
no work has been done to date.

No wetland delineation mapping or
electronic mapping files were included as
part of ICF’s CD, but according to the
June 2013 meeting, a wetland delineation
was completed.

The draft ASR referenced APE map to be
included in draft HPSR; however, no work
has been done to date on a draft HPSR.
ASR only includes a “Study Area” map.

A draft report was completed in June
2012.

DPR forms were completed for all
potentially eligible architectural
properties. No report has been started
to date.

Risk Assessment
Working under the assumption that field data collected are
adequate and additional data is not needed because of changes
in land use patterns. Working under the assumption that the
noise model was built correctly for the proposed project

The noise model is based on the 2011 RTP traffic numbers
(baseline) per the PDT’s decision.

Any revisions in the design requires revisions to the noise model.
No foreseeable risks at this time.

Protocol level surveys are needed for the California tiger
salamander and vernal pool fairy shrimp. USFWS approval is
needed to begin and approve studies.

USFWS approval of studies will not be given if next season is too
dry.

Unknown and unavailable data regarding botanical surveys.

ACOE does not accept Caltrans’ NEPA delegation. This requires
projects to re-consult under Section 106 and Section 7 during
the permitting phase of the project.

Unknown and unavailable data regarding wetland data sheets or
mapping.

ACOE does not accept Caltrans’ NEPA delegation. This requires
projects to re-consult under Section 106 and Section 7 during
the permitting phase of the project.

No field work has been conducted for the 1B/2B option

No field work has been conducted for the 1B/2B option.

SOQ for All-Inclusive PA & ED Services for the North County Corridor Project

DHA Team Approach
The noise model will be re-built to include the 1B/2B alignment option.

The noise model will be run once the DHA team receives the field data and model. The results of the
model run will then be evaluated to determine the level of impact, and whether attenuation measures,
such as sound walls, might be required for segments of the expressway. A Noise Study Report and Noise
Abatement Decision Report can be prepared to summarize the results of the model and potential project
impacts.

The existing report will be reworked to include the 1B/2B option. It is likely that the results and
avoidance/minimization options would not change.

Through coordination with USFWS, the DHA team will use one of the following methods to address
special status species in the proposed project area:

o If wet enough: complete protocol surveys in the spring of 2014.

o |f USFWS determines it is too dry again: Assume presence of these species and complete USFWS
consultation and environmental document can be complete. During PS&E complete more
protocol surveys and amend the Biological Opinion if no species are found. Allows right of way
purchase to begin earlier without delay!

If rare plant survey results and survey coverage maps are available, it is likely that we can build
“preconstruction” plant survey mitigation into the document for sensitive areas. However, if the results
of the survey are unavailable, the DHA team will need to conduct the survey at that time. All results of
protocol level surveys and botanical surveys will be summarized in the NES.

Actively include ACOE during the environmental technical studies and incorporate them as a consulting
agency during Section 106 (cultural) and Section 7 (biology) Consultation.

If wetland delineation survey results and survey coverage maps are available, additional field work would
only be required for the 1B/2B alternative. However, if the results of the survey are unavailable, the DHA
team will need to conduct wetland surveys for the entire corridor at that time.

Actively include ACOE during the environmental technical studies and incorporate them as a consulting
agency during Section 106 (cultural) and Section 7 (biology) Consultation.

HPSR will need to be completed for the entire project alighment (including 1B/2B option)
Report will need to be updated to include the 1B/ 2B alignment option.

Additional field work, DPR forms will need to be completed for the 1B/ 2B alignment option. Evaluation
and report is needed for the entire project alignment.



North County Corridor Project Understanding & Project Approach

As can be determined from the table on the previous page, the DHA team has a comprehensive understanding of the
work completed to date and an excellent perspective of the risks and approach to addressing them. However, from
our preliminary research, there are many data gaps that we can further evaluate once we have access to work that
was previously completed.

Build on the Existing Background

The first environmental hurdle to overcome is maximizing the use of the data previously prepared. The DHA Team
will build on the environmental studies drafted or completed in the past 5 years. This information is extremely
valuable as well as transferable and the DHA Team will implement strategies to avoid duplicating work efforts which
will minimize County and taxpayer costs. The DHA Team will also prioritize good will with the community, and
expediting the schedule critical project goals. The most substantial environmental concerns for this project are
cultural and biological resources, and the associated technical studies are expected to be the critical path to prompt
completion of CEQA and NEPA. As was demonstrated on the previous page, the DHA Team has developed
strategies to capitalize on the existing work completed to date to expedite the completion of PA&ED.

Scoping

Thorough and accurate scoping of a project is extremely important and the DHA Project Manager, Matt Satow, will
ensure the team is all working with the same understanding and expectations. This project is unique in that a certain
degree of work has already been initiated on the environmental effort and because of this, we are recommending a
unique process to develop the contract scope.

Assuming the County has closed the project out with the previous consultant team and received all work materials
and products, we would reugest one week to review the existing materials. The Project Manager, Matt Satow, will
lead a scoping meeting at the County offices that will include key members of the County’s team and the consultant
team, including: Dennis Haglan (DHA), Rick Liptak & Namat Hosseinion (Dokken) and Jeff Bray (LSA). The goal of
this meeting will be to discuss the findings of what work has been completed, identify where data gaps exist, the risks
associated with each scope item and the work that will be needed to complete the PA&ED phase. We strongly
believe that with the collective experience of this group, we will be able to establish a concise and thorough scope at
the onset of work that will ensure success for the project.

Hit the Ground Running

Once the project is properly scoped, the DHA Team expects to immediately pick up where the previous team left off
and “hit the ground running”. On the following page, we have identified key tasks and milestones that we have
identified as critical in the first 10 months of taking over the project.
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H e N Drake Haglan & Associates Team "Jump Start” Approach
drake

AND ASS

1 TES
Project Team to Review Previous Work & Files (2 weeks) %
Scoping/Strategy Session (JPA, Caltrans, Consultant Team) (1 Day Meeting)
Letter of Concurrence from Caltrans *

Prepare Technical Memorandum & Decision Matrix for Potential 1B&2B Alts "
Present Tech Memo & Decision Matrix for Revised 1B&2B Alts at PDT

Present Tech Memo & Decision Matrix for Revised 1B&2B Alts at TAC *

Update mailling list to include people around Wamble Rd.

Setup one-on-one meetings with key stakeholders east of Wamble
Public Information Meeting in late Oct /early Nov.

Update Caltrans/County website with upated maps/info

One-on-One meetings with property owners who have not granted ROE

Public Outreach |Agency Coordination

NOP/NOI L
Ensure that 2nd Dry Season Survey is/was conducted -
Wet Season Surveys - Vernal Pool tadpole and Fairy Shrimp
California Tiger Salamander Surveys (Weather dependent)

Other Technical Studies

Prepare Preliminary Geometrics for altematives | Preparepreliminary Geometrics

Engineering] Environmental

[Months of the Year: | Aug-13| Sep-13]| Oct-13| Nov-13| Dec-13| Jan-14| Feb-14| Mar-14| Apr-14| May-14]




North County Corridor Project Understanding & Project Approach

Knowledge of Multi-Jurisdictional Projects / Joint Powers Authority (JPA)

One of the most unique benefits the JPA in selecting the Drake Haglan team is the experience of the Project
Manager and Strategic Advisory Team. Both Mr. Satow and Mr. Haglan are currently providing exclusive project
management and support services for the Capital SouthEast Connector, a very similar project that involves a 34 mile
expressway/thoroughfare corridor being developed by a five jurisdiction JPA (Sacramento and El Dorado Counties,
and the Cities of Elk Grove, Rancho Cordova, and Folsom).

Successes to date on this project include obtaining JPA Board and member jurisdiction approval of 1) Selection of
the General Alignment (2012), 2) The Programmatic Environmental Impact Report (PEIR) (Amended & Re-certified
March, 2012), 3) Reaching a Settlement Agreement on the PEIR Legal Challenge (October, 2012), 4) the Initial Plan
of Finance (POF) (March 2013).

i, A -~ Ry T

THE EGONOWIC IMPAGT OF THE GAPITAL
SOUTHEAST CONNECTOR

S5 Comtion

|I’R0: ECT DESIGN
||'.| IDELINES

[eRvn—

With Technical Assistance From:

Drake Haglan & associates

4 |

Figure 1 - Similar, Relevant, andUnique Project Experience: Capial SECnnector

The next steps that DHA is currently working on with the SouthEast Connector JPA are 1) obtaining approval of the
Project Design Guidelines, which incorporates a Design Exception Policy with regards to Access along the Corridor
(Being presented to the Board this Monday 8/5/13), 2) exploring environmental mitigation strategies through a Habitat
Conservation Plan to expedite project level environmental and permitting, 3) initiating project level environmental
documents, 4) refining the specific roadway cross section in the general alignment, 5) establishing the Right of Way
Acquisitions and Utility Relocation policies between the multiple jurisdictions, 6) obtaining General Plan Amendments
within each Jurisdiction for consistency of the Connector Alignment, 7) obtaining Reciprocal
Use and Finance Agreements (RUFA) with each member jurisdiction to allow the JPA to
collect the Developer Impact Fees, establish operation and maintenance responsibilities and
address other individual and mutual legal issues, and 8) obtain the remaining funds needed
to construct the project, including a gap funding loan or line of credit.

For a project of this magnitude, there are several challenges to overcome. Some of the
largest obstacles include:

1. Certification of the Project Level Environmental Impact Report (EIR) and

Selection of Preferred Alignment: One of the most controversial aspects of the

SOQ for All-Inclusive PA & ED Services for the North County d:[l d ke h ag[an
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North County Corridor Project Understanding & Project Approach

environmental document will include balancing the performance of the facility with “obstacles”, such as
natural resources, the built environment, neighborhood opposition, etc... Public sentiment on the
project/alignment (access of existing residents, agricultural properties and businesses, and planned
developments), as well as satisfying the concerns of the various environmental interests and stakeholders
were also a key element.

v’ Strategies and Solutions:  Public Meetings, and specifically focused group meetings and One-on-
One Meetings (when necessary), Reaching Environmental Settlement Agreements,  Adoption of
Mitigation and Monitoring Plan,  Environmental Mitigation Strategies, — Obtaining the jurisdictions
support of the preferred alignment.

v DHA Team Benefits: Experience with a 5-member JPA Environmental Process, involving multi
agency and jurisdictional boundaries

2. Meeting the Member Agency Jurisdictional Needs: Balancing the needs of the 5 jurisdictions with the
needs of a regional facility is an ongoing and one of the most important elements of the project.

v’ Strategies and Solutions:

= Jurisdictional Staff Support: Regardless of importance to maintain the performance and
regional aspects of the project, the staff at the various cities and county have to maintain
their individual agency needs. One of the keys to successfully getting support from the
jurisdictions is understanding the difference between agreeing what is right and
understanding what is politically attainable. This is really an art and is and takes 1) a
sense or intuition 2) experience in understanding the many aspects/elements of the
jurisdictions processes and needs, 3) political awareness, and effective coalition building
and communication.

= Jurisdictional Board/Council/Management Support: One of the keys to successfully
garnering the jurisdictions support is understand their processes and needs.

= Meeting the JPA Board Needs: It is also important to understand that intricacies and
politics of the JPA Board. One of the keys to success is respecting the Board Members
responsibilities to the JPA, their jurisdiction, and the public.

v DHA Team Benefits:

= Matt Satow is a previous Sacramento County Transportation Manager with an in-depth
understanding of public agency needs and processes.

= Past and current experience with the SouthEast Connector JPA and member jurisdiction
coordination/collaboration will bring vast experience in anticipating and bringing effective
solutions to major agency concerns. An example of this is the most recent issue that has
been a major stumbling block is access along the Connector alignment. DHA has
developed an exception policy to deal with the access issue that has recently been
embraced by all of the jurisdictions and will be presented to the Board this Monday. This
experience will benefit the Corridor JPA.

3. Project Funding: DHA staff is responsible for the Connector Plan of finance which was recently approved
by the JPA Board. This involved preparing detailed cost estimates of the project, breaking the project into
segments for construction/funding flexibility, identifying sources of revenue, assistance in preparing a Cash
Flow Model, investigating delivery methods, and ultimately coordinating the Fee Programs with the 5
jurisdictions to allow a percentage of their fee programs to be applied to the Connector.

v DHA Team Benefits:
= Can assist the NCC JPA in identify potential future funding, verifying costs estimates,
investigate financing or gap funding for any shortfalls, and preparing a Plan of Finance for
the Board.

SOQ for All-Inclusive PA & ED Services for the North County
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North County Corridor Joint
Powers Authority

Experience of the Project Manager & Key Personnel

ORGANIZATIONAL CHART

SUBCONSULTANT KEY

1 - Crawford & Associates

2 - Dokken Engineering

3 - Fehr & Peers

4 - Guiliani & Kull

5 - Judith Buethe Communications (DBE)

6 - LSA Associates

7 - Martin Y. Hsu, PE, CVS & Associates (DBE)
8 - Northstar Engineering Group

9 - O'Dell Engineering

10 - Overland, Pacific & Cutler

North County Corridor
Joint Powers Authority

PRINCIPAL-IN-CHARGE

QA/Qc

k Craig Drake, PE

DRAKE HAGLAN & ASSOCIATES
Matt Satow, PE
PROJECT MANAGER

STRATEGIC
ADVISOR/FUNDING
ASSISTANCE

PUBLIC OUTREACH

Judith Buethe 3 Dennis Haglan, PE

Richard Liptak, PE2

ENVIRONMENTAL HIGHWAY/CIVIL/RAIL RIGHT OF WAY
MANAGER COORDINATION/
Namat Hosseinion 2 CONSTRUCTIBILITY Tony DeMelo, PE®

Jose Silva, PE - Lead Kent Hysell, LS 8

NEPA/CEQA —

: - David Melis, PE
Jennifer Hildebrandt Juann Ranios, PE2

ADDITIONAL SURVEY
SUPPORT

TECHNICAL STUDIES Matt Griggs, PE 2 Dylan Crawford, PLS 2
&
Jeff Bray ) BRIDGE & STRUCTURES/ \
Sarah Holm / CONSTRUCTIBILITY

Kevin Ross, PE—Lead TRAFFIC STUDIES
Tony Dubovik, PE
OPTIONAL SUPPORT SERVICES ; ; 3
GEOTECHNICAL Eddie Barrios, PE, TE, PTOE
Ben Crawford, PE, GE 1
HYDROLOGY/HYDRAULIC RIGHT OF WAY
STUDIES/STORM WATER APPRAISALS &
Michelle Smira DATA REPORT ACQUISITIONS

MMS STRATEGIES

O’DELL ENGINEERING

Pamela Dalcin-Walling, PE 2

VALUE ANALYSIS
Martin Y. Hsu, PE, CVS 7

UTILITY & IRRIGATION
DISTRICT COORDINATION

\ William Kull, PE, PLS* /
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North County Corridor Joint
Powers Authority

PROJECT TEAM

KEY PERSONNEL

Matt Satow, PE - Project Manager — Drake Haglan
& Associates

Registration — Civil Engineer in California 58212
Academic Achievement — BS, Civil Engineering,
California State University, Sacramento, 1994

Mr. Matt Satow, P.E. with over 19 years of
experience in management, design and construction
of transportation and civil projects, will lead the DHA
team. Matt is ideally suited for this assignment,
having served as project manager on numerous
large, multi-disciplinary transportation projects. He is
a proven Project Manager and is adept at
coordinating the work of project design teams on a
wide variety of transportation projects. His relevant
experience to this project includes:

= Recent experience with complex District 10
projects requiring significant Caltrans and
stakeholder coordination

= Thoroughly knowledgeable in Caltrans project
development process

m  Extensive experience on federal-aid projects with
Caltrans oversight

= Significant  experience  with  CEQA/NEPA
regulations and processes

= Extensive experience in facilitating public
meetings & presentations

= Strong leadership and management abilities

= Hands-on management style and flexible
approach

Project Manager’s Philosophy

In Brief, Matt's project management style focuses
around the following five points:

1. High Level of Service: The Consultant Project
Manager will take the initiative and the
responsibility to meet the client's needs and
goals. In other words, the project manager must
take ownership of the project and ensure that the
necessary steps are taken to complete the
project.

2. Flexibility: Changes will and do occur, and it is
important to remain flexible and make reasonable
accommodations.

SOQ for All-Inclusive PA & ED Services on the North County ak
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Experience of the Project Manager & Key Personnel

3. Communication: Communication is one of the
most important keys to a successful project. The
lack of communication is usually the source of an
unsuccessful project.  Frequent and constant
communication is important in all aspects of a
project.

4. Quality: Never compromise quality and have
continual quality checks along the way by
qualified senior staff.

5. Budget and Schedule: Budgets and schedules
are set for a reason - to meet them.

Relevant Projects

m  Capital Southeast Connector Joint Powers
Authority, Sacramento & El Dorado Counties,
CA

= State Route 4 Wagon Trail Realignment PA/ED,
Calaveras County, CA

= North Stockton Railroad Grade Separations &
Bridge Replacements PS&E, Stockton, CA

Dennis Haglan, PE — Strategic Advisor/Funding
Assistance - Drake Haglan & Associates

Registration — Civil Engineer in California 51985
Academic Achievement — BS, Civil Engineering,
University of California, Davis, 1989

Mr. Dennis Haglan, P.E.; has more than 24 years of
experience in design, construction and project and
contract management for a wide variety of projects,
including Project Study Report and Project Report
Preparation, Feasibility and Planning Studies, and
state and public agency bridge replacement,
rehabilitation, and seismic retrofit. His experience
includes eight years with Caltrans as structures
representative, resident engineer and structures local
assistance engineer, as well as providing oversight
for the federal Highway Bridge Program (HBP). He is
a proven project manager and is adept at
coordinating the work of large project design teams.

Dennis currently serves as the Project Manager for
the Capital Southeast Connector JPA's 35 mile
corridor project in the Sacramento region and will
provide his knowledge and insight into the North
County Corridor Project.



North County Corridor Joint
Powers Authority

Namat Hosseinion - Environmental Manager —
Dokken Engineering

Academic  Achievement - MA, Archaeology,
California State University, Sacramento, 2008; BA,
Anthropology, University of California, San Diego,
1999

Mr. Namat Hosseinion, Senior Environmental
Planner and Environmental Manager, is responsible
for all stages of environmental compliance, from
management and preparation of scoping documents,
completon  of  NEPA/CEQA  environmental
documents, technical studies, to environmental
permits and mitigation monitoring. In addition to this
planning and regulatory work, Mr. Hosseinion is
qualified to perform Section 106 compliance of
archaeological studies for screened undertakings,
surveys, and HPSR/ASR preparation. He has
demonstrated excellence in the coordination and
communication necessary in the production and
quality assurance of environmental compliance. He
has extensive experience in obtaining environmental
approvals for transportation projects, including local
assistance and capital outlay projects with Caltrans
and the FHWA. He has managed large-scale
environmental  tasks including  environmental
analysis and documentation, regulatory compliance,
value engineering/analysis, public outreach for multi-
disciplinary projects, and has focused experience on
highways, transit, interchange, and bridge projects.

Relevant Projects
m  State Route 88 Corridor Enhancement, Pine
Grove, CA

= State Route 4 Wagon Trail Realignment PA/ED,
Calaveras County, CA
= Road 80 Widening, Tulare County, CA

Jeff Bray — Technical Studies — LSA

Academic Achievement - BS, Wildlife Biology,
Humboldt State University, Arcata, 1992

Mr. Jeff Bray is a Principal Biologist at LSA with 18
years of experience with biological resources and
wetlands projects throughout California including
numerous bridge, interchange, and corridor projects
within the San Joaquin Valley and with Caltrans
Districts 6 and 10. At LSA, Mr. Bray manages project
teams and budgets, coordinates with clients and
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regulatory agencies regarding permitting strategies
and mitigation requirements, and performs peer
reviews. Mr. Bray also conducts biological studies
and prepares technical reports, performs jurisdictional
delineations, obtaining 401/404, 1600 permits,
coordinates Section 7 consultations, and manages
construction monitoring projects.

Relevant Projects

North Stockton I-5 Improvements, Stockton, CA
= SR 120/McKinley Ave Interchange, Manteca, CA
= Route 65/Lincoln Bypass, Lincoln, CA

Jose Silva, PE - Highway/Civil Lead - Drake
Haglan & Associates

Registration — Civil Engineer in California 55267
Academic Achievement — BS, Civil Engineering,
California State University, Chico, 1988

Mr. Jose Silva, P.E. has over 25 years of civil
engineering experience. José specializes in planning,
designing and constructing transportation projects.
As former Caltrans transportation engineer, Jose
brings significant expertise in the project development
process, completing a wide range of complex
projects. His attention to quality, schedules, budgets,
and resources have been a key to partnering with
local agencies, transportation authorities, and
numerous Caltrans Districts including District 10. José
focuses on cost-effective and timely solutions
throughout the project life-cycle to meet client
requirements and accommodate future conditions.

Relevant Projects

= North County Corridor Feasibility — Study,
Stanislaus County, CA

m  Capital Southeast Connector Joint Powers
Authority, Sacramento & El Dorado Counties,
CA

m  |-5/Genessee Avenue Interchange PA/ED &
PS&E, San Diego, CA

Kevin Ross, PE - Bridge & Structures Lead -
Drake Haglan & Associates

Registration — Civil Engineer in California 49652
Academic Achievement — BS, Civil Engineering,
University of California, Davis, 1988



North County Corridor Joint
Powers Authority

Mr. Kevin Ross, P.E. has 25 years of engineering
experience including over 5 years supervising the
daily activities of the bridge engineering group of a
prominent engineering firm in Sacramento. He is
currently the Bridge Services Manager for Drake
Haglan & Associates. At Caltrans Division of
Structures, he performed the duties of Section
Leader; Seismic Specialist; contract management;
project engineer; district seismic design mentor;
design engineer; and construction of bridges and
buildings. He also served as Structure Representative
on Caltrans bridge construction projects.

Craig Drake, PE - Principal-in-Charge, QA/QC -
Drake Haglan & Associates

Registration — Civil Engineer in California 43652
Academic Achievement — BS, Civil Engineering,
California Polytechnic State University, San Luis
Obispo, 1984

Mr. Craig Drake, P.E.; has over 28 years experience
in the design and construction of bridge, highway, and
transit projects. His experience includes direct
management and engineering responsibilities for
large design projects, and oversight engineering for
numerous federal aid projects. He has a diverse
background in bridge and highway development
processes, from project conception through
construction. He is thoroughly familiar with the
Caltrans project development process and with
federal aid program requirements.

Richard Liptak, PE — Strategic Advisor/Funding
Assistance — Dokken Engineering

Registration — Civil Engineer in California 40887
Academic Achievement — BS, Civil Engineering,
California State University, Chico, 1983

Mr. Richard Liptak, P.E.; administers the direction
and supervision of professional and technical staff,
and has overall responsibility for project
management, administration, development and
quality control for all projects. He has been with
Dokken Engineering since its inception in 1986. Mr.
Liptak will serve as Strategic Advisor for this project.
Mr. Liptak will also be available to assist with
obtaining additional funding and project approvals
and reviewing cost estimates for the various
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operational improvements the team identifies.
Mr. Liptak brings an unmatched ability to prepare
project estimates for clients in the early stages of a
project that remain the project budget and that
contractors routinely bid below when it counts.

Judith Buethe — Public Outreach — Judith Buethe
Communications

Academic Achievement — BS, Applied Behavioral
Sciences, University of California, Davis; MPA, Public
Administration, University of San Francisco

Ms. Judith Buethe, Public Outreach Manager, has
more than 32 years of private and public sector
experience in public outreach, consensus building,
strategic  planning, media relations, research,
consensus building, event planning, and public
relations.  She  established  Judith  Buethe
Communications in  1989. Headquartered in
downtown Stockton, Judith has designed and
managed more than 400 public outreach programs for
environmental projects and on infrastructure
projects—from design to groundbreaking to ribbon-
cutting—in Northern California.

Jennifer Hildebrandt - NEPA/CEQA - Drake
Haglan & Associates

Academic  Achievement - MS, Environmental
Management, University of San Francisco; BS,
Anthropology ~ emphasis in  Archaeology &
Environmental Science & Policy, University of
California, Davis

Jennifer Hildebrandt serves as DHA's in-house
Environmental Coordinator and will ensure that the
environmental process stays on schedule and that
quality is maintained with the products and deliverables
to the JPA and Caltrans. Throughout her career Ms.
Hildebrandt has managed a wide range of
environmental public works and transportation-related
projects. Her expertise includes an in-depth knowledge
of the Caltrans gquidelines and templates. Her
experience has included all aspects of project
management including authoring and co-authoring
environmental documentation, subcontractor
management, managing project budgets and
schedules, and coordinating with relevant state, federal,
and local agencies.
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STAFF AVAILABILITY

Those individuals listed on the organization chart are committed to our team and are available to work on this project
for its duration. The level of time commitment for our key team members is approximated in the following table. The
table illustrates availability for the next 24 months.

Time Commitment to North County Corridor

Name July- Oct- Jan- April- July- Oct- Jan- April-
Sept Dec March June Sept Dec March June
2013 2013 2014 2014 2014 2014 2015 2015

DRAKE HAGLAN & ASSOCIATES — Rancho Cordova
Matt Satow 60% 60% 65% 65% 65% 70% 70% 70%
Craig Drake 30% 30% 30% 30% 30% 30% 30% 30%
Dennis Haglan 25% 25% 25% 40% 40% 40% 60% 60%
Jose Silva 60% 60% 65% 65% 65% 80% 80% 80%
Kevin Ross 50% 50% 50% 50% 60% 60% 60% 60%
Jennifer Hildebrandt 60% 60% 60% 60% 60% 60% 65% 65%
David Melis 50% 50% 50% 50% 55% 55% 55% 55%
Tony Dubovik 45% 45% 50% 50% 55% 55% 60% 60%
Namat Hosseinion 50% 50% 50% 55% 55% 60% 60% 60%
Richard Liptak 25% 25% 25% 25% 25% 25% 25% 25%
Juann Ramos 50% 50% 50% 50% 50% 50% 50% 50%
Matt Griggs 60% 60% 60% 60% 60% 65% 65% 65%
Sarah Holm 70% 70% 70% 70% 70% 70% 70% 70%
Pamela Dalcin-Walling 45% 45% 45% 45% 45% 50% 50% 50%

LSA -Roseville

Judith Buethe Communications - Stockton

Crawford & Associates - Modesto

Fehr & Peers — Walnut Creek

Guiliani & Kull - Oakdale
Martin Y. Hsu, PE, CVS & Associates
Northstar Engineering Group - Modesto
Tony DeMelo
Kent Hysell
O’Dell Engineering - Modesto
Overland, Pacific & Cutler - Sacramento
Steven Harris 60% 60% 60% 60% 60% 60% 60% 60%
//"'___"\
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Percentages for this project will be increased if the job demands such. Availability for all staff is much higher beyond
24 months and so is not listed here. The actual level of commitment will be negotiated and adjusted depending on
the needs of the project at a particular time. Also note only key Drake Haglan and subconsultants personnel are
shown in the table above, and that other Drake Haglan and subconsultants staff are available to deliver your project.
The Firm Qualifications below, list the physical locations of each firm. Main team members from Drake Haglan,
Dokken Engineering, LSA and OPC are located in the Sacramento area and within close proximity to each other for
significant collaboration. Most of the other subconsultants are located within Stanislaus County and the project
vicinity for local support.

FIRM QUALIFICATIONS

DRAKE HAGLAN & ASSOCIATES
11060 White Rock Road, Suite 200, Rancho Cordova, CA 95670, (916) 3634210

Drake Haglan & Associates, Inc. (DHA) is a transportation engineering services firm that specializes in local and
regional transportation projects, with a focus on planning and project engineering. DHA provides project initiation
studies, project engineering services, and construction engineering services. DHA specializes in projects that are
funded through federal, state, regional and local transportation funding programs. The company principals, Craig
Drake, Dennis Haglan, Kevin Ross, Eli Aramouni, and Matt Satow have over 120 years combined experience
designing and managing transportation, bridge, highway and roadway projects in California.

DHA was formed in 2007 to provide transportation and bridge/highway consulting services to primarily local agency
clients. DHA is a California corporation with headquarters in Rancho Cordova, California. The company is founded
on the principle that project success is determined by client satisfaction with a quality product. This is achieved
through strong project management and project delivery services provided by each principal of the firm. Even though
the firm is relatively young, the depth of experience of key staff and production engineers makes DHA one of the
most experienced firms in California for project management and oversight services.

DOKKEN ENGINEERING
110 Blue Ravine Road, Suite 200, Folsom, CA 95630, 916) 858-0642

Dokken Engineering, a California Corporation, specializes in providing professional engineering and environmental
services for bridge, roadway, intersection, highway, interchange, rail transit, parking lots, transit centers, sewer, water
and other public works infrastructure facilities.

Since its formation in 1986, Dokken Engineering has completed engineering for more than 1,500 roadway, highway,
bridge, interchange, and utility projects, including more than 800 federally-funded and state oversight projects. Our
qualified staff has the knowledge and experience to provide cost-efficient planning and engineering to the County.

Dokken Engineering has a staff of over 100 employees, a diverse group of Environmental Planners, Archaeologists,
Biologists, GIS Specialists, Geologists, Funding and Community Outreach Specialists, and Transportation, Drainage,
Structural, Utility and Hydraulic Engineers, who together provide seamless and cost-effective project delivery. With
the majority of design work being performed by one firm, under one roof, project coordination, and communication is
maximized. Many of our staff members have direct local, resource, and state agency experience, giving us insight
into the needs of our clients and the best approach to achieve project delivery goals. In addition, project
management is simplified and economized, saving our clients’ valuable time and money.
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LSA ASSOCIATES
4200 Rockin Road, Suite 11B, Rocklin, CA 95677, (916) 630-4600

LSA Associates, Inc. (LSA) is a diversified environmental, transportation, and community planning firm. Owned by its
employees, LSA is distinguished by the comprehensive nature of the services it provides and by its commitment to
providing responsive and expert support to its clients. With nine offices throughout California and one office in Ft.
Collins, Colorado, LSA provides services in environmental analysis, transportation planning and engineering,
biological and cultural resources, water quality, global climate change, geographic information systems (GIS),
community and land planning, air quality, and noise impact assessment since 1976. LSA has an outstanding track
record in providing comprehensive CEQA/NEPA services for the most challenging transportation projects throughout
California. During its 37 years in the environmental consulting field, LSA has managed a large volume
of transportation projects in California. We have completed these services for both public-sector clients and
development interests. This experience has fostered an excellent understanding of transportation project
development procedures and environmental review requirements.

JUDITH BUETHE COMMUNICATIONS
445 West Weber Avenue, Suite 221, Stockton, CA 95203, (209) 464-8707

Established in 1989, Judith Buethe Communications (JBC), specializes in consensus-building and public participation
programs in Central and Northern California. Our proactive programs are carefully tailored to each project and
creatively designed and implemented to identify communities of interest, satisfy the public’s need for information,
provide opportunities for meaningful involvement, and nurture a sense of community partnership, as well as promote
a positive image for each client. More than 400 infrastructure projects at every stage from feasibility study through
construction and ribbon-cutting have been organized and successfully implemented by JBC. We are familiar with
media, public agencies, agricultural and business groups, and community organizations throughout the region.

CRAWFORD & ASSOCIATES
1165 Scenic Drive, Suite B, Modesto, CA. 95350 « (209) 312-7668

Crawford & Associates, Inc. (CAlnc) was founded by Benjamin and Sarah Crawford to provide creative solutions and
responsive service while providing growth opportunities for our employees. The principals of the firm bring significant
experience in Geotechnical Engineering, Design and Construction Services on projects ranging from transportation,
bridges, water and wastewater facilities, pipelines, tanks and pump stations, schools, hospitals, residential, and
commercial projects. CAInc has experience working with various oversight agencies including Caltrans, ArmyCorp,
DSA, Fish and Game, Environmental Health, DWR, etc.

FEHR & PEERS
100 Pringle Avenue, Suite 600, Walnut Creek, CA 94596, (925) 930-7100

Fehr & Peers specializes in providing transportation planning and traffic engineering services to public and private
sector clients. We emphasize the development of creative, cost-effective, and results-oriented solutions to planning
and design problems associated with all modes of transportation. We offer specialized expertise in the following key
areas relevant to the project: 1) travel demand forecasting, 2) traffic operations & simulation, and 3) traffic
engineering design. Fehr & Peers has worked extensively in Stanislaus County and has been involved with the
North County Corridor Project (NCC) since inception having worked on the traffic forecasting and analysis for the
feasibility study, route adoption, and PA/ED.
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GIULIANI & KULL
440 S. Yosemite Avenue Oakdale, CA 95361, (209) 847-8726

Giuliani & Kull, Inc. is a professional services organization established in 1987 with a strong commitment to delivering
successful projects for our clients. Our core disciplines of civil engineering design, surveying, and construction
management have been applied to public and private engineering projects since our inception over two decades ago.
Our team has maintained a strong local presence in Stanislaus, Placer & Santa Clara Counties with continued
activity and projects in adjacent jurisdictions covering a major portion of Northern California. Our experience in
engineering design and construction has developed along with our successful working relationships with local Cities,
Districts, Agencies, Developers and Consultants.

MARTINY. HsU, PE, CVS & ASSOCIATES
64305 Silver Star Avenue, Desert Hot Springs, CA 92240, (214) 223-4139

Martin Y. Hsu, PE, CVS & Associates, Inc. (MHA) is a California/Texas based organization whose primary focus is
Value Analysis/Value Engineering (VA/VE). The VE methodology is promoted and applied in a highly professional
manner to many different project types. MHA has performed more than 180 VA/VE projects, including team studies,
training seminars, SAVE-approved training workshops, facilitator services and VE program development.

NORTHSTAR ENGINEERING GROUP
620 12" Street, Modesto, CA 95354, (209) 524-3525

NorthStar Engineering Group, Inc. (NorthStar) was founded in 2002 and employs a staff of 24 full time professionals
(3 licensed Professional Engineers, 3 licensed Land Surveyors, and a support staff of 18) under the direction of 5
working principals. NorthStar is a California corporation and a California Registered Small Business, which performs
all services out of one office located in downtown Modesto (620 12th Street). NorthStar has local expertise and a
comprehensive understanding of the issues associated with providing Professional Land Surveying and Civil
Engineering Services. NorthStar team members greatly value our Client relationships and have a long standing
reputation for success working throughout the Central Valley.

O'DELL ENGINEERING
1165 Scenic Drive, Suite B, Modesto, CA 95350, (209) 571-1765

Founded in 1994, O'Dell Engineering currently maintains 3 offices in Northern California; Palo Alto, Pleasanton and
the main office in Modesto. The firm currently has a total staff of 34 including 6 Registered Civil Engineer, 6 Licensed
Land Surveyors, and 1 Landscape Architect. The firm distinguishes itself from others through its tailored client
communications and its talented and extremely knowledgeable designers and staff. The combination of bright staff,
outstanding internal and external communication skills, team collaboration and input, and applications of current
technology and tools allow the firm to provide creative yet feasible solutions to unique and complex design projects.
The firm features four internal divisions: Civil Engineering, Land Surveying, Land Planning and Landscape
Architecture.

OVERLAND, PACFIC & CUTLER
8950 Cal Center Drive, Suite 102, Sacramento, CA 95826, (916) 857-1520

Overland, Pacific & Cutler, Inc. (OPC), established as a California Corporation in 1980, provides all disciplines
associated with the appraisal and acquisition of right of way. Our in-house capabilities include program management,
cost studies, land and right of way acquisition, real estate appraisal, relocation assistance, utility coordination, and
property management. This breadth of experience enables us to have a true understanding of each specific real
estate function necessary for the delivery of highway and bridge projects.
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RELEVANT EXPERIENCE

DRAKE HAGLAN & Capital SouthEast Connector JPA- Project Management Services
ASSOCIATES Sacramento and EI Dorado Counties, California
Owner/Reference EL DORADO HILS

Capital SouthEast Connector
JPA

10640 Mather Blvd., Suite 120
Mather, CA 95655

Contact

Tom Zlotkowski, PE
Executive Director
(916) 876-9095

Project Cost:
Current Construction Cost:
Estimated $500 Million

Completion Date(s):
2012 - Ongoing

Key Staff:

Dennis Haglan, Project Manager
Matt Satow, Design Manager
Jose Silva, Civil Support
Jennifer Hildebrandt,
Environmental Support

Drake Haglan & Associates (DHA) was
selected for Project Management and
Design support Services for this 35-mile
long corridor. &

PROPOSED ALIGNMENT ALTERNATIVES

SACRAMENTO [

The Connector Joint Powers Authority
(JPA) consists of ElI Dorado County,
Sacramento County, City of Folsom, City
of Rancho Cordova, and the City of Elk -
Grove. The JPA was established to
facilitate the construction of a multi-modal
transportation project (the Connector)
within -~ a  35-mile  service area %
(Corridor).The proposed Connector will 2
be 4 to 6-lane arterial, expressway, and
thoroughfare segments that will connect

B

Alternative | s
i ) Altemative | & 1| m—
Alternative IV

Interstate 5, Highway 99, and US Highway 50 through the communities of Elk Grove, Sheldon,
Rancho Cordova, Folsom, and El Dorado Hills, allowing traffic to bypass congestion in downtown
Sacramento.

The Connector will link residential areas and employment centers in the Corridor, serve both
local and regional travel, and relieve congestion on the heavily congested existing roadways, all
while preserving open space and habitat. The Connector will also provide multi-modal options for
bicycle, pedestrian, transit, and automobile mobility throughout the corridor to address the
increased travel demand. This project was included in the 2004 voter approved Measure A half-
cent sales tax renewal expenditure plan.

DRAKE HAGLAN & State Route 4 Wagon Trail Realignment PA/ED - Project Management Services
ASSOCIATES Calaveras County, California — Caltrans District 10
Owner/Reference

Calaveras County

891 Mountain Ranch Road
San Andreas, CA 95249
Contact

Jonathan Mitchell

Deputy PW Director

(209) 754-6401

Project Cost:

$58 million

Completion Date(s):

Design: 12/2016
Construction: Start in 2018

Calaveras County Public Works selected Drake Haglan & Associates (Matt Satow) to serve as
Project Manager for the Wagon Trail Realignment project. This project entails reconstructing and
realigning approximately 7 miles of State Route 4 (Wagon Trail) in Calaveras County.
Improvements include roadway realignment, lane and shoulder widening and other safety
improvements. SR 1 cagmepni g ey

The project is funded through a
variety of State and Federal grants
and Drake Haglan & Associates is
assisting the County with the grant
and funding management of the
project as well.
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PROJECT MANAGER'’S North Stockton Railroad Grade Separations & Bridge Replacements PS&E

PERSONAL EXPERIENCE | Stockton, CA Matt Satow’s Personal Reference

Owner/Reference Project Manager, Matt Satow, led a large multi- [P T

ggyEOLVStEthXn N disciplinary team in the design of the following r

. vveper Ave. Room H 5 : H .

Stockion, CA 05202 railroad grade separations and bridge projects :

Contact ¢ UPRR/Eight Mile Road West Overhead

Eric Alvarez e UPRR/Eight Mile Road East Overhead

Engineering Services Manager e UPRR/Lower Sacramento Road Underpass

(209) 937-8228 e UPRR/Morada Lane Overhead

Project Cost: e Bear Creek/Lower Sacramento Road Bridge

$50 million e Pixley Slough/Lower Sacramento Road

Completion Date(s): Bridge

Construction: Fall 2013 The projects listed above had an estimated cost of over $85 million and the City had a budget of
$50 million. Matt Satow personally worked with the City to develop a plan to deliver the three
most critical grade separations and accelerate the PS&E delivery and permitting for these
projects to meet the Prop 1B funding deadline.

DOKKEN State Route 4 Wagon Trail Realignment PA/ED

ENGINEERING Calaveras County, CA — Caltrans District 10 & District 6 Environmental Oversight

Wagon-trail consists of a 7 mile-long realignment project in District 10. Within 7 months of the notice to proceed, Dokken
Engineering completed the required cultural, hazardous waste, and biological field surveys. Located in the Sierra-Nevada
foothills within Calaveras County, biological resources are a key issue. Dokken Engineering is coordinating with Caltrans and
USFWS for potential impacts to several high-profile threatened and/or endangered species including California Red-Legged
Frog, California Tiger Salamander, vernal pool fairy shrimp, vernal pool tadpole shrimp, and valley elderberry long-horn
beetle. The Wagon-Trail Project will also impact 900 acres of oak woodland. Since this area has been extensively surveyed
and researched over the last couple decades, Dokken utilized previous archaeological survey reports and excavation reports
to avoid duplicative cultural efforts. The following technical studies are being prepared to meet Caltrans standards: Historic
Property Survey Report, Natural Environmental Assessment and Habitat Assessments, Hazardous Waste Initial Site
Assessment, Air Quality Report, Noise Study Report, Water Quality Assessment, Paleontological Report, Visual Impact
Assessment, Community Impact Assessment, a Section 4(f) Evaluation and Location Hydraulic Studies/Floodplain
Evaluation. An Environmental Assessment is being prepared under NEPA and an Environmental Impact Report will be
prepared under CEQA.

DOKKEN State Route 88 Corridor Enhancement
ENGINEERING Pine Grove, CA - Caltrans District 10 & District 6 Environmental Oversight

The State Route 88 Improvements Project in Pine Grove consists of a 4-mile reconfiguration in Amador County. Dokken
Engineering is coordinating with the Amador County Transportation Commission and Caltrans Districts 10 and 6 (Central
Region), which handles studies on the State Highway System. This project entails partial road widening over multiple water
features. A habitat assessment was completed to demonstrate the absence of the federally threatened California red-legged
frog and Dokken Engineering has successfully obtained a concurrence that further from USFWS protocol surveys are not
necessary. The project runs through a town containing both prehistoric and historic resources. By researching the area and
conducting surveys during preliminary design, Dokken archaeologists has been able to pinpoint areas of sensitivity and work
with the engineering team to exclude as many of these areas from the project as possible. An Initial Study/Environmental
Assessment is being prepared for this project, supported by the following technical studies: Noise Study Report, Historic
Properties Survey Report, Hazardous Waste Initial Site Assessment, Natural Environment Study, Air Quality Conformity
Analysis, Water Quality Assessment, Section 4(f) Evaluation, Visual Impact Assessment, Community Impact Assessment,
and Paleontological Memorandum.
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DOKKEN Road 80 Realignment
ENGINEERING Tulare County, CA - Caltrans District 6 Environmental Oversight

Key environmental issues for the 14 mile long Road 80 realignment and widening consisted of biological, paleontological,
community, and farmland impacts. USFWS consultation and preconstruction surveys were conducted for San Joaquin kit fox,
California Tiger Salamander, and burrowing owl. Mitigation credits for effects on vernal pools and other wetland habitat was
obtained. Due to sensitive geologic units at the site, paleontological monitoring was conducted during construction. This
project also required a Relocation Impact Statement for the relocation of two residences. Farmland mitigation was also
arranged through the Agricultural Land Stewardship Program for impacts to approximately 54 acres of farmland—24 acres of
which were considered prime farmland. The project was processed with a CEQA Initial Study and NEPA Environmental
Assessment through Caltrans District 6. Supporting technical studies included a Historic Properties Survey Report, Natural
Environment Study, Biological Assessment, Air Quality Conformity Analysis, Water Quality Technical Report, Visual
Resources Assessment, Community Impact Assessment, and Relocation Impact Report.

LSA I-5/North Stockton Improvement Project
Stockton, CA — Caltrans District 10 & District 6 Environmental Oversight

The City of Stockton, San Joaquin Council of Governments and Caltrans are the agencies responsible for widening
approximately 8 miles of the Interstate 5 mainline within the freeway median. A mixed flow lane alternative and an HOV lane
alternative were included in the evaluations. The HOV Lane alternative also included the conversion of an additional 4 miles of
existing mixed flow lane to an HOV lane. In addition to the mainline improvements, the project also requires construction of
two new interchanges and reconstruction of two existing interchanges that include the North Gateway interchange (new), the
Eight Mile Road interchange (reconstruction), the Otto Drive interchange (new), and the Hammer Lane interchange
(reconstruction) in the north Stockton area. Auxiliary Lanes between interchanges were also evaluated, as well as noise
barriers at key locations. Major growth and planned development in this region has triggered the need for providing improved
freeway operations. LSA prepared all the technical studies and an EIR/EA document following Caltrans templates and format
requirements to complete CEQA/NEPA environmental review. LSA also assisted the City and Caltrans with the permitting
process, and prepared all the permit applications the resource agencies. Various permitting strategies and coordination efforts
have been required as a component of the PS&E process. The project is currently under construction.

LSA Hammett Road/ Kiernan Lane/SR-99 Interchanges
Stanislaus, CA - Caltrans District 10 & District 6 Environmental Oversight

LSA prepared two Preliminary Environmental Assessment Reports (PEARS) that identified the potential issues affecting
reconstruction of the existing interchanges into a larger capacity design.

LSA utilized preliminary geometric plan alternatives for each interchange prepared by project engineer, as well as information
from prior studies and recent EIRS for projects in the area, to identify environmental issues and constraints.

The projects are now in the Project Approval/Environmental Document (PA/ED) phase. LSA is currently preparing an Initial
Study/Environmental Assessment for each interchange. Technical studies have also been prepared in accordance with the
Caltrans Standard Environmental Reference (SER) and include Natural Environment Study, HPSR/Archaeological Survey
Report, Paleontological Evaluation/ldentification Report, Noise Analysis Report, Air Quality Analysis Report, Community
Impact Assessment, Water Quality/Floodplain Summary Report and Visual Impact Assessment.
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FEE SCHEDULE



SCHEDULE OF FEES — 2013

Professional Services — Drake Haglan & Associates

Fees valid from January 1, 2013 — December 31, 2013

Classification Range Hourly
Rate
Principal Transportation Engineer $185.00
Project Manager $180.00
| Senior Specialist/Environmental Services Manager $175.00 |
Senior Bridge Engineer/Senior Transportation Range A $145.00
Engineer/Resident Engineer/Project Engineer Range B $160.00
Range C $175.00
Range D $180.00
Bridge Engineer/Transportation Engineer Range A $125.00
Range B $135.00
Range C  $145.00
Senior Highway Designers/Senior Construction Range A $100.00
Inspectors/Environmental Coordinator Range B $120.00
Range C $140.00
Assistant Bridge Engineer/Assistant Transportation Range A $100.00
Engineer Range B $110.00
Range C  $120.00
Highway Designer/Construction Inspector Range A $90.00
Range B $100.00
Range C $110.00
| CAD Manager $130.00 |
| Senior CAD Draftsperson $120.00 |
CAD Draftsperson Range A $85.00
Range B $95.00
Range C $105.00
Admin & Word Processing Range A $60.00
Range B $75.00
Range C  $80.00
Administrative Manager $95.00
Administrative Specialist $100.00
Vehicle Mileage. e, Current IRS Standard Rate

Hourly charges include provision for normal office overhead costs, such as
office rental, utilities, insurance, clerical services, equipment, normal
supplies and materials, and in-house reproduction services. Other project
specific expenses such as travel, special consultants, and purchased

outside services will be billed at cost.



Judith Buethe Communications
Schedule of Costs and Fees Format

Name Hourly Fringe Benefits Overhead G&A Fee Specific Rate
Rate 20% 80% 30% (10%) of Compensation

Judith Buethe 50.00 10.00 40.00 15.00 11.50 126.50

Principal/Proj. Mgr.

Miranda Winters 30.00 6.00 24.00 9.00 6.90 75.90

Deputy Project Mgr.

Melissa Williams 26.99 5.40 21.59 8.10 6.21 68.28

Creative Director

Loreen Huey 18.70 3.74 14.96 5.61 4.30 47.31

Admin. Asst.

Stefan Williams 13.26 2.65 10.61 3.98 3.05 33.55

Clerical

Keegan Williams 13.26 2.65 10.61 3.98 3.05 33.55

Clerical

Note: Prepared for implementation on 07/29/13




& Associatss, Inc.

Geotechnical Engineering, Design
and Construction Services

=§Cr‘awfor“d

Fee Schedules

2013 Fee Scheduwle

Professionol Howrly Feey

Benjomin D. Crowford — Principal Geotechnical Engineer 3145
Rick Sowery — Principal Engineer/Engineering Geologist 3145

Dowiod Costro, PE — Project Manager 3115
Fleld Staff — Project Enguneer/Geologist $as
Drafting $75
Project Assistant 355

Labovatory Testung Schedde

Sleve Analysis $100

Steve Analysis (#200 wosiv ondy) $70
Exporsion [ndex $130
Plasticity Inoex $140
Motsture Density 345
R-Valuwe $300
Direct Shear (3 points) $420

Additional lab test pricing available wpon reguest
Reimbursable

Meage s billed ot current IRS mileage rote
Outside costy are billed ot cost pls 10% wmarkunp




DOKKEN ENGINEERING

Transportation Solutions from Concept to Construction

RATE SCHEDULE

Effective through May 31, 2014

Professional and supporting staff services will be billed at the following hourly billing rates:

Principal

Project Manager

Project Engineer

Senior Engineer

Associate Engineer

Assistant Engineer

Senior Environmental Planner
Associate Environmental Planner
Environmental Planner
Landscape Architect
Right-of-Way Specialist

Land Surveyor

Senior CAD/Detailer
CAD/Detailer

Survey Technician
Environmental Technician
Engineering Technician
Administrative/Clerical

$200.00 - $275.00
$145.00 - $220.00
$145.00 - $220.00
$145.00 - $220.00
$85.00 - $145.00
$65.00 - $110.00
$145.00 - $185.00
$85.00 - $145.00
$55.00 - $85.00
$120.00 - $160.00
$120.00 - $160.00
$110.00 - $150.00
$110.00 - $145.00
$85.00 - $110.00
$75.00 - $100.00
$50.00 - $75.00
$50.00 - $75.00
$50.00 - $130.00

Ordinary supplies and equipment are included in the above hourly rates. The following are
considered items of special charge and their costs will be added at the following rates:

Outside Reproduction Actual Cost
Permit Fees / Public Notice Advertisements Actual Cost
Record Search Fees / Mapping Fees Actual Cost
Room and Equipment Rentals Actual Cost
Traffic Control Actual Cost
Utility Potholing Actual Cost

Jitet T gtk

Richard T. Liptak, PE
President

DOKKEN ENGINEERING e 110 Blue Ravine Road Suite 200 ¢ Folsom, CA 95630 » Tele: 916.858.0642 ¢ Fax: 916.858.0643



FEHRA PEERS

2013-2014
(July 2013 through June 2014)
Hourly Billing Rates

Classification Hourly Rate

Principal $200.00 - $315.00
Senior Associate $175.00 - $230.00
Associate $120.00 - $195.00
Senior Engineer/Planner $125.00 - $175.00
Engineer/Planner $95.00 - $135.00
Senior Technical Support $120.00 - $165.00
Senior Administrative Support $100.00 - $125.00
Administrative Support $90.00 - $120.00
Technician $80.00 - $130.00
Intern $50.00 - $90.00

e Other Direct Costs / Reimbursable expenses are invoiced at cost plus
10% for handling.

¢ Personal auto mileage is reimbursed at the then current IRS approved
rate (56.5 cents per mile as of Jan 2013).

o Voice & Data Communications (Telephone, fax, computer, e-mail, etc.)
are invoiced at cost as a percentage of project labor.

effective 6/29/2013
Fehr & Peers reserves the right to change these rates at any time with or without advance notice.



PROPOSED COMPENSATION

Proposal for
Engineering Services

For the North County Corridor

Proposed Compensation

July 30, 2013

Services provided shall be billable at the hourly rates shown in Table 2: Schedule of Hourly Rates.
Invoices will be submitted on a monthly basis and shall be delineated by cost codes or project numbers
to ensure costs are applied to the appropriate tasks. The minimum increment of time billed shall be %
hour. Blueprinting, copying, record maps, filing fees and additional outside services will be billed at cost

plus fifteen percent (15%).

Table 2: SCHEDULE OF HOURLY RATES

Classification Hourly Rate
Principal Engineer $145.00
Senior Engineer (PE) $125.00
Senior Land Surveyor (PLS) $125.00
Associate Engineer $105.00
Qualified SWPPP Developer (QSD) $125.00
Inspector (Non-Prevailing Wage) $90.00
Inspector (Prevailing Wage) $105.00
Senior Drafter $90.00
Drafter $80.00
2-Person Survey Party/GPS Survey $205.00
Clerical $55.00
Expert Witness $400.00
Giuliani & Kull, Inc.

440 S. Yosemite Avenue
Oakdale, CA 95361
Phone: (209) 847-8726
Fax: (209) 847-7323
wkull@gkengineers.com




-

Personnel Category

Loaded Billing Rate Range

1. |Principal $125.00 $300.00
2. |Associate $85.00 $200.00
3. [Senior Technical Staff $85.00 $175.00
4. |Technical Specialty Staff $70.00 $125.00
5. |Assistant Technical Staff $55.00 $90.00
6. [Field Services $50.00 $85.00
7. |Research Assistant $35.00 $60.00
8. |Graphics/ GIS $90.00 $120.00
9. |Office Assistant $60.00 $90.00
10. |Word Processing/ Editing $75.00 $95.00

LSA



Martin Y. Hsu, PE, CVS & Associates, Inc.

Billing Rates

Cassification Loaded Billing Rate Range
1. |Sr. Project Manager $185.00 $190.00
2. |PE/CVS Team Leader $185.00 $190.00
3. |Tech Writer/Proof Reader $94.00 $95.00
4. |Admin/Clerical $68.00 $70.00
5.




NorthStar Engineering Group, Inc.
620 12tk Street
Modesto, CA 95354
(209) 524-3525 Phone
(209) 524-3526 Fax
RATE SCHEDULE
Engineering:

PRINCIPAL $150.00
CIVIL ENGINEER $130.00
PROJECT MANAGER $115.00
DESIGNER I $110.00
DESIGNER I $100.00
DESIGNER | $95.00
DRAFTER /CAD Il $90.00
DRAFTER/CAD Il $85.00
DRAFTER/CAD | $80.00
Surveying:
PRINCIPAL $150.00
LAND SURVEYOR $125.00
LAND SURVEYOR ASSISTANT $115.00
SURVEY CREW COORDINATOR $105.00
ONE-MAN SURVEY CREW $150.00
TWO-MAN SURVEY CREW $200.00
Planning:
PRINCIPAL $150.00
PLANNER $130.00

Field Services:

CONSTRUCTION OBSERVATION $130.00

Administration:

COMMUNITY OUTREACH $130.00

CLERICAL $65.00
Materials:

COST PLUS 10 PERCENT

The above rate schedule is effective through December 31, 2013 and is subject to adjustment January 1, 2014.
*NOTE: Overtime and Saturday work will be billed at time and a half and Sunday work will be billed at double time



O’Dell Engineering
FEE SCHEDULE
June 2013

Classification:
Principal

Senior Engineer

Engineer

Assistant Engineer

Assistant Engineer

Senior Landscape Architect

Landscape Architect

Landscape Designer

Planner

Assistant Planner

Utility Engineer

CADD Operator

Senior Surveyor

Surveyor

Assistant Surveyor

Survey Crew 2-man/1-man

Survey Crew 3D laser scanning 2-man/1-man
Survey Crew 2-man/1-man (prevailing wage)
Survey Crew 3D laser scanning 2-man/1-man (prevailing wage)
Administrative

Outside Services:
Cost of services and expenses charged to O'DELL ENGINEERING

by outside consultants, professional or technical firms engaged in
connection with the project.

Reproduction:

Reproduction costs and services charged to O'DELL ENGINEERING
by outside commercial printers engaged in connection with the project.

Travel:
Mileage, per diem, and subsistence are not normally charged to the

client unless specific prior authorization is negotiated between client
and consultant.

Reqular Hourly Rate:

$170.00
$140.00
$120.00
$110.00
$90.00
$130.00
$110.00
$90.00
$130.00
$110.00
$120.00
$80.00
$130.00
$110.00
$90.00
$160/$130
$230/$200
$230/$160
$260/$210

$70.00

Actual cost
plus 10%

Actual cost
plus 10%

Actual cost
plus 10%



2013 Schedule of Hourly Rates

Overland, Pacific & Cutler, Inc.

Right of Way Management & Implementation

Program Manager / Principal

$200.00 per hour

Senior Project Manager

$150.00 per hour

Project Manager

$130.00 per hour

Senior Acquisition Agent / Senior Relocation Agent /
Senior Analyst

$115.00 per hour

Acquisition Agent / Relocation Agent / Analyst

$105.00 per hour

Real Estate Appraisal

MAI Designated Appraiser

$275.00 per hour

Senior Appraiser

$225.00 per hour

Staff Appraiser

$150.00 per hour

Assistant Appraiser

$105.00 per hour

Utility Coordination

Utility Project Manager

$150.00 per hour

Senior Utility Coordinator

$130.00 per hour

Utility Coordinator

$115.00 per hour

Property Management

Property Management Supervisor

$150.00 per hour

Property Services Supervisor / Property Manager

$115.00 per hour

Specialized Labor / GC / Plumber / Electrician

$105.00 per hour*

Equipment Operator

$73.00 per hour*

Landscape / Crew Leader

$40.00 per hour*

Crew Member

$27.50 per hour*

* Prevailing Wage Compliant

Project Support / Administrative

Project Support Specialist

$75.00 per hour

Administrative Assistant

$40.00 per hour




BILLING TERMS:

OPC considers local travel/mileage, photocopying, first class postage, telephone, facsimile, and mobile
communication charges a normal part of doing business and such costs are included in the stated hourly
rates. Out-of-pocket expenses including pre-approved travel and lodging, outside exhibit preparation,
requested overnight courier or registered and/or certified mail (return receipt requested) charges, and
specialty reproduction (unless otherwise specified) are in addition to the contract amount and will be
charged at cost plus ten percent (+10%) for administration, coordination, and handling. Subcontracted
services, other than those listed above, will be invoiced at cost plus ten percent (+10%).

In the event OPC is required to perform any act in relation to litigation arising out of any project with the
Client (for example, expert consulting, responding to a complaint, or proceeding with discovery and trial),
such services are not part of this contract, nor are they part of our normal fees. If required, these types
of services will be invoiced at two times the regular hourly rates.

In the event this contract extends twelve (12) months beyond the initial date of execution, the hourly
rates and any remaining amount in the contract shall be adjusted upwardly by five percent (5%) per
annum, compounded annually, on the anniversary date of this contract.

Written communication services in other languages would be an additional cost and would be billed
separately based on quoted hourly rates by independent translation services. Verbal communication in
Spanish, if necessary, will be included at no additional charge.

OPC will submit monthly invoices for the professional and trade services rendered based on the hourly
rate schedule provided above. The client shall promptly pay the uncontested amount due within no more
than thirty (30) days after receipt of invoice. Upon completion of services, the remaining unbilled amount
of the project balance shall become immediately due and payable.
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