

**STANISLAUS COUNTY
DEPARTMENT OF PUBLIC WORKS**

OFFICIAL BID RESULTS

FOR

HSIPSL - Cycle 10 - Corridor Delineation & Rumble Strip Improvements

Contract No. 2025-220015

Bid Opening: February 28, 2025 at 10 AM

Engineer's Estimate: \$7,085,000

APPARENT LOW BIDDER		Address	Bid Amount
1	Bay Cities Paving & Grading, Inc.	1450 Civic Court Bldg B #400 Concord, CA 94520	\$5,650,006.14
Subcontractors:			
	ABSL Construction	29334 Pacific Street Hayward, CA 94544	
	Asphalt Dike Construction, Inc.	PO BOX 790 Goshen, CA 93227	
	Anrak Corporation	5820 Mayhew Road Sacramento, CA 95827	
	Pacific Northwest Oil	3310 E. Miner Avenue Stockton, CA 95205	
	Specialized Pavement Marking	6868 Avenue 305 Goshen, CA 93227	
No.	Contractor	Address	Bid Amount
2	Teichert Construction	400 Sunrise Avenue, Suite 300 Roseville, CA 95661	\$5,946,590.00
3	Dirt Dynasty, Inc.	PO Box 67 Farmington, CA 95230	\$6,494,000.00
4	United Pavement Maintenance, Inc.	PO Box 1017 Hughson, CA 95326	\$6,536,697.03
5	McGuire and Hester	1016 North Market Boulevard, Suite 20 Sacramento, CA 95834	\$6,715,321.95

STANISLAUS COUNTY PUBLIC WORKS DEPARTMENT

HSISPL - CYCLE 10 - CORRIDOR DELINEATION & RUMBLE STRIP IMPROVEMENTS

CONTRACT No. 2025 - 220015

BID OPENING DATE: February 28, 2025 10 a.m.

Item No.	Item Description	Unit	Quantity	Engineer's Estimate		BAY CITIES		TEICHERT CONSTRUCTION	
				Price	Amount	Price	Amount	Price	Amount
1	MOBILIZATION	LS	1	\$100,000.00	\$100,000.00	\$565,000.00	\$565,000.00	\$590,000.00	\$590,000.00
2	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	1	\$1,000.00	\$1,000.00	\$2,067.67	\$2,067.67	\$2,500.00	\$2,500.00
3	PORTABLE CHANGEABLE MESSAGE SIGNS	EA	6	\$1,000.00	\$6,000.00	\$2,758.67	\$16,552.02	\$4,500.00	\$27,000.00
4	WATER POLLUTION CONTROL	LS	1	\$5,000.00	\$5,000.00	\$16,450.08	\$16,450.08	\$4,400.00	\$4,400.00
5	CLEARING AND GRUBBING (VEGETATION ONLY)	LS	1	\$35,000.00	\$35,000.00	\$53,588.28	\$53,588.28	\$30,000.00	\$30,000.00
6	LEAD COMPLIANCE PLAN	LS	1	\$30,500.00	\$30,500.00	\$1,607.65	\$1,607.65	\$3,000.00	\$3,000.00
7	CONTRACTOR SUPPLIED BIOLOGIST	LS	1	\$30,000.00	\$30,000.00	\$26,794.14	\$26,794.14	\$50,000.00	\$50,000.00
8	TEMPORARY TRAFFIC CONTROL	LS	1	\$50,500.00	\$50,500.00	\$528,400.00	\$528,400.00	\$677,568.65	\$677,568.65
9	SURFACE PREPARATION (POTHOLE REPAIRS)	LS	1	\$50,000.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
10	SAFETY SHOULDER REPAIR (FULL AND PARTIAL WIDTH)	SF	69,211	\$21.00	\$1,453,431.00	\$7.51	\$519,774.61	\$6.50	\$449,871.50
11	SHOULDER BACKING	TON	1,605	\$45.00	\$72,225.00	\$106.64	\$171,157.20	\$40.00	\$64,200.00
12	HOT MIX ASPHALT TYPE A (EASTIN RD)	TON	8,640	\$130.00	\$1,123,200.00	\$90.80	\$784,512.00	\$130.00	\$1,123,200.00
13	CLASS II AGGREGATE BASE (EASTIN RD)	TON	2,198	\$50.00	\$109,900.00	\$104.11	\$228,833.78	\$100.00	\$219,800.00
14	SHOULDER BACKING (EASTIN RD)	TON	574	\$45.00	\$25,830.00	\$68.74	\$39,456.76	\$65.00	\$37,310.00
15	REMOVE WHITE STRIPING & MARKERS	LF	853,266	\$0.60	\$511,959.60	\$0.32	\$273,045.12	\$0.30	\$255,979.80
16	REMOVE YELLOW STRIPING & MARKERS	LF	426,835	\$1.40	\$597,569.00	\$0.48	\$204,880.80	\$0.45	\$192,075.75
17	REMOVE PAVEMENT MARKINGS (HSIP ROAD)	SF	6,543	\$2.50	\$16,357.50	\$3.22	\$21,068.46	\$3.00	\$19,629.00
18	REMOVE PAVEMENT MARKINGS (ADJACENT ROAD MARKINGS)	SF	7,669	\$2.50	\$19,172.50	\$3.22	\$24,694.18	\$3.00	\$23,007.00
19	6" RUMBLE STRIP EDGELINE	LF	697,150	\$1.50	\$1,045,725.00	\$0.29	\$202,173.50	\$0.55	\$383,432.50
20	TRANSVERSE (RUMBLE STRIPS)	LF	2,547	\$20.00	\$50,940.00	\$24.23	\$61,713.81	\$22.00	\$56,034.00
21	THERMOPLASTIC CENTERLINE STRIPING (DETAIL 6) (F)	LF	172,540	\$1.00	\$172,540.00	\$0.75	\$129,405.00	\$0.70	\$120,778.00
22	THERMOPLASTIC CENTERLINE STRIPING (DETAIL 19) (F)	LF	96,033	\$2.50	\$240,082.50	\$1.93	\$185,343.69	\$1.80	\$172,859.40
23	THERMOPLASTIC CENTERLINE STRIPING (DETAIL 22) (F)	LF	153,305	\$2.50	\$383,262.50	\$2.79	\$427,720.95	\$2.60	\$398,593.00
24	THERMOPLASTIC EDGE LINE STRIPING (DETAIL 27B) (F)	LF	838,540	\$1.00	\$838,540.00	\$1.13	\$947,550.20	\$1.00	\$838,540.00
25	THERMOPLASTIC EDGE LINE STRIPING (DETAIL 27C) (F)	LF	8,454	\$2.00	\$16,908.00	\$1.13	\$9,553.02	\$1.00	\$8,454.00
26	THERMOPLASTIC EDGE LINE STRIPING (DETAIL 29) (F)	LF	2,124	\$2.50	\$5,310.00	\$6.43	\$13,657.32	\$6.00	\$12,744.00
27	THERMOPLASTIC STRIPING (DETAIL 32) (F)	LF	1,452	\$4.00	\$5,808.00	\$6.43	\$9,336.36	\$6.00	\$8,712.00
28	THERMOPLASTIC STRIPING (DETAIL 38A) (F)	LF	1,460	\$3.50	\$5,110.00	\$1.71	\$2,496.60	\$1.60	\$2,336.00
29	THERMOPLASTIC STRIPING (6" WHITE STRIPE) (F)	LF	429	\$2.50	\$1,072.50	\$3.22	\$1,381.38	\$3.00	\$1,287.00
30	THERMOPLASTIC STRIPING (6" YELLOW STRIPE) (F)	LF	368	\$2.50	\$920.00	\$3.22	\$1,184.96	\$3.00	\$1,104.00
31	THERMOPLASTIC STRIPING (CROSSWALK STRIPING) (F)	LF	386	\$4.00	\$1,544.00	\$8.57	\$3,308.02	\$8.00	\$3,088.00
32	ONE WAY REFLECTIVE MARKERS 12FT APART (F)	EACH	48	\$20.00	\$960.00	\$26.79	\$1,285.92	\$25.00	\$1,200.00
33	THERMOPLASTIC PAVEMENT MARKINGS (HSIP ROADS)(LEGENDS) (F)	SF	6,378	\$6.00	\$38,268.00	\$9.65	\$61,547.70	\$9.00	\$57,402.00
34	THERMOPLASTIC PAVEMENT MARKINGS (ADJACENT MARKINGS)(LEGENDS) (F)	SF	6,376	\$6.00	\$38,256.00	\$9.65	\$61,528.40	\$9.00	\$57,384.00
35	THERMOPLASTIC CENTERLINE STRIPING (DETAIL 22)(ADJACENT MARKINGS) (F)	LF	229	\$3.00	\$687.00	\$2.79	\$638.91	\$2.60	\$595.40
36	THERMOPLASTIC STRIPING (DETAIL 27B)(ADJACENT MARKINGS) (F)	LF	505	\$1.00	\$505.00	\$1.13	\$570.65	\$1.00	\$505.00
37	AS-BUILT DRAWINGS	LS	1	\$564.00	\$564.00	\$1,727.00	\$1,727.00	\$2,000.00	\$2,000.00
Total					\$7,084,647.10		\$5,650,006.14		\$5,946,590.00

DIRT DYNASTY		UNITED PAVEMENT MAINTENANCE, INC.		McGUIRE AND HESTER		Average Price	Percent Difference
Price	Amount	Price	Amount	Price	Amount		
\$640,000.00	\$640,000.00	\$403,139.00	\$403,139.00	\$160,000.00	\$160,000.00	\$471,627.80	-79%
\$2,000.00	\$2,000.00	\$22,500.00	\$22,500.00	\$500.00	\$500.00	\$5,913.53	-83%
\$8,000.00	\$48,000.00	\$4,500.00	\$27,000.00	\$7,400.00	\$44,400.00	\$5,431.73	-82%
\$8,000.00	\$8,000.00	\$35,000.00	\$35,000.00	\$14,300.00	\$14,300.00	\$15,630.02	-68%
\$100,000.00	\$100,000.00	\$101,600.00	\$101,600.00	\$15,775.00	\$15,775.00	\$60,192.66	-42%
\$5,000.00	\$5,000.00	\$3,910.00	\$3,910.00	\$4,480.00	\$4,480.00	\$3,599.53	747%
\$5,000.00	\$5,000.00	\$38,225.00	\$38,225.00	\$62,000.00	\$62,000.00	\$36,403.83	-18%
\$675,264.20	\$675,264.20	\$588,800.00	\$588,800.00	\$752,800.00	\$752,800.00	\$644,566.57	-92%
\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	4999900%
\$11.00	\$761,321.00	\$10.55	\$730,176.05	\$14.00	\$968,954.00	\$9.91	112%
\$80.00	\$128,400.00	\$83.07	\$133,327.35	\$90.00	\$144,450.00	\$79.94	-44%
\$130.00	\$1,123,200.00	\$120.00	\$1,036,800.00	\$168.00	\$1,451,520.00	\$127.76	2%
\$110.00	\$241,780.00	\$111.00	\$243,978.00	\$150.00	\$329,700.00	\$115.02	-57%
\$80.00	\$45,920.00	\$74.63	\$42,837.62	\$90.00	\$51,660.00	\$75.67	-41%
\$0.30	\$255,979.80	\$0.35	\$298,643.10	\$0.30	\$255,979.80	\$0.31	91%
\$0.45	\$192,075.75	\$0.52	\$221,954.20	\$0.45	\$192,075.75	\$0.47	198%
\$3.00	\$19,629.00	\$3.45	\$22,573.35	\$3.00	\$19,629.00	\$3.13	-20%
\$3.00	\$23,007.00	\$3.45	\$26,458.05	\$3.00	\$23,007.00	\$3.13	-20%
\$0.55	\$383,432.50	\$0.63	\$439,204.50	\$0.56	\$390,404.00	\$0.52	191%
\$22.00	\$56,034.00	\$25.30	\$64,439.10	\$22.00	\$56,034.00	\$23.11	-13%
\$0.70	\$120,778.00	\$0.81	\$139,757.40	\$0.70	\$120,778.00	\$0.73	37%
\$1.80	\$172,859.40	\$2.07	\$198,788.31	\$1.80	\$172,859.40	\$1.88	33%
\$2.60	\$398,593.00	\$2.99	\$458,381.95	\$2.60	\$398,593.00	\$2.72	-8%
\$1.05	\$880,467.00	\$1.21	\$1,014,633.40	\$1.05	\$880,467.00	\$1.09	-8%
\$1.05	\$8,876.70	\$1.21	\$10,229.34	\$1.00	\$8,454.00	\$1.08	86%
\$6.00	\$12,744.00	\$6.90	\$14,655.60	\$6.00	\$12,744.00	\$6.27	-60%
\$6.00	\$8,712.00	\$6.90	\$10,018.80	\$6.00	\$8,712.00	\$6.27	-36%
\$1.60	\$2,336.00	\$1.84	\$2,686.40	\$1.60	\$2,336.00	\$1.67	110%
\$3.00	\$1,287.00	\$3.45	\$1,480.05	\$3.00	\$1,287.00	\$3.13	-20%
\$3.00	\$1,104.00	\$3.45	\$1,269.60	\$3.00	\$1,104.00	\$3.13	-20%
\$8.00	\$3,088.00	\$9.20	\$3,551.20	\$8.00	\$3,088.00	\$8.35	-52%
\$25.00	\$1,200.00	\$28.75	\$1,380.00	\$25.00	\$1,200.00	\$26.11	-23%
\$9.00	\$57,402.00	\$10.35	\$66,012.30	\$9.00	\$57,402.00	\$9.40	-36%
\$9.00	\$57,384.00	\$10.35	\$65,991.60	\$9.00	\$57,384.00	\$9.40	-36%
\$2.60	\$595.40	\$2.99	\$684.71	\$3.00	\$687.00	\$2.80	7%
\$1.05	\$530.25	\$1.21	\$611.05	\$1.00	\$505.00	\$1.08	-7%
\$2,000.00	\$2,000.00	\$16,000.00	\$16,000.00	\$53.00	\$53.00	\$4,356.00	-87%
	\$6,494,000.00		\$6,536,697.03		\$6,715,321.95		