

**STANISLAUS COUNTY
DEPARTMENT OF PUBLIC WORKS**

OFFICIAL BID RESULTS

FOR

Urban Pocket Area 9 - Colorado-Rouse

Contract No. 2025-220021

Bid Opening: September 10, 2025 at 10:00 AM

Engineer's Estimate: \$ 26,499,037

APPARENT LOW BIDDER	Address	Bid Amount
1 George Reed, Inc.	1200 Scenic Dr., Suite 200 Modesto, CA 95350	\$21,764,390.00

Subcontractors:

All Commercial Fence, Inc.	P.O. Box 658 Waterford, CA 95386
Collins Electrical Co, Inc	125 Tuolumne Blvd Modesto, CA 95354
D.A. Wood Construction, Inc.	963 Shepard Ct Oakdale, CA 95361
Farwest Safety Inc	226 N Main St Lodi, CA 95240
Pavement Recycling Systems	10240 San Sevaine Way Jurupa Valley, CA 91752
Reliable Tree Experts, Inc.	PO Box 2376 Berkeley, CA 94702
Specialized Pavement Marking	6868 Avenue 305 Goshen, CA 93227

No.	Contractor	Address	Bid Amount
2	Teichert Construction	400 Sunrise Ave, Suite 300 Roseville, CA 95661	\$22,074,378.00
3	Mountain Cascade Inc.	555 Exchange Court Livermore, CA 94550	\$23,253,574.65
4	Mozingo Construction, Inc.	751 Wakefield Court Oakdale, CA 95361	\$26,229,342.00
5	McGuire and Hester	1016 North Market Blvd., Suite 20 Sacramento, CA 95834	\$28,207,761.80

STANISLAUS COUNTY PUBLIC WORKS DEPARTMENT

Area 9 - Colorado-Rouse

BID OPENING DATE September 10, 2025

Item No.	Bid No.	Item Description	Unit	Quantity	Engineer's Estimate		George Reed		Teichert	
					Price	Amount	Price	Amount	Price	Amount
1	1	Water Pollution Control	LS	1	\$349,200.00	\$349,200.00	\$30,000.00	\$30,000.00	\$38800.00	\$38800.00
2	2	Pothole Existing Utilities	LS	1	\$80,000.00	\$80,000.00	\$300,000.00	\$300,000.00	\$600,000.00	\$600000.00
3	3	Monument Preservation and Re-	EA	20	\$1,500.00	\$30,000.00	\$3,500.00	\$70,000.00	\$2800.00	\$56000.00
4	4	Mobilization	LS	1	\$2,327,400.00	\$2,327,400.00	\$1,706,200.50	\$1,706,200.50	\$2,155,816.65	\$2155816.65
5	5	Temporary Traffic Control	LS	1	\$349,200.00	\$349,200.00	\$250,000.00	\$250,000.00	\$390,000.00	\$390000.00
6	6	Clearing and Grubbing	LS	1	\$50,000.00	\$50,000.00	\$327,500.00	\$327,500.00	\$50,000.00	\$50000.00
7	7	Tree Removal	EA	159	\$800.00	\$127,200.00	\$650.00	\$103,350.00	\$625.00	\$99375.00
8	8	Remove Roadside Sign	EA	46	\$150.00	\$6,900.00	\$150.00	\$6,900.00	\$150.00	\$6900.00
9	9	Remove Fence	LF	10950	\$25.00	\$273,750.00	\$9.00	\$98,550.00	\$9.00	\$98550.00
10	10	Adjust Fence and/or Gate	LF	504	\$75.00	\$37,800.00	\$135.00	\$68,040.00	\$133.00	\$67032.00
11	11	Remove Concrete Sidewalk/Driveway (F)	SF	49209	\$4.00	\$196,836.00	\$3.00	\$147,627.00	\$2.80	\$137785.20
12	12	Remove Concrete Driveway (F)	SF	0	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
13	13	Remove Concrete Curb and Gutter (F)	LF	5666	\$15.00	\$84,990.00	\$11.00	\$62,326.00	\$13.50	\$76491.00
14	14	Remove Storm Drain Catch Basin	EA	24	\$1,500.00	\$36,000.00	\$600.00	\$14,400.00	\$1900.00	\$45600.00
15	15	Abandon Drywell	EA	26	\$5000.00	\$130,000.00	\$7500.00	\$195,000.00	\$5400.00	\$140400.00
16	16	Remove Pavement Striping	LF	7450	\$8.00	\$59,600.00	\$2.50	\$18,625.00	\$0.90	\$6705.00
17	17	Remove Pavement Markings	SF	500	\$4.00	\$2,000.00	\$7.50	\$3,750.00	\$8.00	\$4000.00
18	18	Remove Street Light Pole	EA	7	\$1,500.00	\$10,500.00	\$1,000.00	\$7,000.00	\$400.00	\$2800.00
19	19	Remove Fire Hydrant Assembly (Including	EA	13	\$2000.00	\$26,000.00	\$1500.00	\$19,500.00	\$1450.00	\$18850.00
20	20	Remove Fire Hydrant Assemble (Excluding	EA	7	\$500.00	\$3,500.00	\$1150.00	\$8,050.00	\$1650.00	\$11550.00
21	21	Relocate Water Service & Meter	EA	87	\$2500.00	\$217,500.00	\$2700.00	\$234,900.00	\$3250.00	\$282750.00
22	22	Relocate Blow-off Valve	EA	1	\$2,000.00	\$2,000.00	\$3250.00	\$3,250.00	\$5700.00	\$5700.00
23	23	Relocate Water Valve	EA	4	\$3000.00	\$12,000.00	\$2800.00	\$11,200.00	\$1700.00	\$6800.00
24	24	Relocate Mailbox	EA	149	\$400.00	\$59,600.00	\$400.00	\$59,600.00	\$400.00	\$59600.00
25	25	Relocate Roadside Sign	EA	7	\$250.00	\$1,750.00	\$400.00	\$2,800.00	\$400.00	\$2800.00
26	26	Adjust Utility Cover to Grade (Utility Box and	EA	338	\$800.00	\$270,400.00	\$2,000.00	\$676,000.00	\$1,100.00	\$371800.00
27	27	Adjust Utility Cover to Grade (Manhole Frame	EA	23	\$1,200.00	\$27,600.00	\$2,700.00	\$62,100.00	\$2,100.00	\$48300.00
28	28	Roadway Excavation (F)	CY	18334	\$150.00	\$2,750,100.00	\$85.00	\$1,558,390.00	\$67.00	\$1228378.00
29	29	Minor Concrete (4.5" Drive Over Curb and	LF	31134	\$35.00	\$1,089,690.00	\$27.00	\$840,618.00	\$35.00	\$1089690.00
30	30	Minor Concrete (4.5" Return Curb and Gutter)	LF	1187	\$35.00	\$41,545.00	\$55.00	\$65,285.00	\$52.00	\$61724.00
31	31	Minor Concrete (6" Return Curb and Gutter)	LF	408	\$40.00	\$16,320.00	\$82.00	\$33,456.00	\$58.00	\$23664.00
32	32	Minor Concrete (6" Vertical Curb and Gutter)	LF	2977	\$40.00	\$119,080.00	\$34.00	\$101,218.00	\$41.00	\$122057.00
33	33	Minor Concrete (Retaining Curb)	LF	258	\$90.00	\$23,220.00	\$90.00	\$23,220.00	\$50.00	\$12900.00
34	34	Minor Concrete (Sidewalk and Flatwork)	SF	95828	\$12.00	\$1,149,936.00	\$8.00	\$766,624.00	\$8.00	\$766624.00
35	35	Minor Concrete (Driveway)	SF	36054	\$15.00	\$540,810.00	\$11.00	\$396,594.00	\$14.00	\$504756.00
36	36	ADA Curb Ramp	EA	51	\$1,500.00	\$76,500.00	\$4200.00	\$214,200.00	\$2500.00	\$127500.00
37	37	Detectable Warning Surface (Truncated	SF	317	\$35.00	\$11,095.00	\$80.00	\$25,360.00	\$225.00	\$71325.00
38	38	Aggregate Base (Class 2)	CY	6483	\$100.00	\$648,300.00	\$98.00	\$635,334.00	\$88.00	\$570504.00
39	39	Full Depth Reclamation (FDR-C)	SF	383875	\$2.00	\$767,750.00	\$1.40	\$537,425.00	\$1.45	\$556618.75
40	40	Cement (FDR-C)	TON	924	\$325.00	\$300,300.00	\$195.00	\$180,180.00	\$170.00	\$157080.00
41	41	Hot Mix Asphalt (Type A)	TON	12282	\$125.00	\$1,535,250.00	\$112.00	\$1,375,584.00	\$98.00	\$1203636.00
42	42	12" SDR 26 or RCP Storm Pipe	LF	1201	\$100.00	\$120,100.00	\$104.00	\$124,904.00	\$205.00	\$246205.00
43	43	Horizontal Drain with 48" Perforated Pipe	LF	11785	\$700.00	\$8,249,500.00	\$500.00	\$5,892,500.00	\$425.00	\$5008625.00
44	44	36" Horizontal Drain Riser	EA	85	\$3,000.00	\$255,000.00	\$6100.00	\$518,500.00	\$5000.00	\$425000.00
45	45	48" Precast Storm Manhole	EA	1	\$7,500.00	\$7,500.00	\$4900.00	\$4,900.00	\$9200.00	\$9200.00
46	46	Storm Catch Basin (Type 1)	EA	50	\$6,000.00	\$300,000.00	\$7500.00	\$375,000.00	\$7900.00	\$395000.00
47	47	CCTV Pipeline Inspection (Storm Drain)	LF	12986	\$9.00	\$116,874.00	\$2.00	\$25,972.00	\$2.90	\$37659.40

48	48	6" PVC Water Pipe	LF	19	\$200.00	\$3,800.00	\$300.00	\$5,700.00	\$395.00	\$7505.00
49	49	8" PVC Water Pipe	LF	6	\$220.00	\$1,320.00	\$300.00	\$1,800.00	\$3560.00	\$21360.00
50	50	10" PVC Water Pipe	LF	72	\$240.00	\$17,280.00	\$300.00	\$21,600.00	\$590.00	\$42480.00
51	51	Connect to Existing Water Main	EA	6	\$6,000.00	\$36,000.00	\$3150.00	\$18,900.00	\$2700.00	\$16200.00
52	52	Fire Hydrant Assembly (Including Valve)	EA	18	\$12,500.00	\$225,000.00	\$14000.00	\$252,000.00	\$11340.00	\$204120.00
53	53	Fire Hydrant Assembly (Excluding Valve)	EA	7	\$7,800.00	\$54,600.00	\$8475.00	\$59,325.00	\$8800.00	\$61600.00
54	54	Construction Staking	LS	1	\$58,200.00	\$58,200.00	\$120000.00	\$120,000.00	\$57000.00	\$57000.00
55	55	Roadside Sign	EA	90	\$685.00	\$61,650.00	\$630.00	\$56,700.00	\$625.00	\$56250.00
56	56	Thermoplastic Striping (Detail 1)	LF	2250	\$5.00	\$11,250.00	\$1.25	\$2,812.50	\$1.50	\$3375.00
57	57	Thermoplastic Striping (Detail 21)	LF	10640	\$5.00	\$53,200.00	\$3.50	\$37,240.00	\$1.00	\$10640.00
58	58	Thermoplastic Striping (Detail 27B)	LF	200	\$5.00	\$1,000.00	\$1.75	\$350.00	\$1.50	\$300.00
59	59	Thermoplastic Striping (Limit Line)	SF	450	\$5.00	\$2,250.00	\$10.00	\$4,500.00	\$10.00	\$4500.00
60	60	Thermoplastic Striping (Yield Line)	SF	102	\$5.00	\$510.00	\$10.00	\$1,020.00	\$10.00	\$1020.00
61	61	Thermoplastic Pavement Markings	SF	1310	\$5.00	\$6,550.00	\$12.00	\$15,720.00	\$8.50	\$11135.00
62	62	Paint Red Curbs at Fire Hydrants	LF	1400	\$8.00	\$11,200.00	\$2.00	\$2,800.00	\$8.50	\$11900.00
63	63	Fire Hydrant Pavement Marker (Type BB)	EA	59	\$30.00	\$1,770.00	\$75.00	\$4,425.00	\$25.00	\$1475.00
64	64	As-Built Drawings	LS	1	\$11,700.00	\$11,700.00	\$2000.00	\$2,000.00	\$4500.00	\$4500.00
65	65	Adjust Streetlight Pull Box to Grade	EA	1	\$750.00	\$750.00	\$1000.00	\$1,000.00	\$1500.00	\$1500.00
66	66	Street Light Assembly	EA	7	\$6,000.00	\$42,000.00	\$13500.00	\$94,500.00	\$9650.00	\$67550.00
67	67	Pull Box (No. 5)	EA	7	\$1,500.00	\$10,500.00	\$2300.00	\$16,100.00	\$2000.00	\$14000.00
68	68	2" PVC (Type 3) Conduit (with Tracer Wire)	LF	250	\$45.00	\$11,250.00	\$15.00	\$3,750.00	\$118.00	\$29500.00
69	69	Streetlight Conductors	LF	700	\$2.00	\$1,400.00	\$1.50	\$1,050.00	\$5.25	\$3675.00
70	70	Reroute Fiber Line at Catch Basin	EA	1	\$5,000.00	\$5,000.00	\$30000.00	\$30,000.00	\$9600.00	\$9600.00
71	71	Relocate Sewer Service & Cleanout	EA	13	\$2000.00	\$26,000.00	\$1865.00	\$24,245.00	\$1700.00	\$22100.00
72	72	8" PVC Sewer Pipe	LF	13240	\$175.00	\$2,317,000.00	\$84.00	\$1,112,160.00	\$147.00	\$1946280.00
73	73	48" Precast Sewer Manhole	EA	50	\$11500.00	\$575,000.00	\$5500.00	\$275,000.00	\$8700.00	\$435000.00
74	74	48" Precast Sewer Drop Manhole	EA	4	\$9000.00	\$36,000.00	\$9500.00	\$38,000.00	\$18600.00	\$74400.00
75	75	4" PVC Sewer Service (Incl: H20 rated	EA	219	\$2500.00	\$547,500.00	\$3425.00	\$750,075.00	\$3600.00	\$788400.00
76	76	4" D.I.P. Sewer Service (Incl: H20 rated	EA	5	\$3000.00	\$15,000.00	\$4575.00	\$22,875.00	\$8220.00	\$41100.00
77	77	6" PVC Sewer Service (Incl: H20 rated	EA	63	\$3000.00	\$189,000.00	\$3660.00	\$230,580.00	\$4080.00	\$257040.00
78	78	6" D.I.P. Sewer Service (Incl: h20 rated	EA	1	\$3000.00	\$3,000.00	\$5725.00	\$5,725.00	\$8800.00	\$8800.00
79	79	Connect to Existing Sewer Main	EA	4	\$3500.00	\$14,000.00	\$5000.00	\$20,000.00	\$2300.00	\$9200.00
80	80	Connect to Existing Sewer Stub	EA	5	\$4000.00	\$20,000.00	\$1365.00	\$6,825.00	\$2300.00	\$11500.00
81	81	Connect to Existing Sewer Manhole	EA	8	\$3000.00	\$24,000.00	\$1375.00	\$11,000.00	\$4100.00	\$32800.00
82	82	Connect to Existing Sewer Manhole (Drop	EA	1	\$5000.00	\$5,000.00	\$12000.00	\$12,000.00	\$7100.00	\$7100.00
83	83	Connect Sewer Service to Existing Sewer	EA	14	\$6000.00	\$84,000.00	\$1150.00	\$16,100.00	\$1900.00	\$26600.00
84	84	Connect Sewer Service to Existing Sewer	EA	1	\$2000.00	\$2,000.00	\$2500.00	\$2,500.00	\$5300.00	\$5300.00
85	85	Construct Sewer Manhole on Existing Sewer	EA	3	\$2000.00	\$6,000.00	\$6800.00	\$20,400.00	\$12700.00	\$38100.00
86	86	CCTV Pipeline Inspection (Sewer)	LF	13240	\$9.00	\$119,160.00	\$2.00	\$26,480.00	\$2.80	\$37072.00
87	87	Project Funding Signs	EA	4	\$850.00	\$3,400.00	\$950.00	\$3,800.00	\$950.00	\$3800.00
88	88	Lead Compliance Plan	LS	1		\$0.00	\$1800.00	\$1,800.00	\$1200.00	\$1200.00
89	89	Contractor Supplied Biologist	LS	1		\$0.00	\$20000.00	\$20,000.00	\$11400.00	\$11400.00
90	90	Remove and Replace 20" Irrigation Pipe	EA	1	\$10,000.00	\$10,000.00	\$22000.00	\$22,000.00	\$31300.00	\$31300.00
91	91	Remove and Replace 42" Irrigation Pipe	EA	4	\$25,000.00	\$100,000.00	\$27000.00	\$108,000.00	\$36300.00	\$145200.00
92	92	Storm Catch Basin (Drop Inlet)	EA	9	\$7,500.00	\$67,500.00	\$6400.00	\$57,600.00	\$8100.00	\$72900.00
93	93	Relocate Fiber Communication Box	EA	2	\$2,500.00	\$5,000.00	\$10000.00	\$20,000.00	\$5000.00	\$10000.00
94	94	Reroute ARV Vault Outlet into Catch Basin	EA	1	\$5,000.00	\$5,000.00	\$2000.00	\$2,000.00	\$8400.00	\$8400.00
95	95	Abandon Existing Sewer Main	LS	1	\$5,000.00	\$5,000.00	\$8000.00	\$8,000.00	\$2800.00	\$2800.00
96	96	Abandon Existing Water Main	EA	3	\$1,600.00	\$4,800.00	\$4000.00	\$12,000.00	\$950.00	\$2850.00
Total						\$27,702,136.00		\$ 21,764,390.00		\$ 22,074,378.00

Mountain Cascade		Mozingo		McGuire and Hester		Average Price	Percent Difference
Price	Amount	Price	Amount	Price	Amount		
\$125,000.00	\$125,000.00	\$100,000.00	\$100,000.00	\$46,000.00	\$46,000.00	\$114,833.33	-0.662119013
\$750,000.00	\$750,000.00	\$900,000.00	\$900,000.00	\$656,000.00	\$656,000.00	\$547,666.67	0.095556908
\$1,500.00	\$30,000.00	\$2,500.00	\$50,000.00	\$1,740.00	\$34,800.00	\$45,133.33	-0.937961595
\$565,822.00	\$565,822.00	\$1,310,000.00	\$1,310,000.00	\$2,820,000.00	\$2,820,000.00	\$1,814,206.53	0.188297264
\$350,000.00	\$350,000.00	\$573,000.00	\$573,000.00	\$1,000,000.00	\$1,000,000.00	\$485,366.67	-0.196483758
\$200,000.00	\$200,000.00	\$400,000.00	\$400,000.00	\$42,600.00	\$42,600.00	\$178,350.00	-0.719652369
\$1645.00	\$261,555.00	\$625.00	\$99,375.00	\$659.00	\$104,781.00	\$132,606.00	-0.995286789
\$160.00	\$7,360.00	\$150.00	\$6,900.00	\$158.00	\$7,268.00	\$7,038.00	-0.978687127
\$4.10	\$44,895.00	\$3.50	\$38,325.00	\$9.50	\$104,025.00	\$109,682.50	-0.999917945
\$138.00	\$69,552.00	\$133.00	\$67,032.00	\$140.00	\$70,560.00	\$63,336.00	-0.997900088
\$3.50	\$172,231.50	\$3.50	\$172,231.50	\$2.30	\$113,180.70	\$156,648.65	-0.999982126
\$0.00	\$0.00	\$3.50	\$0.00	\$0.00	\$0.00	\$0.00	#DIV/0!
\$2.90	\$16,431.40	\$3.00	\$16,998.00	\$8.00	\$45,328.00	\$50,427.40	-0.999732288
\$1,000.00	\$24,000.00	\$800.00	\$19,200.00	\$525.00	\$12,600.00	\$25,300.00	-0.924901186
\$4000.00	\$104,000.00	\$4800.00	\$124,800.00	\$3000.00	\$78,000.00	\$128,700.00	-0.958041958
\$2.75	\$20,487.50	\$2.25	\$16,762.50	\$2.60	\$19,370.00	\$23,591.67	-0.999961851
\$8.20	\$4,100.00	\$5.00	\$2,500.00	\$7.90	\$3,950.00	\$3,383.33	-0.997635468
\$1,050.00	\$7,350.00	\$1,000.00	\$7,000.00	\$3,500.00	\$24,500.00	\$9,858.33	-0.95942519
\$2000.00	\$26,000.00	\$4100.00	\$53,300.00	\$3300.00	\$42,900.00	\$31,091.67	-0.953363709
\$1950.00	\$13,650.00	\$2000.00	\$14,000.00	\$2900.00	\$20,300.00	\$11,841.67	-0.860661506
\$1500.00	\$130,500.00	\$2900.00	\$252,300.00	\$3400.00	\$295,800.00	\$235,625.00	-0.986206897
\$5,500.00	\$5,500.00	\$5000.00	\$5,000.00	\$9,200.00	\$9,200.00	\$5,108.33	0.115823817
\$5000.00	\$20,000.00	\$5500.00	\$22,000.00	\$7200.00	\$28,800.00	\$16,800.00	-0.898809524
\$440.00	\$65,560.00	\$350.00	\$52,150.00	\$600.00	\$89,400.00	\$64,318.33	-0.993780933
\$440.00	\$3,080.00	\$475.00	\$3,325.00	\$422.00	\$2,954.00	\$2,784.83	-0.856364833
\$1,000.00	\$338,000.00	\$2,000.00	\$676,000.00	\$882.00	\$298,116.00	\$438,386.00	-0.997490796
\$1,900.00	\$43,700.00	\$2,000.00	\$46,000.00	\$1,280.00	\$29,440.00	\$42,856.67	-0.950999456
\$82.00	\$1,503,388.00	\$90.00	\$1,650,060.00	\$71.00	\$1,301,714.00	\$1,665,338.33	-0.999959768
\$38.00	\$1,183,092.00	\$31.00	\$965,154.00	\$32.00	\$996,288.00	\$1,027,422.00	-0.999965934
\$72.00	\$85,464.00	\$64.00	\$75,968.00	\$40.00	\$47,480.00	\$62,911.00	-0.999173435
\$79.00	\$32,232.00	\$96.00	\$39,168.00	\$40.00	\$16,320.00	\$26,860.00	-0.997840655
\$57.00	\$169,689.00	\$41.00	\$122,057.00	\$40.00	\$119,080.00	\$125,530.17	-0.999673385
\$181.00	\$46,698.00	\$103.00	\$26,574.00	\$183.00	\$47,214.00	\$29,971.00	-0.998331721
\$15.00	\$1,437,420.00	\$9.00	\$862,452.00	\$9.10	\$872,034.80	\$975,848.47	-0.999991802
\$21.00	\$757,134.00	\$12.00	\$432,648.00	\$9.50	\$342,513.00	\$495,742.50	-0.99997176
\$6,500.00	\$331,500.00	\$4700.00	\$239,700.00	\$2,900.00	\$147,900.00	\$189,550.00	-0.986810868
\$51.00	\$16,167.00	\$88.00	\$27,896.00	\$108.00	\$34,236.00	\$31,013.17	-0.992745017
\$145.00	\$940,035.00	\$105.00	\$680,715.00	\$100.00	\$648,300.00	\$687,198.00	-0.999871944
\$1.75	\$671,781.25	\$1.50	\$575,812.50	\$1.40	\$537,425.00	\$607,802.08	-0.999997614
\$195.00	\$180,180.00	\$210.00	\$194,040.00	\$190.00	\$175,560.00	\$197,890.00	-0.999140937
\$128.00	\$1,572,096.00	\$125.00	\$1,535,250.00	\$100.00	\$1,228,200.00	\$1,408,336.00	-0.999930414
\$225.00	\$270,225.00	\$165.00	\$198,165.00	\$150.00	\$180,150.00	\$189,958.17	-0.998920815
\$359.00	\$4,230,815.00	\$570.00	\$6,717,450.00	\$599.00	\$7,059,215.00	\$6,193,017.50	-0.999931374
\$4,905.00	\$416,925.00	\$5000.00	\$425,000.00	\$5,300.00	\$450,500.00	\$415,154.17	-0.987956281
\$22,000.00	\$22,000.00	\$8000.00	\$8,000.00	\$9,300.00	\$9,300.00	\$10,150.00	-0.093596059
\$8,500.00	\$425,000.00	\$8500.00	\$425,000.00	\$10,000.00	\$500,000.00	\$403,333.33	-0.980413223
\$6.50	\$84,409.00	\$10.00	\$129,860.00	\$5.30	\$68,825.80	\$77,266.70	-0.999962468

\$760.00	\$14,440.00	\$500.00	\$9,500.00	\$449.00	\$8,531.00	\$8,246.00	-0.952097987
\$895.00	\$5,370.00	\$1300.00	\$7,800.00	\$466.00	\$2,796.00	\$6,741.00	-0.471888444
\$520.00	\$37,440.00	\$350.00	\$25,200.00	\$324.00	\$23,328.00	\$27,888.00	-0.978843947
\$3,435.00	\$20,610.00	\$4800.00	\$28,800.00	\$3,090.00	\$18,540.00	\$23,175.00	-0.883495146
\$15,000.00	\$270,000.00	\$18000.00	\$324,000.00	\$15,300.00	\$275,400.00	\$258,420.00	-0.956117948
\$10,300.00	\$72,100.00	\$11000.00	\$77,000.00	\$10,800.00	\$75,600.00	\$66,704.17	-0.868074208
\$110,000.00	\$110,000.00	\$100000.00	\$100,000.00	\$50,600.00	\$50,600.00	\$82,633.33	-0.310205728
\$650.00	\$58,500.00	\$475.00	\$42,750.00	\$625.00	\$56,250.00	\$55,350.00	-0.98870822
\$1.40	\$3,150.00	\$1.75	\$3,937.50	\$1.25	\$2,812.50	\$4,556.25	-0.999670782
\$3.80	\$40,432.00	\$3.75	\$39,900.00	\$3.50	\$37,240.00	\$36,442.00	-0.999972559
\$1.90	\$380.00	\$2.00	\$400.00	\$1.75	\$350.00	\$463.33	-0.99676259
\$10.90	\$4,905.00	\$10.50	\$4,725.00	\$10.00	\$4,500.00	\$4,230.00	-0.997635934
\$11.00	\$1,122.00	\$18.00	\$1,836.00	\$10.00	\$1,020.00	\$1,088.00	-0.990808824
\$13.00	\$17,030.00	\$13.00	\$17,030.00	\$12.00	\$15,720.00	\$13,864.17	-0.999386909
\$2.20	\$3,080.00	\$3.25	\$4,550.00	\$2.00	\$2,800.00	\$6,055.00	-0.998596201
\$82.00	\$4,838.00	\$25.00	\$1,475.00	\$75.00	\$4,425.00	\$3,068.00	-0.991851369
\$8,800.00	\$8,800.00	\$2000.00	\$2,000.00	\$1.00	\$1.00	\$4,833.50	-0.068997621
\$1,100.00	\$1,100.00	\$1000.00	\$1,000.00	\$430.00	\$430.00	\$963.33	0.557093426
\$15,000.00	\$105,000.00	\$13500.00	\$94,500.00	\$15,425.00	\$107,975.00	\$85,254.17	-0.886809051
\$2,500.00	\$17,500.00	\$2300.00	\$16,100.00	\$675.00	\$4,725.00	\$13,154.17	-0.847956921
\$16.00	\$4,000.00	\$15.00	\$3,750.00	\$47.00	\$11,750.00	\$10,666.67	-0.9889375
\$1.64	\$1,148.00	\$1.50	\$1,050.00	\$8.00	\$5,600.00	\$2,320.50	-0.997737557
\$33,000.00	\$33,000.00	\$30000.00	\$30,000.00	\$2,890.00	\$2,890.00	\$18,415.00	-0.478685854
\$1,800.00	\$23,400.00	\$4200.00	\$54,600.00	\$4,340.00	\$56,420.00	\$34,460.83	-0.950668633
\$185.00	\$2,449,400.00	\$193.00	\$2,555,320.00	\$299.00	\$3,958,760.00	\$2,389,820.00	-0.999938489
\$10,000.00	\$500,000.00	\$11500.00	\$575,000.00	\$11,600.00	\$580,000.00	\$490,000.00	-0.982244898
\$22,000.00	\$88,000.00	\$37500.00	\$150,000.00	\$21,900.00	\$87,600.00	\$79,000.00	-0.764556962
\$3,500.00	\$766,500.00	\$3700.00	\$810,300.00	\$5,100.00	\$1,116,900.00	\$796,612.50	-0.995480864
\$6,000.00	\$30,000.00	\$6200.00	\$31,000.00	\$7,010.00	\$35,050.00	\$29,170.83	-0.718211684
\$4,400.00	\$277,200.00	\$4200.00	\$264,600.00	\$5,300.00	\$333,900.00	\$258,720.00	-0.984230056
\$6,100.00	\$6,100.00	\$6900.00	\$6,900.00	\$7,500.00	\$7,500.00	\$6,337.50	0.388560158
\$5,500.00	\$22,000.00	\$2300.00	\$9,200.00	\$14,400.00	\$57,600.00	\$22,000.00	-0.895454545
\$3,700.00	\$18,500.00	\$2750.00	\$13,750.00	\$9,700.00	\$48,500.00	\$19,845.83	-0.884106655
\$6,500.00	\$52,000.00	\$6000.00	\$48,000.00	\$6,900.00	\$55,200.00	\$37,166.67	-0.889686099
\$4,400.00	\$4,400.00	\$6700.00	\$6,700.00	\$5,500.00	\$5,500.00	\$6,783.33	0.046683047
\$1,870.00	\$26,180.00	\$3600.00	\$50,400.00	\$3,900.00	\$54,600.00	\$42,980.00	-0.955793392
\$3,000.00	\$3,000.00	\$5300.00	\$5,300.00	\$5,800.00	\$5,800.00	\$3,983.33	0.330543933
\$11,685.00	\$35,055.00	\$20000.00	\$60,000.00	\$13,100.00	\$39,300.00	\$33,142.50	-0.616806216
\$8.00	\$105,920.00	\$10.00	\$132,400.00	\$5.50	\$72,820.00	\$82,308.67	-0.999965982
\$1,000.00	\$4,000.00	\$1000.00	\$4,000.00	\$1,000.00	\$4,000.00	\$3,833.33	-0.752173913
\$1,900.00	\$1,900.00	\$2500.00	\$2,500.00	\$3,000.00	\$3,000.00	\$1,733.33	-0.307692308
\$11,000.00	\$11,000.00	\$10000.00	\$10,000.00	\$12,600.00	\$12,600.00	\$10,833.33	0.052307692
\$20,000.00	\$20,000.00	\$30000.00	\$30,000.00	\$13,300.00	\$13,300.00	\$21,100.00	0.483412322
\$22,000.00	\$88,000.00	\$25000.00	\$100,000.00	\$20,800.00	\$83,200.00	\$104,066.67	-0.651185138
\$6,250.00	\$56,250.00	\$6700.00	\$60,300.00	\$5,500.00	\$49,500.00	\$60,675.00	-0.866501854
\$13,650.00	\$27,300.00	\$12500.00	\$25,000.00	\$3,200.00	\$6,400.00	\$15,616.67	-0.679829242
\$1,500.00	\$1,500.00	\$3000.00	\$3,000.00	\$7,700.00	\$7,700.00	\$4,600.00	0.826086957
\$6,000.00	\$6,000.00	\$18000.00	\$18,000.00	\$13,900.00	\$13,900.00	\$8,950.00	-0.687150838
\$7,000.00	\$21,000.00	\$2200.00	\$6,600.00	\$1,100.00	\$3,300.00	\$8,425.00	-0.887240356
	\$23,253,574.65		\$ 26,229,342.00		\$28,207,761.80		