

**STANISLAUS COUNTY
DEPARTMENT OF PUBLIC WORKS
OFFICIAL BID RESULTS
FOR
URBAN PAVEMENT PRESERVATION - PHASE I**

**Contract No. 2026-250024
Bid Opening: JULY 1, 2026 at 10 AM
Engineer's Estimate: \$2,268,000.00**

LOW BIDDER		Address	Bid Amount
1	VSS International, Inc.	3785 Channel Drive West Sacramento, CA 95691	\$1,847,120.00

Subcontractors:

Chrisp Company	1001 Stokes Ave., Stockton, CA 95125
Dynamic Pavement, Inc.	PO Box 576663, Modesto, CA 95357
Spektren Engineering, Inc.	645 Rucker Ave., Gilroy, CA 95020
Union Pavement Services, Inc.	2904 Rubidoux Blvd., Suite A, Jurupa Valley, CA 92509

No.	Contractor	Address	Bid Amount
2	American Pavement Systems		\$1,857,657.32
3	Pavement Coatings Co.		\$2,061,641.00
4	R Sutton Enterprises		\$2,476,799.50

STANISLAUS COUNTY PUBLIC WORKS DEPARTMENT

Urban Pavement Preservation - Phase I 250024

BID OPENING DATE: July 1, 2026

Item No.	Bid No.	Item Description	Unit	Quantity	Engineer's Estimate		VSS International, Inc	
					Price	Amount	Price	Amount
BASE CONTRACT								
1	1	WATER POLLUTION CONTROL	LS	1	\$5,000.00	\$5,000.00	\$1,272.00	\$1,272.00
2	2	LEAD COMPLIANCE PLAN	LS	1	\$3,000.00	\$3,000.00	\$2,650.00	\$2,650.00
3	3	MOBILIZATION	LS	1	\$60,000.00	\$60,000.00	\$41,832.75	\$41,832.75
4	4	TEMPORARY TRAFFIC CONTROL	LS	1	\$150,000.00	\$150,000.00	\$143,000.00	\$143,000.00
5	5	PORTABLE CHANGEABLE MESSAGE SIGNS	EA	4	\$4,000.00	\$16,000.00	\$2,544.00	\$10,176.00
6	6	CONSTRUCTION FUNDING SIGNS	EA	10	\$750.00	\$7,500.00	\$318.00	\$3,180.00
7	7	CLEARING AND GRUBBING	LS	1	\$20,000.00	\$20,000.00	\$10,000.00	\$10,000.00
8	8	ROAD PREPARATION	LS	1	\$60,000.00	\$60,000.00	\$6,000.00	\$6,000.00
9	9	CRACK TREATMENT	LNMI	17.5	\$6,000.00	\$105,000.00	\$5,459.00	\$95,532.50
10	10	DIGOUTS AND POTHOLE REPAIR	SF	6,000	\$10.00	\$60,000.00	\$12.32	\$73,920.00
11	11	REMOVE STRIPING AND MARKERS	LF	50,659	\$1.90	\$96,252.10	\$0.80	\$40,527.20
12	12	REMOVE PAVEMENT MARKINGS	SF	10,482	\$2.00	\$20,964.00	\$4.24	\$44,443.68
13	13	ADJUST MONUMENT WELLS, UTILITY FRAME, AND COVER	EA	50	\$1,400.00	\$70,000.00	\$1,590.00	\$79,500.00
14	14	MONUMENT PRESERVATION AND RE-ESTABLISHMENT	LS	1	\$70,000.00	\$70,000.00	\$5,300.00	\$5,300.00
15	15	REMOVE CURB RAMP	EA	27	\$1,700.00	\$45,900.00	\$1,590.00	\$42,930.00
16	16	ADA CURB RAMP CASE A	EA	24	\$9,000.00	\$216,000.00	\$6,890.00	\$165,360.00
17	17	ADA CURB RAMP CASE C	EA	3	\$8,000.00	\$24,000.00	\$6,360.00	\$19,080.00
18	18	HOT MIX ASPHALT (TYPE A)	TONS	54	\$550.00	\$29,700.00	\$1,036.68	\$55,980.72
19	19	RAPID SETTING SLURRY SEAL (TYPE II)	SY	143,517	\$2.50	\$358,792.50	\$2.00	\$287,034.00
20	20	SLURRY SEAL	SY	64,208	\$2.45	\$157,309.60	\$2.00	\$128,416.00
21	21	ASPHALT RUBBER CHIP SEAL	SY	64,208	\$4.75	\$304,988.00	\$5.40	\$346,723.20
22	22	MICROSURFACING (TYPE III)	SY	20,677	\$3.50	\$72,369.50	\$2.40	\$49,624.80
23	23	THERMOPLASTIC STRIPING EWNV (DETAIL 9)	LF	10,437	\$2.75	\$28,701.75	\$1.06	\$11,063.22
24	24	THERMOPLASTIC STRIPING EWNV (DETAIL 22)	LF	14,186	\$4.50	\$63,837.00	\$2.65	\$37,592.90
25	25	THERMOPLASTIC STRIPING EWNV (DETAIL 25)	LF	8,989	\$3.50	\$31,461.50	\$1.33	\$11,955.37
26	26	THERMOPLASTIC STRIPING EWNV (DETAIL 27B)	LF	11,726	\$2.50	\$29,315.00	\$1.33	\$15,595.58
27	27	THERMOPLASTIC STRIPING EWNV (DETAIL 29)	LF	847	\$9.00	\$7,623.00	\$6.36	\$5,386.92
28	28	THERMOPLASTIC STRIPING EWNV (DETAIL 38)	LF	4,081	\$3.00	\$12,243.00	\$2.12	\$8,651.72
29	29	THERMOPLASTIC STRIPING EWNV (DETAIL 38A)	LF	160	\$2.50	\$400.00	\$2.12	\$339.20
30	30	THERMOPLASTIC STRIPING EWNV (DETAIL 40)	LF	233	\$2.00	\$466.00	\$2.12	\$493.96
31	31	THERMOPLASTIC PAVEMENT MARKINGS EWNV	SF	10,482	\$13.00	\$136,266.00	\$9.54	\$99,998.28
32	32	BLUE FIRE HYDRANT MARKERS	LS	1	\$1,700.00	\$1,700.00	\$1,060.00	\$1,060.00
33	33	AS-BUILT DRAWINGS	LS	1	\$3,000.00	\$3,000.00	\$2,500.00	\$2,500.00
Total						\$2,267,788.95		\$1,847,120.00

BID ALTERNATE 1					Engineer's Estimate		VSS International, Inc	
1	34	MOBILIZATION	LS	1	\$25,000.00	\$25,000.00	\$34,358.95	\$34,358.95
2	35	TEMPORARY TRAFFIC CONTROL	LS	1	\$60,000.00	\$60,000.00	\$156,125.00	\$156,125.00
3	36	CLEARING AND GRUBBING	LS	1	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00
4	37	ROAD PREPARATION	LS	1	\$35,000.00	\$35,000.00	\$5,000.00	\$5,000.00
5	38	CRACK TREATMENT	LNMI	7.5	\$6,000.00	\$45,000.00	\$7,632.00	\$57,240.00
6	39	DIGOUTS	SF	3,500	\$10.00	\$35,000.00	\$11.79	\$41,265.00
7	40	REMOVE STRIPING AND MARKERS	LF	16,794	\$1.90	\$31,908.60	\$0.80	\$13,435.20
8	41	REMOVE PAVEMENT MARKINGS	SF	3,938	\$2.00	\$7,876.00	\$4.24	\$16,697.12
9	42	ADJUST MONUMENT WELLS, UTILITY FRAME, AND COVER	EA	40	\$1,400.00	\$56,000.00	\$1,590.00	\$63,600.00
10	43	MONUMENT PRESERVATION AND RE-ESTABLISHMENT	LS	1	\$20,000.00	\$20,000.00	\$5,300.00	\$5,300.00
11	44	REMOVE CURB RAMP	EA	11	\$1,700.00	\$18,700.00	\$2,120.00	\$23,320.00
12	45	ADA CURB RAMP CASE A	EA	10	\$9,000.00	\$90,000.00	\$9,805.00	\$98,050.00
13	46	ADA CURB RAMP CASE C	EA	1	\$8,000.00	\$8,000.00	\$6,890.00	\$6,890.00
14	47	HOT MIX ASPHALT (TYPE A)	TONS	22	\$550.00	\$12,100.00	\$1,036.68	\$22,806.96
15	48	RAPID SETTING SLURRY SEAL (TYPE II)	SY	12,458	\$2.50	\$31,145.00	\$2.90	\$36,128.20
16	49	SLURRY SEAL	SY	55,080	\$2.45	\$134,946.00	\$2.80	\$154,224.00
17	50	ASPHALT RUBBER CHIP SEAL	SY	55,080	\$4.75	\$261,630.00	\$6.00	\$330,480.00
18	51	THERMOPLASTIC STRIPING EWNV (DETAIL 22)	LF	5,117	\$4.50	\$23,026.50	\$3.18	\$16,272.06
19	52	THERMOPLASTIC STRIPING EWNV (DETAIL 6)	LF	3,569	\$2.75	\$9,814.75	\$1.06	\$3,783.14
20	53	THERMOPLASTIC STRIPING EWNV (DETAIL 19)	LF	1,747	\$4.25	\$7,424.75	\$2.65	\$4,629.55
21	54	THERMOPLASTIC STRIPING EWNV (DETAIL 27B)	LF	4,788	\$2.50	\$11,970.00	\$1.33	\$6,368.04
22	55	THERMOPLASTIC STRIPING EWNV (DETAIL 29)	LF	250	\$9.00	\$2,250.00	\$6.36	\$1,590.00
23	56	THERMOPLASTIC STRIPING EWNV (DETAIL 38)	LF	941	\$3.00	\$2,823.00	\$2.12	\$1,994.92
24	57	THERMOPLASTIC STRIPING EWNV (4" YELLOW)	LF	107	\$2.00	\$214.00	\$2.12	\$226.84
25	58	THERMOPLASTIC STRIPING EWNV (6" YELLOW)	LF	275	\$2.15	\$591.25	\$3.18	\$874.50
26	59	THERMOPASTIC PAVEMENT MARKINGS	SF	3,938	\$13.00	\$51,194.00	\$9.54	\$37,568.52
27	60	BLUE FIRE HYDRANT MARKERS	LS	1	\$1,000.00	\$1,000.00	\$1,272.00	\$1,272.00
28	61	AS-BUILT DRAWINGS	LS	1	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00
Total						\$998,613.85		\$1,151,000.00

BID ALTERNATE 2					Engineer's Estimate		VSS International, Inc	
1	62	TEMPORARY TRAFFIC CONTROL	LS	1	\$25,000.00	\$25,000.00	\$104,639.97	\$104,639.97
2	63	CLEARING AND GRUBBING	LS	1	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
3	64	ROAD PREPARATION	LS	1	\$20,000.00	\$20,000.00	\$5,000.00	\$5,000.00
4	65	CRACK TREATMENT	LNMI	10	\$6,000.00	\$60,000.00	\$6,354.70	\$63,547.00
5	66	DIGOUTS	SF	1,400	\$10.00	\$14,000.00	\$17.91	\$25,074.00
6	67	REMOVE STRIPING AND MARKERS	LF	5,415	\$1.90	\$10,288.50	\$0.80	\$4,332.00
7	68	REMOVE PAVEMENT MARKINGS	SF	2,086	\$2.00	\$4,172.00	\$4.24	\$8,844.64
8	69	ADJUST MONUMENT WELLS, UTILITY FRAME, AND COVER	EA	30	\$1,400.00	\$42,000.00	\$1,590.00	\$47,700.00
9	70	RAPID SETTING SLURRY SEAL (TYPE II)	SY	111,000	\$2.50	\$277,500.00	\$2.85	\$316,350.00
10	71	THERMOPLASTIC STRIPING EWNV (DETAIL 22)	LF	5,415	\$4.50	\$24,367.50	\$2.65	\$14,349.75
11	72	THERMOPLASTIC STRIPING EWNV (DETAIL 6)	LF	14,270	\$2.75	\$39,242.50	\$1.06	\$15,126.20
12	73	THERMOPASTIC PAVEMENT MARKINGS	SF	2,086	\$13.00	\$27,118.00	\$9.54	\$19,900.44
13	74	BLUE FIRE HYDRANT MARKERS	LS	1	\$1,500.00	\$1,500.00	\$636.00	\$636.00
14	75	AS-BUILT DRAWINGS	LS	1	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00
Total						\$556,188.50		\$637,000.00

American Pavement Systems,		Pavement Coatings Co		R Sutton Enterprises		Average Price	Percent Difference
Price	Amount	Price	Amount	Price	Amount		
\$5,000.00	\$5,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$9,068.00	-45%
\$3,000.00	\$3,000.00	\$2,750.00	\$2,750.00	\$6,500.00	\$6,500.00	\$3,725.00	-19%
\$75,000.00	\$75,000.00	\$100,000.00	\$100,000.00	\$250,000.00	\$250,000.00	\$116,708.19	-49%
\$180,000.00	\$180,000.00	\$154,000.00	\$154,000.00	\$250,000.00	\$250,000.00	\$181,750.00	-17%
\$5,000.00	\$20,000.00	\$3,500.00	\$14,000.00	\$15,000.00	\$60,000.00	\$6,511.00	-39%
\$750.00	\$7,500.00	\$600.00	\$6,000.00	\$16,000.00	\$160,000.00	\$4,417.00	-83%
\$32,000.00	\$32,000.00	\$10,000.00	\$10,000.00	\$65,000.00	\$65,000.00	\$29,250.00	-32%
\$7,500.00	\$7,500.00	\$30,000.00	\$30,000.00	\$5,500.00	\$5,500.00	\$12,250.00	390%
\$5,600.00	\$98,000.00	\$4,250.00	\$74,375.00	\$100.00	\$1,750.00	\$3,852.25	56%
\$13.00	\$78,000.00	\$14.50	\$87,000.00	\$12.00	\$72,000.00	\$12.96	-23%
\$0.80	\$40,527.20	\$0.80	\$40,527.20	\$1.00	\$50,659.00	\$0.85	124%
\$4.20	\$44,024.40	\$4.25	\$44,548.50	\$5.00	\$52,410.00	\$4.42	-55%
\$1,100.00	\$55,000.00	\$1,250.00	\$62,500.00	\$500.00	\$25,000.00	\$1,110.00	26%
\$22,000.00	\$22,000.00	\$52,000.00	\$52,000.00	\$5,500.00	\$5,500.00	\$21,200.00	230%
\$2,000.00	\$54,000.00	\$1,650.00	\$44,550.00	\$2,500.00	\$67,500.00	\$1,935.00	-12%
\$4,000.00	\$96,000.00	\$7,775.00	\$186,600.00	\$6,500.00	\$156,000.00	\$6,291.25	43%
\$4,500.00	\$13,500.00	\$5,250.00	\$15,750.00	\$7,000.00	\$21,000.00	\$5,777.50	38%
\$840.00	\$45,360.00	\$615.00	\$33,210.00	\$1,100.00	\$59,400.00	\$897.92	-39%
\$2.00	\$287,034.00	\$2.25	\$322,913.25	\$2.50	\$358,792.50	\$2.19	14%
\$2.00	\$128,416.00	\$2.35	\$150,888.80	\$2.50	\$160,520.00	\$2.21	11%
\$4.75	\$304,988.00	\$5.75	\$369,196.00	\$5.00	\$321,040.00	\$5.23	-9%
\$3.61	\$74,643.97	\$2.85	\$58,929.45	\$4.00	\$82,708.00	\$3.22	9%
\$1.00	\$10,437.00	\$1.05	\$10,958.85	\$1.50	\$15,655.50	\$1.15	139%
\$2.50	\$35,465.00	\$2.55	\$36,174.30	\$3.00	\$42,558.00	\$2.68	68%
\$1.25	\$11,236.25	\$1.30	\$11,685.70	\$1.50	\$13,483.50	\$1.35	160%
\$1.25	\$14,657.50	\$1.30	\$15,243.80	\$2.00	\$23,452.00	\$1.47	70%
\$6.00	\$5,082.00	\$6.15	\$5,209.05	\$7.00	\$5,929.00	\$6.38	41%
\$2.00	\$8,162.00	\$2.05	\$8,366.05	\$3.00	\$12,243.00	\$2.29	31%
\$2.00	\$320.00	\$2.05	\$328.00	\$3.00	\$480.00	\$2.29	9%
\$2.00	\$466.00	\$2.05	\$477.65	\$3.00	\$699.00	\$2.29	-13%
\$9.00	\$94,338.00	\$9.20	\$96,434.40	\$10.00	\$104,820.00	\$9.44	38%
\$1,000.00	\$1,000.00	\$1,025.00	\$1,025.00	\$1,200.00	\$1,200.00	\$1,071.25	59%
\$5,000.00	\$5,000.00	\$1,000.00	\$1,000.00	\$10,000.00	\$10,000.00	\$4,625.00	-35%
	\$1,857,657.32		\$2,061,641.00		\$2,476,799.50		

American Pavement Systems,		Pavement Coatings Co		R Sutton Enterprises		Average Price	
\$65,000.00	\$65,000.00	\$25,000.00	\$25,000.00	\$200,000.00	\$200,000.00	\$81,089.74	-69%
\$210,500.00	\$210,500.00	\$75,000.00	\$75,000.00	\$165,000.00	\$165,000.00	\$151,656.25	-60%
\$25,000.00	\$25,000.00	\$10,000.00	\$10,000.00	\$65,000.00	\$65,000.00	\$27,500.00	-45%
\$7,500.00	\$7,500.00	\$20,000.00	\$20,000.00	\$5,500.00	\$5,500.00	\$9,500.00	268%
\$6,000.00	\$45,000.00	\$5,750.00	\$43,125.00	\$100.00	\$750.00	\$4,870.50	23%
\$11.60	\$40,600.00	\$15.70	\$54,950.00	\$11.00	\$38,500.00	\$12.52	-20%
\$0.80	\$13,435.20	\$0.85	\$14,274.90	\$1.00	\$16,794.00	\$0.86	120%
\$4.20	\$16,539.60	\$4.60	\$18,114.80	\$4.00	\$15,752.00	\$4.26	-53%
\$1,250.00	\$50,000.00	\$1,350.00	\$54,000.00	\$500.00	\$20,000.00	\$1,172.50	19%
\$20,000.00	\$20,000.00	\$8,200.00	\$8,200.00	\$5,500.00	\$5,500.00	\$9,750.00	105%
\$2,000.00	\$22,000.00	\$1,800.00	\$19,800.00	\$2,500.00	\$27,500.00	\$2,105.00	-19%
\$4,500.00	\$45,000.00	\$8,430.00	\$84,300.00	\$6,500.00	\$65,000.00	\$7,308.75	23%
\$5,500.00	\$5,500.00	\$5,775.00	\$5,775.00	\$7,000.00	\$7,000.00	\$6,291.25	27%
\$940.00	\$20,680.00	\$670.00	\$14,740.00	\$1,200.00	\$26,400.00	\$961.67	-43%
\$2.00	\$24,916.00	\$3.30	\$41,111.40	\$2.50	\$31,145.00	\$2.68	-7%
\$2.00	\$110,160.00	\$2.79	\$153,673.20	\$2.50	\$137,700.00	\$2.52	-3%
\$5.65	\$311,202.00	\$5.75	\$316,710.00	\$5.50	\$302,940.00	\$5.73	-17%
\$3.15	\$16,118.55	\$3.05	\$15,606.85	\$4.00	\$20,468.00	\$3.35	35%
\$1.05	\$3,747.45	\$1.05	\$3,747.45	\$2.00	\$7,138.00	\$1.29	113%
\$2.60	\$4,542.20	\$2.55	\$4,454.85	\$3.00	\$5,241.00	\$2.70	57%
\$1.30	\$6,224.40	\$1.30	\$6,224.40	\$2.00	\$9,576.00	\$1.48	69%
\$6.30	\$1,575.00	\$6.15	\$1,537.50	\$7.00	\$1,750.00	\$6.45	39%
\$2.10	\$1,976.10	\$2.05	\$1,929.05	\$3.00	\$2,823.00	\$2.32	29%
\$2.10	\$224.70	\$2.05	\$219.35	\$4.00	\$428.00	\$2.57	-22%
\$3.15	\$866.25	\$3.05	\$838.75	\$10.00	\$2,750.00	\$4.85	-56%
\$9.50	\$37,411.00	\$9.20	\$36,229.60	\$10.00	\$39,380.00	\$9.56	36%
\$1,250.00	\$1,250.00	\$1,250.00	\$1,250.00	\$1,200.00	\$1,200.00	\$1,243.00	-20%
\$7,500.00	\$7,500.00	\$1,000.00	\$1,000.00	\$6,500.00	\$6,500.00	\$4,125.00	-76%
	\$1,114,468.45		\$1,031,812.10		\$1,227,735.00		

American Pavement Systems,		Pavement Coatings Co		R Sutton Enterprises		Average Price	
\$125,000.00	\$125,000.00	\$60,000.00	\$60,000.00	\$165,000.00	\$165,000.00	\$113,659.99	-78%
\$25,000.00	\$25,000.00	\$10,000.00	\$10,000.00	\$65,000.00	\$65,000.00	\$27,500.00	-64%
\$7,500.00	\$7,500.00	\$30,000.00	\$30,000.00	\$5,500.00	\$5,500.00	\$12,000.00	67%
\$6,000.00	\$60,000.00	\$5,750.00	\$57,500.00	\$100.00	\$1,000.00	\$4,551.18	32%
\$19.00	\$26,600.00	\$15.70	\$21,980.00	\$11.00	\$15,400.00	\$15.90	-37%
\$0.80	\$4,332.00	\$0.85	\$4,602.75	\$1.00	\$5,415.00	\$0.86	120%
\$4.20	\$8,761.20	\$4.60	\$9,595.60	\$5.00	\$10,430.00	\$4.51	-56%
\$1,250.00	\$37,500.00	\$1,375.00	\$41,250.00	\$500.00	\$15,000.00	\$1,178.75	19%
\$2.20	\$244,200.00	\$2.39	\$265,290.00	\$3.00	\$333,000.00	\$2.61	-4%
\$2.50	\$13,537.50	\$2.56	\$13,862.40	\$3.00	\$16,245.00	\$2.68	68%
\$1.00	\$14,270.00	\$1.05	\$14,983.50	\$2.00	\$28,540.00	\$1.28	115%
\$9.00	\$18,774.00	\$9.20	\$19,191.20	\$10.00	\$20,860.00	\$9.44	38%
\$630.00	\$630.00	\$305.00	\$305.00	\$500.00	\$500.00	\$517.75	190%
\$5,000.00	\$5,000.00	\$1,000.00	\$1,000.00	\$6,500.00	\$6,500.00	\$3,500.00	-71%
	\$591,104.70		\$549,560.45		\$688,390.00		