

**STANISLAUS COUNTY
DEPARTMENT OF PUBLIC WORKS**

OFFICIAL BID RESULTS

FOR

PARKING LOT IMPROVEMENTS AT FOX GROVE PARK

Contract No. PROJECT NO. 2026-260020

Bid Opening: April 23, 2026 at 10 AM

Engineer's Estimate: \$255,000.00

LOW BIDDER		Address	Bid Amount
1	AJ Building Specialties	9935 Biederman Way Escalon, California 95320	\$281,899.50
	Subcontractors		
	Mimms Electric	9790 N Alpine Rd. Stockton, CA 95212	
	Richter Fence	125 East Main St., Suite 2 Ripon, CA 95366	
	Graham Contractors, Inc.	PO Box 26770 San Jose, CA 95159	
	Zumwalt	PO Box 27032 Fresno, CA 93729	
No.	Contractor	Address	Bid Amount
2	United Pavement Maintenance, Inc.	PO Box 1017 Hughson, California 95326	\$283,693.06
3	NorCal Dozers	PO Box 382 Ripon, California 95366	\$291,690.80

STANISLAUS COUNTY PUBLIC WORKS DEPARTMENT

Parking Lot Improvements at Fox Grove Park (2026-260020)

BID OPENING DATE: 4/23/2026

Item No.	Item No.	Item Description	Unit	Quantity	Engineer's Estimate		Taylor Backhoe Service, Inc.		AJ Building Specialties	
					Price	Amount	Price	Amount	Price	Amount
1	1	WATER POLLUTION CONTROL	LS	1	\$5,000.00	\$5,000.00	\$1,464.00	\$1,464.00	\$63,800.00	\$63,800.00
2	2	MOBILIZATION	LS	1	\$20,000.00	\$20,000.00	\$21,350.61	\$21,350.61	\$13,000.00	\$13,000.00
3	3	PORTABLE CHANGEABLE MESSAGE SIGNS	EA	1	\$3,000.00	\$3,000.00	\$793.00	\$793.00	\$3,000.00	\$3,000.00
4	4	CONSTRUCTION STAKING	LS	1	\$2,500.00	\$2,500.00	\$5,929.20	\$5,929.20	\$11,600.00	\$11,600.00
5	5	UTILITY LOCATION POTHOLING	LS	1	\$3,000.00	\$3,000.00	\$2,886.52	\$2,886.52	\$4,000.00	\$4,000.00
6	6	CLEARING AND GRUBBING	LS	1	\$3,500.00	\$3,500.00	\$2,196.00	\$2,196.00	\$3,000.00	\$3,000.00
7	7	EARTHWORK / ROADWAY EXCAVATION	SF	1,652	\$6.50	\$10,738.00	\$8.64	\$14,273.28	\$3.00	\$4,956.00
8	8	ELECTRICAL ITEMS (POWER, CONTROLS, MOTOR, LOOP DETECTOR, ETC.)	LS	1	\$75,000.00	\$75,000.00	\$27,157.20	\$27,157.20	\$18,000.00	\$18,000.00
9	9	MISCELLANEOUS REINFORCED CONCRETE	CY	6	\$3,500.00	\$21,000.00	\$1,736.47	\$10,418.82	\$900.00	\$5,400.00
10	10	STEEL FENCE	LF	64	\$300.00	\$19,200.00	\$247.81	\$15,859.84	\$80.00	\$5,120.00
11	11	18' STEEL SLIDING GATE	EA	2	\$10,000.00	\$20,000.00	\$25,010.00	\$50,020.00	\$20,000.00	\$40,000.00
12	12	INSTALL SIGNS (FENCE MOUNTED)	EA	4	\$500.00	\$2,000.00	\$366.00	\$1,464.00	\$500.00	\$2,000.00
13	13	CLASS II AGGREGATE BASE	CY	20	\$300.00	\$6,000.00	\$385.52	\$7,710.40	\$120.00	\$2,400.00
14	14	HMA (TYPE A)	TONS	26	\$600.00	\$15,600.00	\$384.30	\$9,991.80	\$300.00	\$7,800.00
15	15	DIGOUTS	SF	300	\$12.00	\$3,600.00	\$24.40	\$7,320.00	\$40.00	\$12,000.00
16	16	CRACK TREATMENT (F)	LS	1	\$2,000.00	\$2,000.00	\$4,880.00	\$4,880.00	\$8,000.00	\$8,000.00
17	17	ROAD PREPARATION	LS	1	\$5,000.00	\$5,000.00	\$4,880.00	\$4,880.00	\$7,000.00	\$7,000.00
18	18	RAPID SETTING SLURRY SEAL (TYPE II)	SY	6,100	\$3.00	\$18,300.00	\$6.22	\$37,942.00	\$6.50	\$39,650.00
19	19	THERMOPLASTIC STRIPING (4" WHITE STRIPE) (F)	LF	1,213	\$3.00	\$3,639.00	\$2.44	\$2,959.72	\$6.00	\$7,278.00
20	20	THERMOPLASTIC STRIPING (4" BLUE STRIPE) (F)	LF	45	\$3.00	\$135.00	\$2.44	\$109.80	\$8.00	\$360.00
21	21	THERMOPLASTIC STRIPING (8" RED STRIPE) (F)	LF	814	\$4.00	\$3,256.00	\$4.88	\$3,972.32	\$8.00	\$6,512.00
22	22	THERMOPLASTIC STRIPING (DETAIL 38A) (F)	LF	1,847	\$4.00	\$7,388.00	\$1.83	\$3,380.01	\$6.50	\$12,005.50
23	23	THERMOPLASTIC PAVEMENT MARKINGS (F)	SF	102	\$20.00	\$2,040.00	\$2.44	\$248.88	\$25.00	\$2,550.00
24	24	CONCRETE PARKING BUMPERS	EA	2	\$1,000.00	\$2,000.00	\$91.50	\$183.00	\$400.00	\$800.00
25	25	AS-BUILT DRAWINGS	LS	1	\$1,000.00	\$1,000.00	\$3,050.00	\$3,050.00	\$1,668.00	\$1,668.00
Total						\$254,896.00		\$240,440.40		\$281,899.50

United Pavement		NorCal Dozers		Average Price	Percent Difference
Price	Amount	Price	Amount		
\$4,150.00	\$4,150.00	\$2,500.00	\$2,500.00	\$17,978.50	-72.19%
\$46,320.00	\$46,320.00	\$41,500.00	\$41,500.00	\$30,542.65	-34.52%
\$3,000.00	\$3,000.00	\$2,500.00	\$2,500.00	\$2,323.25	29.13%
\$5,832.00	\$5,832.00	\$6,000.00	\$6,000.00	\$7,340.30	-65.94%
\$2,540.00	\$2,540.00	\$3,000.00	\$3,000.00	\$3,106.63	-3.43%
\$4,374.00	\$4,374.00	\$11,500.00	\$11,500.00	\$5,267.50	-33.55%
\$9.52	\$15,727.04	\$3.40	\$5,616.80	\$6.14	5.86%
\$33,000.00	\$33,000.00	\$22,000.00	\$22,000.00	\$25,039.30	199.53%
\$2,388.32	\$14,329.92	\$2,500.00	\$15,000.00	\$1,881.20	86.05%
\$217.20	\$13,900.80	\$190.00	\$12,160.00	\$183.75	63.26%
\$26,613.60	\$53,227.20	\$24,000.00	\$48,000.00	\$23,905.90	-58.17%
\$500.00	\$2,000.00	\$400.00	\$1,600.00	\$441.50	13.25%
\$442.81	\$8,856.20	\$370.00	\$7,400.00	\$329.58	-8.98%
\$524.85	\$13,646.10	\$465.00	\$12,090.00	\$418.54	43.36%
\$48.71	\$14,613.00	\$41.00	\$12,300.00	\$38.53	-68.85%
\$5,250.00	\$5,250.00	\$9,000.00	\$9,000.00	\$6,782.50	-70.51%
\$2,208.00	\$2,208.00	\$20,000.00	\$20,000.00	\$8,522.00	-41.33%
\$2.10	\$12,810.00	\$6.00	\$36,600.00	\$5.21	-42.36%
\$3.60	\$4,366.80	\$3.00	\$3,639.00	\$3.76	-20.21%
\$6.00	\$270.00	\$5.00	\$225.00	\$5.36	-44.03%
\$8.40	\$6,837.60	\$7.00	\$5,698.00	\$7.07	-43.42%
\$7.20	\$13,298.40	\$6.00	\$11,082.00	\$5.38	-25.69%
\$18.00	\$1,836.00	\$15.00	\$1,530.00	\$15.11	32.36%
\$150.00	\$300.00	\$125.00	\$250.00	\$191.63	421.85%
\$1,000.00	\$1,000.00	\$500.00	\$500.00	\$1,554.50	-35.67%
	\$283,693.06		\$291,690.80		