

**STANISLAUS COUNTY
DEPARTMENT OF PUBLIC WORKS**

OFFICIAL BID RESULTS

FOR

East Las Palmas Avenue over San Joaquin River Bridge Maintenance Project

Federal Aid Project No. BRLS-5938(200)

Contract No. 9298

Bid Opening: January 22, 2025 at 10:00 AM

Engineer's Estimate: \$1,447,300

APPARENT LOW BIDDER		Address	Bid Amount
1	Golden State Bridge, Inc.	3701 Mallard Drive Benecia, CA 94510	\$2,461,899.00
Subcontractors:			
	WCW, Inc.	23900 Gilmer Rd. Perris, CA 92570	
	Nitta Erosion Control	3778 Del Mar Avenue Loomis, CA 95650	
	All Steel Fence, Inc.	P.O. Box 1309 Lathrop, CA 95330	
	Jeffco Painting & Coating, Inc.	P.O. Box 1888 Vallejo, CA 94590	
	Tyrrell Resources, Inc.	P.O. Box 8219 Truckee, CA 96162	
No.	Contractor	Address	Bid Amount
2	MCM Construction, Inc.	P.O. Box 620 North Highlands, CA 95660	\$2,487,287.00
3	Viking Construction Company	P.O. Box 1508 Rancho Cordova, CA 95741	\$3,951,182.00

STANISLAUS COUNTY PUBLIC WORKS DEPARTMENT

East Las Palmas Avenue over San Joaquin River Bridge Maintenance Project

Federal Project No. BRLS-5938(200)

BID OPENING DATE:

1/22/2025

Low Bidder

Item No.	Bid Item No.	Item Description	Unit	Quantity	Engineer's Estimate		Golden State Bridge	
					Price	Amount	Price	Amount
1	099999A	CONSTRUCTION SURVEY	LS	1	\$ 10,000.00	\$ 10,000.00	\$ 15,000.00	\$ 15,000.00
2	080050	PROGRESS SCHEDULE (CRITICAL PATH)	LS	1	\$ 3,000.00	\$ 3,000.00	\$ 12,500.00	\$ 12,500.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	1	\$ 7,500.00	\$ 7,500.00	\$ 67,000.00	\$ 67,000.00
4	130100	JOB SITE MANAGEMENT	LS	1	\$ 35,000.00	\$ 35,000.00	\$ 45,000.00	\$ 45,000.00
5	130301	STORMWATER POLLUTION PREVENTION PLAN	LS	1	\$ 40,000.00	\$ 40,000.00	\$ 4,000.00	\$ 4,000.00
6	131103	WATER QUALITY SAMPLING AND ANALYSIS DAY	EA	90	\$ 400.00	\$ 36,000.00	\$ 650.00	\$ 58,500.00
7	131104	WATER QUALITY MONITORING REPORT	EA	2	\$ 3,000.00	\$ 6,000.00	\$ 990.00	\$ 1,980.00
8	131105	WATER QUALITY ANNUAL REPORT	EA	1	\$ 5,000.00	\$ 5,000.00	\$ 1,250.00	\$ 1,250.00
9	146002	CONTRACTOR SUPPLIED BIOLOGIST (LS)	LS	1	\$ 27,000.00	\$ 27,000.00	\$ 80,000.00	\$ 80,000.00
10	146004A	BIRD EXCLUSION	LS	1	\$ 75,000.00	\$ 75,000.00	\$ 35,000.00	\$ 35,000.00
11	146007	INVASIVE SPECIES CONTROL	LS	1	\$ 2,500.00	\$ 2,500.00	\$ 15,000.00	\$ 15,000.00
12	160110	TEMPORARY HIGH VISIBILITY FENCE	LF	856	\$ 10.00	\$ 8,560.00	\$ 9.00	\$ 7,704.00
13	170103	CLEARING AND GRUBBING	LS	1	\$ 15,000.00	\$ 15,000.00	\$ 35,000.00	\$ 35,000.00
14	170103A	TREE REMOVAL	EA	19	\$ 750.00	\$ 14,250.00	\$ 1,350.00	\$ 25,650.00
15	210430	HYDROSEED	SQFT	60,500	\$ 1.00	\$ 60,500.00	\$ 0.15	\$ 9,075.00
16	210350	FIBER ROLLS	LF	1,400	\$ 5.00	\$ 7,000.00	\$ 8.00	\$ 11,200.00
17	480301A	TEMPORARY TRESTLE AND ACCESS	LS	1	\$ 500,000.00	\$ 500,000.00	\$ 650,000.00	\$ 650,000.00
18(F)	600152	COLUMN CASING	LB	38,700	\$ 10.00	\$ 387,000.00	\$ 29.00	\$ 1,122,300.00
19	800101	TEMPORARY FENCE (TYPE BW)	LF	572	\$ 35.00	\$ 20,020.00	\$ 20.00	\$ 11,440.00
20	803120	RECONSTRUCT FENCE (TYPE BW)	LF	572	\$ 75.00	\$ 42,900.00	\$ 25.00	\$ 14,300.00
21	999990	MOBILIZATION	LS	1	\$ 145,000.00	\$ 145,000.00	\$ 240,000.00	\$ 240,000.00
Total						\$ 1,447,230.00		\$ 2,461,899.00

MCM Construction		Viking Construction		Average Price	Percent Difference Low Bidder to EE
Price	Amount	Price	Amount		
\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$11,250.00	50%
\$ 14,000.00	\$ 14,000.00	\$ 7,500.00	\$ 7,500.00	\$9,250.00	317%
\$ 3,000.00	\$ 3,000.00	\$ 50,000.00	\$ 50,000.00	\$31,875.00	793%
\$ 55,000.00	\$ 55,000.00	\$ 100,000.00	\$ 100,000.00	\$58,750.00	29%
\$ 3,300.00	\$ 3,300.00	\$ 5,000.00	\$ 5,000.00	\$13,075.00	-90%
\$ 1,200.00	\$ 108,000.00	\$ 600.00	\$ 54,000.00	\$64,125.00	63%
\$ 250.00	\$ 500.00	\$ 500.00	\$ 1,000.00	\$2,370.00	-67%
\$ 750.00	\$ 750.00	\$ 500.00	\$ 500.00	\$1,875.00	-75%
\$ 150,000.00	\$ 150,000.00	\$ 125,000.00	\$ 125,000.00	\$95,500.00	196%
\$ 5,000.00	\$ 5,000.00	\$ 100,000.00	\$ 100,000.00	\$53,750.00	-53%
\$ 15,000.00	\$ 15,000.00	\$ 25,000.00	\$ 25,000.00	\$14,375.00	500%
\$ 9.00	\$ 7,704.00	\$ 12.00	\$ 10,272.00	\$8,560.00	-10%
\$ 60,000.00	\$ 60,000.00	\$ 75,000.00	\$ 75,000.00	\$46,250.00	133%
\$ 875.00	\$ 16,625.00	\$ 1,500.00	\$ 28,500.00	\$21,256.25	80%
\$ 0.20	\$ 12,100.00	\$ 0.50	\$ 30,250.00	\$27,981.25	-85%
\$ 5.00	\$ 7,000.00	\$ 15.00	\$ 21,000.00	\$11,550.00	60%
\$ 975,000.00	\$ 975,000.00	\$ 1,300,000.00	\$ 1,300,000.00	\$856,250.00	30%
\$ 20.00	\$ 774,000.00	\$ 41.00	\$ 1,586,700.00	\$967,500.00	190%
\$ 18.00	\$ 10,296.00	\$ 30.00	\$ 17,160.00	\$14,729.00	-43%
\$ 21.00	\$ 12,012.00	\$ 25.00	\$ 14,300.00	\$20,878.00	-67%
\$ 248,000.00	\$ 248,000.00	\$ 390,000.00	\$ 390,000.00	\$255,750.00	66%
	\$ 2,487,287.00		\$ 3,951,182.00		