

**STANISLAUS COUNTY
DEPARTMENT OF PUBLIC WORKS
OFFICIAL BID RESULTS
FOR**

Seventh Street Bridge Replacement Over Tuolumne River Federal Aid Project No. BRLS-5938(167)

**Contract No. 2025-9604
Bid Opening: November 5, 2025 at 10:00 AM
Engineer's Estimate: \$92,609,943.00**

APPARENT LOW BIDDER		Address	Base Bid Amount	Additive Bid Item	Total Bid Amount
1	MCM Construction, Inc.	PO BOX 620 North Highlands, California 95660	\$84,623,893.50	\$600,000.00	\$85,223,893.50
Subcontractors:					
	Bear Electrical Solutions	PO Box 924 Alviso, California 95002			
	Dees Burke Engineering Constructors, Inc.	16 N. Marengo Avenue Pasadena, California 91101			
	George Reed, Inc.	1200 Scenic Drive, Suite 200 Modesto, California 95350			
	Giampolini & Co.	1482 67th Street Emeryville, California 94608			
	Marina Landscape, Inc.	3707 W Garden Grove Boulevard Orange, California 92868			
	Nucor Rebar Fabrication Southwest, Inc.	33600 6th Avenue, Suite 210 Federal Way, Washington 98003			
	RCI General Engineering	5015 Feather River Boulevard Oroville, California 95965			
	Schwager Davis, Inc.	198 Hillsdale Avenue San Jose, California 95136			
No.	Contractor	Address	Base Bid Amount	Additive Bid Item	Total Bid Amount
2	Shimmick Construction Company, Inc.	1 Harbor Center, Suite 200 Suisun City, California 94585	\$89,562,861.50	\$35,000.00	\$89,597,861.50
3	Viking Construction Company	PO Box 1508 Rancho Cordova, California 95741	\$94,780,544.00	\$50,000.00	\$94,830,544.00
4	Myers & Sons Construction, LLC.	45 Morrison Avenue Sacramento, California 95838	\$99,759,746.00	\$200,000.00	\$99,959,746.00
5	Golden State Bridge, Inc.	3701 Mallard Drive Benicia, California 94510	\$120,417,790.50	\$125,000.00	\$120,542,790.50

STANISLAUS COUNTY PUBLIC WORKS DEPARTMENT

Seventh Street Bridge Replacement over Tuolumne River, 9604, BRLS 5938 (167)

BID OPENING DATE: 11/5/25

						Engineer's Estimate		MCM CONSTRUCTION INC		Shimmick Construction Company, Inc.		Viking Construction Company		Myers & Sons Construction, LLC		Golden State Bridge, Inc	
Item No.	Bid Item No.	Item Description	Reference	Unit	Quantity	Price	Amount	Price	Amount	Price	Amount	Price	Amount	Price	Amount	Price	Amount
1	1	REMOVE MAILBOX	010409A	EA	1	\$100.00	\$100.00	\$600.00	\$600.00	\$1,500.00	\$1,500.00	\$175.00	\$175.00	\$150.00	\$150.00	\$700.00	\$700.00
2	2	REMOVE BOLLARD	037971A	EA	64	\$150.00	\$9,600.00	\$375.00	\$24,000.00	\$300.00	\$19,200.00	\$150.00	\$9600.00	\$165.00	\$10,560.00	\$400.00	\$25,600.00
3	3	CONSTRUCTION STAKING	050000A	LS	1	\$900,000.00	\$900,000.00	\$100,000.00	\$100,000.00	\$275,000.00	\$275,000.00	\$100000.00	\$100000.00	\$150,000.00	\$150,000.00	\$125,000.00	\$125,000.00
4	4	RESIDENT ENGINEER'S OFFICE	66105	LS	1	\$180,000.00	\$180,000.00	\$150,000.00	\$150,000.00	\$185,000.00	\$185,000.00	\$200,000.00	\$200000.00	\$275,000.00	\$275,000.00	\$175,000.00	\$175,000.00
5	5	PARTNERING	66610	LS	1	\$70,000.00	\$70,000.00	\$35,000.00	\$35,000.00	\$75,000.00	\$75,000.00	\$25,000.00	\$25000.00	\$50,000.00	\$50,000.00	\$96,000.00	\$96,000.00
6	6	LEAD COMPLIANCE PLAN	070030	LS	1	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10000.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00
7	7	PROGRESS SCHEDULE (LEVEL 2 CRITICAL PATH METHOD)	80050	LS	1	\$20000.00	\$20,000.00	\$35000.00	\$35,000.00	\$20000.00	\$20,000.00	\$15000.00	\$15000.00	\$25000.00	\$25,000.00	\$25000.00	\$25,000.00
8	8	TIME RELATED OVERHEAD	90105	WDAY	440	\$17281.50	\$7,603,860.00	\$6500.00	\$2,860,000.00	\$10550.00	\$4,642,000.00	\$10000.00	\$4400000.00	\$14000.00	\$6,160,000.00	\$10250.00	\$4,510,000.00
9	9	Intentionally Left Blank	0	0	0	\$6,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
10	10	Intentionally Left Blank	0	0	0	\$200.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
11	11	DEVELOP WATER SUPPLY	100100	LS	1	\$30,000.00	\$30,000.00	\$75,000.00	\$75,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100000.00	\$75,000.00	\$75,000.00	\$100,000.00	\$100,000.00
12	12	TEMPORARY TRAFFIC CONTROL	120000A	LS	1	\$450,000.00	\$450,000.00	\$600,000.00	\$600,000.00	\$450,000.00	\$450,000.00	\$500,000.00	\$500000.00	\$900,000.00	\$900,000.00	\$710,000.00	\$710,000.00
13	13	TEMPORARY TRANSIT SERVICE COORDINATION	125000A	LS	1	\$75,000.00	\$75,000.00	\$10,000.00	\$10,000.00	\$95,000.00	\$95,000.00	\$75,000.00	\$75000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
14	14	JOB SITE MANAGEMENT	130100	LS	1	\$50,000.00	\$50,000.00	\$200,000.00	\$200,000.00	\$375,000.00	\$375,000.00	\$65,000.00	\$65000.00	\$175,000.00	\$175,000.00	\$300,000.00	\$300,000.00
15	15	STORMWATER POLLUTION PREVENTION PLAN	130301	LS	1	\$10,000.00	\$10,000.00	\$3,000.00	\$3,000.00	\$7,500.00	\$7,500.00	\$5,000.00	\$5000.00	\$75,000.00	\$75,000.00	\$5,000.00	\$5,000.00
16	16	RAIN EVENT ACTION PLAN	130310	EA	30	\$500.00	\$15,000.00	\$450.00	\$13,500.00	\$800.00	\$24,000.00	\$375.00	\$11250.00	\$500.00	\$15,000.00	\$550.00	\$16,500.00
17	17	STORM WATER SAMPLING AND ANALYSIS DAY	130321	EA	30	\$500.00	\$15,000.00	\$465.00	\$13,950.00	\$2,250.00	\$67,500.00	\$375.00	\$11250.00	\$500.00	\$15,000.00	\$600.00	\$18,000.00
18	18	STORM WATER ANNUAL REPORT	130331	EA	2	\$2,000.00	\$4,000.00	\$1,000.00	\$2,000.00	\$2,500.00	\$5,000.00	\$1,000.00	\$2000.00	\$2,500.00	\$5,000.00	\$1,250.00	\$2,500.00
19	19	TEMPORARY COVER	130570	SQYD	10000	\$1.50	\$15,000.00	\$5.00	\$50,000.00	\$1.50	\$15,000.00	\$2.00	\$20000.00	\$5.00	\$50,000.00	\$3.00	\$30,000.00
20	20	TEMPORARY DRAINAGE INLET PROTECTION	130620	EA	39	\$250.00	\$9,750.00	\$300.00	\$11,700.00	\$700.00	\$27,300.00	\$350.00	\$13650.00	\$500.00	\$19,500.00	\$300.00	\$11,700.00
21	21	TEMPORARY FIBER ROLL	130640	LF	1145	\$4.00	\$4,580.00	\$9.00	\$10,305.00	\$8.00	\$9,160.00	\$12.00	\$13740.00	\$15.00	\$17,175.00	\$6.00	\$6,870.00
22	22	TEMPORARY CONSTRUCTION ENTRANCE	130710	EA	3	\$5,000.00	\$15,000.00	\$9,000.00	\$27,000.00	\$10,000.00	\$30,000.00	\$8,000.00	\$24000.00	\$8,500.00	\$25,500.00	\$7,500.00	\$22,500.00
23	23	STREET SWEEPING	130730	LS	1	\$25,000.00	\$25,000.00	\$175,000.00	\$175,000.00	\$100,000.00	\$100,000.00	\$30,000.00	\$30000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00
24	24	TEMPORARY CONCRETE WASHOUT	130900	LS	1	\$75,000.00	\$75,000.00	\$50,000.00	\$50,000.00	\$65,000.00	\$65,000.00	\$25,000.00	\$25000.00	\$135,000.00	\$135,000.00	\$30,000.00	\$30,000.00
25	25	WATER QUALITY SAMPLING AND ANALYSIS DAY	131103	EA	120	\$500.00	\$60,000.00	\$1,100.00	\$132,000.00	\$100.00	\$12,000.00	\$1,000.00	\$120000.00	\$500.00	\$60,000.00	\$600.00	\$72,000.00
26	26	WATER QUALITY MONITORING REPORT	131104	EA	36	\$500.00	\$18,000.00	\$465.00	\$16,740.00	\$500.00	\$18,000.00	\$250.00	\$9000.00	\$500.00	\$18,000.00	\$550.00	\$19,800.00
27	27	WATER QUALITY ANNUAL REPORT	131105	EA	2	\$2,000.00	\$4,000.00	\$1,000.00	\$2,000.00	\$2,250.00	\$4,500.00	\$750.00	\$1500.00	\$2,500.00	\$5,000.00	\$1,250.00	\$2,500.00
28	28	UPRR RAIL STRUCTURE MONITORING	140000A	LS	1	\$472,000.00	\$472,000.00	\$250,000.00	\$250,000.00	\$300,000.00	\$300,000.00	\$800,000.00	\$800000.00	\$300,000.00	\$300,000.00	\$550,000.00	\$550,000.00
29	29	DUST CONTROL	141100A	LS	1	\$10,000.00	\$10,000.00	\$75,000.00	\$75,000.00	\$105,000.00	\$105,000.00	\$50,000.00	\$50000.00	\$75,000.00	\$75,000.00	\$25,000.00	\$25,000.00
30	30	WORK AREA MONITORING (BRIDGE)	141110	LS	1	\$58,000.00	\$58,000.00	\$82,000.00	\$82,000.00	\$75,000.00	\$75,000.00	\$25,000.00	\$25000.00	\$25,000.00	\$25,000.00	\$15,000.00	\$15,000.00
31	31	INTERPRETIVE DISPLAY BOARDS	142000A	LS	1	\$24,000.00	\$24,000.00	\$6,000.00	\$6,000.00	\$30,000.00	\$30,000.00	\$20,000.00	\$20000.00	\$35,000.00	\$35,000.00	\$25,000.00	\$25,000.00
32	32	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	146002	LS	1	\$550,000.00	\$550,000.00	\$450,000.00	\$450,000.00	\$450,000.00	\$450,000.00	\$450,000.00	\$450000.00	\$600,000.00	\$600,000.00	\$650,000.00	\$650,000.00
33	33	FISH PROTECTION	146004	LS	1	\$28,000.00	\$28,000.00	\$25,000.00	\$25,000.00	\$50,000.00	\$50,000.00	\$15,000.00	\$15000.00	\$50,000.00	\$50,000.00	\$55,000.00	\$55,000.00
34	34	SPILL RESPONSE PLAN	146008A	LS	1	\$6,000.00	\$6,000.00	\$4,000.00	\$4,000.00	\$45,000.00	\$45,000.00	\$7,500.00	\$7500.00	\$10,000.00	\$10,000.00	\$7,500.00	\$7,500.00
35	35	CONTRACTOR-SUPPLIED PALEONTOLOGIST	146009A	LS	1	\$403,200.00	\$403,200.00	\$150,000.00	\$150,000.00	\$125,000.00	\$125,000.00	\$25,000.00	\$25000.00	\$205,000.00	\$205,000.00	\$100,000.00	\$100,000.00
36	36	NOISE MONITORING	148005	LS	1	\$34,000.00	\$34,000.00	\$40,000.00	\$40,000.00	\$45,000.00	\$45,000.00	\$75,000.00	\$75000.00	\$205,000.00	\$205,000.00	\$20,000.00	\$20,000.00
37	37	RE-ESTABLISH MONUMENT	150000A	EA	16	\$1,400.00	\$22,400.00	\$2,800.00	\$44,800.00	\$1,000.00	\$16,000.00	\$750.00	\$12000.00	\$2,400.00	\$38,400.00	\$2,500.00	\$40,000.00
38	38	REMOVE PIPE	150812A	LF	1090	\$55.00	\$59,950.00	\$52.00	\$56,680.00	\$400.00	\$436,000.00	\$60.00	\$65400.00	\$50.00	\$54,500.00	\$50.00	\$54,500.00
39	39	REMOVE PIPE (SEWER)	150813A	LF	80	\$55.00	\$4,400.00	\$86.00	\$6,880.00	\$540.00	\$43,200.00	\$225.00	\$18000.00	\$82.00	\$6,560.00	\$85.00	\$6,800.00
40	40	REMOVE SEWER MANHOLE	150824A	EA	2	\$3,000.00	\$6,000.00	\$19,000.00	\$38,000.00	\$6,000.00	\$12,000.00	\$15,000.00	\$30000.00	\$18,000.00	\$36,000.00	\$18,000.00	\$36,000.00
41	41	REMOVE CONCRETE	153122	SF	24100	\$8.50	\$204,850.00	\$6.00	\$144,600.00	\$3.50	\$84,350.00	\$3.00	\$72300.00	\$2.59	\$62,419.00	\$6.00	\$144,600.00
42	42	REMOVE CONCRETE (MISCELLANEOUS) (SQFT)	153248	SQFT	765	\$11.50	\$8,797.50	\$18.00	\$13,770.00	\$10.00	\$7,650.00	\$20.00	\$15300.00	\$15.00	\$11,475.00	\$44.00	\$33,660.00
43	43	TEMPORARY HIGH-VISIBILITY FENCE	160110	LF	3280	\$10.00	\$32,800.00	\$8.00	\$26,240.00	\$60.00	\$196,800.00	\$15.00	\$49200.00	\$5.00	\$16,400.00	\$7.00	\$22,960.00
44	44	CLEARING AND GRUBBING	170103	LS	1	\$50,000.00	\$50,000.00	\$110,000.00	\$110,000.00	\$350,000.00	\$350,000.00	\$200,000.00	\$200000.00	\$150,000.00	\$150,000.00	\$125,000.00	\$125,000.00
45	45	REMOVE TREE	172000A	EA	67	\$500.00	\$33,500.00	\$2,000.00	\$134,000.00	\$3,000.00	\$201,000.00	\$1,200.00	\$80400.00	\$1,000.00	\$67,000.00	\$525.00	\$35,175.00
46	46	ROADWAY EXCAVATION	190101	CY	10710	\$40.00	\$428,400.00	\$145.00	\$1,552,950.00	\$65.00	\$696,150.00	\$140.00	\$1499400.00	\$143.00	\$1,531,530.00	\$135.00	\$1,445,850.00
47	47	ROADWAY EXCAVATION (TYPE Z-2) (ADL)	190105	CY	5463	\$350.00	\$1,912,050.00	\$232.00	\$1,267,416.00	\$360.00	\$1,966,680.00	\$260.00	\$1420380.00	\$230.00	\$1,256,490.00	\$235.00	\$1,283,805.00
48	48	STRUCTURE EXCAVATION (BRIDGE)	192003	CY	1850	\$240.00	\$444,000.00	\$200.00	\$370,000.00	\$70.00	\$129,500.00	\$425.00	\$786250.00	\$300.00	\$555,000.00	\$900.00	\$1,665,000.00
49	49	STRUCTURE EXCAVATION (RETAINING WALL)	192037	CY	475	\$180.00	\$85,500.00	\$150.00	\$71,250.00	\$70.00	\$33,250.00	\$150.00	\$71250.00	\$150.00	\$71,250.00	\$200.00	\$95,000.00
50	50	STRUCTURE EXCAVATION (RETAINING WALL), CANTICRETE	192100A	CY	200	\$185.00	\$37,000.00	\$95.00	\$19,000.00	\$75.00	\$15,000.00	\$200.00	\$40000.00	\$150.00	\$30,000.00	\$95.00	\$19,000.00

Seventh Street Bridge Replacement over Tuolumne River, 9604, BRLS 5938 (167)
BID OPENING DATE: 11/5/25

Item No.	Bid Item No.	Item Description	Reference	Unit	Quantity	Engineer's Estimate		MCM CONSTRUCTION INC		Shimmick Construction Company, Inc.		Viking Construction Company		Myers & Sons Construction, LLC		Golden State Bridge, Inc	
						Price	Amount	Price	Amount	Price	Amount	Price	Amount	Price	Amount	Price	Amount
51	51	STRUCTURE EXCAVATION (RETAINING WALL), LOADING DOCK	192101A	CY	65	\$185.00	\$12,025.00	\$100.00	\$6,500.00	\$100.00	\$6,500.00	\$200.00	\$13000.00	\$150.00	\$9,750.00	\$90.00	\$5,850.00
52	52	STRUCTURE BACKFILL (BRIDGE)	193003	CY	670	\$200.00	\$134,000.00	\$200.00	\$134,000.00	\$130.00	\$87,100.00	\$220.00	\$147400.00	\$200.00	\$134,000.00	\$175.00	\$117,250.00
53	53	STRUCTURE BACKFILL (RETAINING WALL)	193013	CY	483	\$180.00	\$86,940.00	\$125.00	\$60,375.00	\$75.00	\$36,225.00	\$150.00	\$72450.00	\$150.00	\$72,450.00	\$175.00	\$84,525.00
54	54	STRUCTURE BACKFILL (RETAINING WALL), CANTICRETE	193100A	CY	315	\$180.00	\$56,700.00	\$190.00	\$59,850.00	\$80.00	\$25,200.00	\$200.00	\$63000.00	\$200.00	\$63,000.00	\$175.00	\$55,125.00
55	55	STRUCTURE BACKFILL (RETAINING WALL), LOADING DOCK	193101A	CY	3	\$180.00	\$540.00	\$1,200.00	\$3,600.00	\$1,500.00	\$4,500.00	\$1,500.00	\$4500.00	\$700.00	\$2,100.00	\$555.00	\$1,665.00
56	56	IMPORTED BORROW	198010	CY	11914	\$30.00	\$357,420.00	\$55.00	\$655,270.00	\$55.00	\$655,270.00	\$55.00	\$655270.00	\$55.00	\$655,270.00	\$55.00	\$655,270.00
57	57	IMPORTED BORROW (SEWER MAINTENANCE DW)	198012A	CY	3725	\$30.00	\$111,750.00	\$50.00	\$186,250.00	\$60.00	\$223,500.00	\$50.00	\$186250.00	\$50.00	\$186,250.00	\$50.00	\$186,250.00
58	58	SOIL AMENDMENT	202006	SF	2345	\$0.50	\$1,172.50	\$1.00	\$2,345.00	\$1.00	\$2,345.00	\$1.00	\$2345.00	\$1.00	\$2,345.00	\$1.00	\$2,345.00
59	59	RELOCATE BACKFLOW PREVENTER ASSEMBLY (INCLUDING RE- INSTALLATION OF EXISTING 12" PIPE)	202026	EA	1	\$5,000.00	\$5,000.00	\$2,500.00	\$2,500.00	\$2,750.00	\$2,750.00	\$2,500.00	\$2500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
60	60	RELOCATE WATER METER (1.5")	202027	EA	1	\$10,000.00	\$10,000.00	\$6,000.00	\$6,000.00	\$2,500.00	\$2,500.00	\$500.00	\$500.00	\$7,500.00	\$7,500.00	\$7,500.00	\$7,500.00
61	61	FERTILIZER	202039A	LS	1	\$2,000.00	\$2,000.00	\$150.00	\$150.00	\$150.00	\$150.00	\$250.00	\$250.00	\$145.00	\$145.00	\$145.00	\$145.00
62	62	SOIL TESTING	203100	EA	1	\$800.00	\$800.00	\$300.00	\$300.00	\$275.00	\$275.00	\$275.00	\$275.00	\$250.00	\$250.00	\$250.00	\$250.00
63	63	PLANT (GROUP A) (NO. 1) -1 Gallon	204035	EA	105	\$25.00	\$2,625.00	\$15.00	\$1,575.00	\$13.00	\$1,365.00	\$15.00	\$1575.00	\$12.00	\$1,260.00	\$12.00	\$1,260.00
64	64	PLANT (GROUP B) (NO. 5) -5 Gallon	204036	EA	80	\$65.00	\$5,200.00	\$40.00	\$3,200.00	\$36.00	\$2,880.00	\$40.00	\$3200.00	\$35.00	\$2,800.00	\$35.00	\$2,800.00
65	65	PLANT (GROUP U) (NO. 15) -15 Gallon	204038	EA	41	\$450.00	\$18,450.00	\$155.00	\$6,355.00	\$150.00	\$6,150.00	\$175.00	\$7175.00	\$150.00	\$6,150.00	\$150.00	\$6,150.00
66	66	PLANT ESTABLISHMENT WORK (ENGMET) (180 days)	204099	WDAY	180	\$100.00	\$18,000.00	\$335.00	\$60,300.00	\$340.00	\$61,200.00	\$100.00	\$18000.00	\$332.00	\$59,760.00	\$335.00	\$60,300.00
67	67	DECOMPOSED GRANITE (CP TRAIL)	205030A	SF	1300	\$5.00	\$6,500.00	\$6.00	\$7,800.00	\$5.25	\$6,825.00	\$10.00	\$13000.00	\$9.50	\$12,350.00	\$10.00	\$13,000.00
68	68	DECOMPOSED GRANITE	205034	SF	2920	\$5.00	\$14,600.00	\$5.00	\$14,600.00	\$5.00	\$14,600.00	\$10.00	\$29200.00	\$7.75	\$22,630.00	\$8.00	\$23,360.00
69	69	WOOD MULCH	205035	CY	17	\$200.00	\$3,400.00	\$190.00	\$3,230.00	\$190.00	\$3,230.00	\$200.00	\$3400.00	\$185.00	\$3,145.00	\$185.00	\$3,145.00
70	70	ROOT BARRIER (ENGMET)	205062	LF	270	\$20.00	\$5,400.00	\$15.00	\$4,050.00	\$12.00	\$3,240.00	\$15.00	\$4050.00	\$11.00	\$2,970.00	\$11.00	\$2,970.00
71	71	BENCH	205510A	EA	7	\$3,000.00	\$21,000.00	\$5,000.00	\$35,000.00	\$4,800.00	\$33,600.00	\$5,000.00	\$35000.00	\$4,700.00	\$32,900.00	\$5,000.00	\$35,000.00
72	72	TRASH AND RECYCLYING RECEPTACLE	205520A	EA	6	\$3,500.00	\$21,000.00	\$3,600.00	\$21,600.00	\$3,700.00	\$22,200.00	\$4,000.00	\$24000.00	\$3,600.00	\$21,600.00	\$4,000.00	\$24,000.00
73	73	BIKE RACK	205530A	EA	1	\$2,000.00	\$2,000.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1500.00	\$1,400.00	\$1,400.00	\$1,500.00	\$1,500.00
74	74	REMOVABLE BOLLARD (PLAZA)	205540A	EA	4	\$2,000.00	\$8,000.00	\$2,750.00	\$11,000.00	\$2,800.00	\$11,200.00	\$500.00	\$2000.00	\$2,700.00	\$10,800.00	\$3,000.00	\$12,000.00
75	75	UPLIGHT	205551A	EA	4	\$3,000.00	\$12,000.00	\$3,500.00	\$14,000.00	\$8,000.00	\$32,000.00	\$3,200.00	\$12800.00	\$3,000.00	\$12,000.00	\$3,000.00	\$12,000.00
76	76	PEDESTRIAN POLE LIGHT	205552A	EA	8	\$10,000.00	\$80,000.00	\$16,000.00	\$128,000.00	\$7,000.00	\$56,000.00	\$16,000.00	\$128000.00	\$15,500.00	\$124,000.00	\$16,000.00	\$128,000.00
77	77	LANDSCAPE GRAVITY WALL	205560A	LF	63	\$400.00	\$25,200.00	\$1,250.00	\$78,750.00	\$175.00	\$11,025.00	\$1,000.00	\$63000.00	\$500.00	\$31,500.00	\$225.00	\$14,175.00
78	78	SALVAGED OBELISK WITH BASE (BASE, FOOTING, & INSTALLATION)	205571A	EA	1	\$50,000.00	\$50,000.00	\$30,000.00	\$30,000.00	\$12,500.00	\$12,500.00	\$10,000.00	\$10000.00	\$23,000.00	\$23,000.00	\$250,000.00	\$250,000.00
79	79	SALVAGED OBELISK (FOOTING, & INSTALLATION)	205572A	EA	4	\$40,000.00	\$160,000.00	\$30,000.00	\$120,000.00	\$16,000.00	\$64,000.00	\$7,500.00	\$30000.00	\$15,000.00	\$60,000.00	\$100,000.00	\$400,000.00
80	80	SALVAGED BRIDGE RAILING (FOOTING, INSTALLATION)	205573A	EA	3	\$35,000.00	\$105,000.00	\$15,000.00	\$45,000.00	\$2,750.00	\$8,250.00	\$8,000.00	\$24000.00	\$13,000.00	\$39,000.00	\$50,000.00	\$150,000.00
81	81	HISTORIC LANTERN ON PEDESTAL, INCLUDING FURNISHING AND INSTALLATION OF EXISTING 12" PIPE	205574A	EA	2	\$35,000.00	\$70,000.00	\$30,000.00	\$60,000.00	\$6,750.00	\$13,500.00	\$25,000.00	\$50000.00	\$18,000.00	\$36,000.00	\$70,000.00	\$140,000.00
82	82	PLAZA CONCRETE PAVEMENT - (ON GRADE, INTEGRAL COLORS, 1000 PSI, 4" MIN. THICKNESS)	205611A	SF	8720	\$35.00	\$305,200.00	\$22.00	\$191,840.00	\$20.00	\$174,400.00	\$22.00	\$191840.00	\$25.00	\$218,000.00	\$22.00	\$191,840.00
83	83	PLANTER CURB	205613A	LF	94	\$30.00	\$2,820.00	\$50.00	\$4,700.00	\$75.00	\$7,050.00	\$50.00	\$4700.00	\$50.00	\$4,700.00	\$50.00	\$4,700.00
84	84	CONTROL AND NEUTRAL CONDUCTORS	206560	LS	1	\$15,000.00	\$15,000.00	\$32,000.00	\$32,000.00	\$32,000.00	\$32,000.00	\$35,000.00	\$35000.00	\$31,000.00	\$31,000.00	\$33,000.00	\$33,000.00
85	85	1" REMOTE CONTROL VALVE ASSEMBLY	206562	EA	7	\$800.00	\$5,600.00	\$555.00	\$3,885.00	\$560.00	\$3,920.00	\$600.00	\$4200.00	\$550.00	\$3,850.00	\$550.00	\$3,850.00
86	86	1 1/2" REMOTE CONTROL VALVE ASSEMBLY	206564	EA	1	\$800.00	\$800.00	\$655.00	\$655.00	\$660.00	\$660.00	\$700.00	\$700.00	\$650.00	\$650.00	\$650.00	\$650.00
87	87	TWO-WIRE IRRIGATION CONTROLLER	206922	EA	1	\$10,000.00	\$10,000.00	\$13,000.00	\$13,000.00	\$12,750.00	\$12,750.00	\$13,000.00	\$13000.00	\$12,500.00	\$12,500.00	\$13,000.00	\$13,000.00
88	88	1 1/2" COPPER PIPE (SUPPLY LINE)	207054	LF	34	\$50.00	\$1,700.00	\$300.00	\$10,200.00	\$3,500.00	\$119,000.00	\$50.00	\$1700.00	\$75.00	\$2,550.00	\$225.00	\$7,650.00
89	89	IRRIGATION CONTROLLER ENCLOSURE CABINET	208301	EA	1	\$5,000.00	\$5,000.00	\$13,000.00	\$13,000.00	\$3,600.00	\$3,600.00	\$4,000.00	\$4000.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00
90	90	TYPE III-AF SERVICE EQUIPMENT ENCLOSURE FOR IRRIGATION	208302A	EA	1	\$12,000.00	\$12,000.00	\$4,000.00	\$4,000.00	\$3,500.00	\$3,500.00	\$2,500.00	\$2500.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00
91	91	MASTER VALVE WITH FLOW SENSOR	208303A	EA	1	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
92	92	TREE WELL SPRINKLER ASSEMBLY	208445	EA	41	\$150.00	\$6,150.00	\$255.00	\$10,455.00	\$275.00	\$11,275.00	\$300.00	\$12300.00	\$250.00	\$10,250.00	\$250.00	\$10,250.00
93	93	RISER SPRINKLER ASSEMBLY (SHRUB BUBBLER)	208448	EA	185	\$125.00	\$23,125.00	\$35.00	\$6,475.00	\$32.00	\$5,920.00	\$35.00	\$6475.00	\$30.00	\$5,550.00	\$30.00	\$5,550.00
94	94	3" GATE VALVE ASSEMBLY	208588	EA	3	\$2,500.00	\$7,500.00	\$1,600.00	\$4,800.00	\$1,600.00	\$4,800.00	\$1,500.00	\$4500.00	\$1,500.00	\$4,500.00	\$1,500.00	\$4,500.00
95	95	3/4" PLASTIC PIPE (SCHEDULE 40)	208594	LF	1399	\$10.00	\$13,990.00	\$5.00	\$6,995.00	\$4.25	\$5,945.75	\$5.00	\$6995.00	\$4.00	\$5,596.00	\$5.00	\$6,995.00
96	96	1" PLASTIC PIPE (SCHEDULE 40)	208595	LF	347	\$20.00	\$6,940.00	\$5.00	\$1,735.00	\$4.75	\$1,648.25	\$5.00	\$1735.00	\$4.50	\$1,561.50	\$5.00	\$1,735.00
97	97	1 1/2" PLASTIC PIPE (SCHEDULE 40)	208597	LF	322	\$20.00	\$6,440.00	\$6.00	\$1,932.00	\$5.25	\$1,690.50	\$6.00	\$1932.00	\$5.00	\$1,610.00	\$5.00	\$1,610.00
98	98	3" PLASTIC PIPE (CLASS 315)	208607	LF	297	\$50.00	\$14,850.00	\$11.00	\$3,267.00	\$11.00	\$3,267.00	\$10.00	\$2970.00	\$10.00	\$2,970.00	\$10.00	\$2,970.00
99	99	PRESSURE REGULATING VALVE ASSEMBLY	208640	EA	2	\$1,200.00	\$2,400.00	\$800.00	\$1,600.00	\$760.00	\$1,520.00	\$800.00	\$1600.00	\$750.00	\$1,500.00	\$750.00	\$1,500.00
100	100	QUICK COUPLING VALVE	208649	EA	4	\$800.00	\$3,200.00	\$755.00	\$3,020.00	\$775.00	\$3,100.00	\$800.00	\$3200.00	\$750.00	\$3,000.00	\$750.00	\$3,000.00
101	101	PVC PIPE CONDUIT (SLEEVE)	208690	LF	120	\$60.00	\$7,200.00	\$30.00	\$3,600.00	\$30.00	\$3,600.00	\$30.00	\$3600.00	\$28.00	\$3,360.00	\$30.00	\$3,600.00

Seventh Street Bridge Replacement over Tuolumne River, 9604, BRLS 5938 (167)
BID OPENING DATE: 11/5/25

Item No.	Bid Item No.	Item Description	Reference	Unit	Quantity	Engineer's Estimate		MCM CONSTRUCTION INC		Shimmick Construction Company, Inc.		Viking Construction Company		Myers & Sons Construction, LLC		Golden State Bridge, Inc	
						Price	Amount	Price	Amount	Price	Amount	Price	Amount	Price	Amount	Price	Amount
102	102	HYDROSEED - (SEEDS, SLURRY MIX AND INSTALLATION)	210430	SF	130800	\$0.15	\$19,620.00	\$1.00	\$130,800.00	\$0.70	\$91,560.00	\$0.60	\$78480.00	\$0.65	\$85,020.00	\$0.65	\$85,020.00
103	103	HYDROSEED - ROADSIDE CLEARING	210431A	SF	130800	\$1.00	\$130,800.00	\$0.40	\$52,320.00	\$0.25	\$32,700.00	\$0.30	\$39240.00	\$0.23	\$30,084.00	\$0.35	\$45,780.00
104	104	HYDROSEED - TEMPORARY IRRIGATION	210432A	SF	130800	\$0.20	\$26,160.00	\$0.45	\$58,860.00	\$0.35	\$45,780.00	\$0.30	\$39240.00	\$0.33	\$43,164.00	\$0.33	\$43,164.00
105	105	CLASS 4 AGGREGATE BASE (SEWER MAINTENANCE DW)	250401	CY	110	\$80.00	\$8,800.00	\$265.00	\$29,150.00	\$165.00	\$18,150.00	\$260.00	\$28600.00	\$260.00	\$28,600.00	\$260.00	\$28,600.00
106	106	CLASS 2 AGGREGATE BASE	260203	CY	10724	\$65.00	\$697,060.00	\$25.00	\$268,100.00	\$95.00	\$1,018,780.00	\$25.00	\$268100.00	\$22.25	\$238,609.00	\$22.00	\$235,928.00
107	107	CLASS 2 AGGREGATE BASE (CP TRAIL)	260204A	CY	140	\$80.00	\$11,200.00	\$235.00	\$32,900.00	\$165.00	\$23,100.00	\$235.00	\$32900.00	\$230.00	\$32,200.00	\$230.00	\$32,200.00
108	108	SLURRY SEAL	377501	SF	14450	\$1.00	\$14,450.00	\$10.00	\$144,500.00	\$2.25	\$32,512.50	\$2.00	\$28900.00	\$25.00	\$361,250.00	\$8.00	\$115,600.00
109	109	HOT MIX ASPHALT (TYPE A)	390132	TON	12060	\$100.00	\$1,206,000.00	\$77.00	\$928,620.00	\$85.00	\$1,025,100.00	\$85.00	\$1025100.00	\$75.00	\$904,500.00	\$77.00	\$928,620.00
110	110	PLACE HOT MIX ASPHALT DIKE (TYPE A)	394073	LF	135	\$30.00	\$4,050.00	\$115.00	\$15,525.00	\$8.00	\$1,080.00	\$65.00	\$8775.00	\$110.00	\$14,850.00	\$110.00	\$14,850.00
111	111	REMOVE ASPHALT CONCRETE PAVEMENT	398001	SF	22707	\$25.00	\$567,675.00	\$5.50	\$124,888.50	\$4.25	\$96,504.75	\$2.00	\$45414.00	\$8.00	\$181,656.00	\$8.00	\$181,656.00
112	112	PERVIOUS CONCRETE PAVEMENT (CP TRAIL)	405000A	CY	85	\$500.00	\$42,500.00	\$1,000.00	\$85,000.00	\$425.00	\$36,125.00	\$1,000.00	\$85000.00	\$1,600.00	\$136,000.00	\$2,500.00	\$212,500.00
113	113	PERVIOUS CONCRETE PAVEMENT (SEWER MAINTENANCE DW)	405001A	CY	110	\$450.00	\$49,500.00	\$900.00	\$99,000.00	\$400.00	\$44,000.00	\$1,000.00	\$110000.00	\$1,600.00	\$176,000.00	\$2,500.00	\$275,000.00
114	114	MECHANICALLY STABILIZED EMBANKMENT	477020	SF	3890	\$150.00	\$583,500.00	\$165.00	\$641,850.00	\$175.00	\$680,750.00	\$165.00	\$641850.00	\$200.00	\$778,000.00	\$165.00	\$641,850.00
115	115	TEMPORARY TRESTLE	481000A	LS	1	\$930,000.00	\$930,000.00	\$1,750,000.00	\$1,750,000.00	\$3,500,000.00	\$3,500,000.00	\$1,500,000.00	\$1500000.00	\$7,000,000.00	\$7,000,000.00	\$2,600,000.00	\$2,600,000.00
116	116	36" CAST-IN-DRILLED-HOLE CONCRETE PILING	490605	LF	1283	\$520.00	\$667,160.00	\$580.00	\$744,140.00	\$1,025.00	\$1,315,075.00	\$900.00	\$1154700.00	\$1,100.00	\$1,411,300.00	\$800.00	\$1,026,400.00
117	117	108" CAST-IN-DRILLED-HOLE CONCRETE PILING	490620	LF	2609	\$3,670.00	\$9,575,030.00	\$2,400.00	\$6,261,600.00	\$3,700.00	\$9,653,300.00	\$4,000.00	\$10436000.00	\$3,600.00	\$9,392,400.00	\$3,200.00	\$8,348,800.00
118	118	PRESTRESSING CAST-IN-PLACE CONCRETE	500001	LS	1	\$615,000.00	\$615,000.00	\$700,000.00	\$700,000.00	\$675,000.00	\$675,000.00	\$700,000.00	\$700000.00	\$850,000.00	\$850,000.00	\$675,000.00	\$675,000.00
119	119	SEAL COURSE CONCRETE	510000	CY	95	\$525.00	\$49,875.00	\$300.00	\$28,500.00	\$425.00	\$40,375.00	\$500.00	\$47500.00	\$1,000.00	\$95,000.00	\$1,500.00	\$142,500.00
120	120	CONSTRUCT 48" STORM DRAIN MANHOLE	510000A	EA	7	\$10,000.00	\$70,000.00	\$19,000.00	\$133,000.00	\$45,000.00	\$315,000.00	\$15,000.00	\$105000.00	\$18,000.00	\$126,000.00	\$19,000.00	\$133,000.00
121	121	CONSTRUCT 72" STORM DRAIN MANHOLE	510001A	EA	7	\$14,000.00	\$98,000.00	\$25,000.00	\$175,000.00	\$45,000.00	\$315,000.00	\$32,000.00	\$224000.00	\$50,000.00	\$350,000.00	\$26,000.00	\$182,000.00
122	122	CONSTRUCT COUNTY STORM DRAIN INLET (TYPE GO)	510002A	EA	5	\$4,000.00	\$20,000.00	\$7,500.00	\$37,500.00	\$9,500.00	\$47,500.00	\$8,500.00	\$42500.00	\$7,000.00	\$35,000.00	\$7,000.00	\$35,000.00
123	123	CONSTRUCT CITY STORM DRAIN INLET (TYPE I)	510003A	EA	11	\$4,000.00	\$44,000.00	\$8,000.00	\$88,000.00	\$9,000.00	\$99,000.00	\$8,500.00	\$93500.00	\$7,500.00	\$82,500.00	\$8,000.00	\$88,000.00
124	124	CONSTRUCT CALTRANS STORM DRAIN INLET (TYPE G1)	510004A	EA	3	\$4,000.00	\$12,000.00	\$6,000.00	\$18,000.00	\$7,500.00	\$22,500.00	\$6,000.00	\$18000.00	\$5,500.00	\$16,500.00	\$6,000.00	\$18,000.00
125	125	STRUCTURAL CONCRETE, BRIDGE FOOTING	510051	CY	242	\$1,210.00	\$292,820.00	\$750.00	\$181,500.00	\$700.00	\$169,400.00	\$1,000.00	\$242000.00	\$800.00	\$193,600.00	\$2,200.00	\$532,400.00
126	126	STRUCTURAL CONCRETE, BRIDGE	510053	CY	8250	\$2,300.00	\$18,975,000.00	\$1,957.00	\$16,145,250.00	\$1,860.00	\$15,345,000.00	\$2,590.00	\$21367500.00	\$2,070.00	\$17,077,500.00	\$4,100.00	\$33,825,000.00
127	127	STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER)	510054	CY	2790	\$1,800.00	\$5,022,000.00	\$1,400.00	\$3,906,000.00	\$1,200.00	\$3,348,000.00	\$1,800.00	\$5022000.00	\$1,300.00	\$3,627,000.00	\$2,900.00	\$8,091,000.00
128	128	STRUCTURAL CONCRETE, RETAINING WALL	510060	CY	113	\$1,700.00	\$192,100.00	\$1,600.00	\$180,800.00	\$2,000.00	\$226,000.00	\$2,000.00	\$226000.00	\$1,500.00	\$169,500.00	\$1,800.00	\$203,400.00
129	129	STRUCTURAL CONCRETE, BARRIER SLAB	510072	CY	363	\$1,250.00	\$453,750.00	\$1,000.00	\$363,000.00	\$1,100.00	\$399,300.00	\$1,200.00	\$435600.00	\$1,100.00	\$399,300.00	\$1,700.00	\$617,100.00
130	130	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	510086	CY	166	\$1,470.00	\$244,020.00	\$1,300.00	\$215,800.00	\$1,200.00	\$199,200.00	\$900.00	\$149400.00	\$1,300.00	\$215,800.00	\$1,800.00	\$298,800.00
131	131	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N MODIFIED)	510088	CY	130	\$1,450.00	\$188,500.00	\$1,500.00	\$195,000.00	\$1,800.00	\$234,000.00	\$1,000.00	\$130000.00	\$1,300.00	\$169,000.00	\$1,800.00	\$234,000.00
132	132	STRUCTURAL CONCRETE, CANTICRETE STRUCTURE	510100A	CY	200	\$1,600.00	\$320,000.00	\$1,750.00	\$350,000.00	\$1,650.00	\$330,000.00	\$2,400.00	\$480000.00	\$1,900.00	\$380,000.00	\$3,500.00	\$700,000.00
133	133	STRUCTURAL CONCRETE, RETAINING WALL, CANTICRETE	510101A	CY	100	\$1,700.00	\$170,000.00	\$1,800.00	\$180,000.00	\$1,400.00	\$140,000.00	\$2,000.00	\$200000.00	\$1,900.00	\$190,000.00	\$2,500.00	\$250,000.00
134	134	STRUCTURAL CONCRETE, BRIDGE, WATER LINE	510102A	CY	1	\$1,500.00	\$1,500.00	\$2,450.00	\$2,450.00	\$3,200.00	\$3,200.00	\$2,500.00	\$2500.00	\$3,000.00	\$3,000.00	\$25,000.00	\$25,000.00
135	135	STRUCTURAL CONCRETE, RETAINING WALL, LOADING DOCK	510103A	CY	4	\$1,350.00	\$5,400.00	\$3,700.00	\$14,800.00	\$10,000.00	\$40,000.00	\$2,600.00	\$10400.00	\$7,000.00	\$28,000.00	\$7,000.00	\$28,000.00
136	136	BRIDGEHEAD MONUMENT PEDESTAL	510150A	EA	2	\$42,000.00	\$84,000.00	\$44,000.00	\$88,000.00	\$31,000.00	\$62,000.00	\$25,000.00	\$50000.00	\$35,000.00	\$70,000.00	\$75,000.00	\$150,000.00
137	137	MINOR CONCRETE (MINOR STRUCTURE)	510502	CY	50	\$1,800.00	\$90,000.00	\$2,225.00	\$111,250.00	\$1,500.00	\$75,000.00	\$10,000.00	\$50000.00	\$2,200.00	\$110,000.00	\$2,200.00	\$110,000.00
138	138	ARCHITECTURAL TREATMENT	511035A	SF	465	\$30.00	\$13,950.00	\$62.00	\$28,830.00	\$65.00	\$30,225.00	\$20.00	\$9300.00	\$80.00	\$37,200.00	\$77.00	\$35,805.00
139	139	CONCRETE SURFACE TEXTURE	511055	SF	5430	\$32.00	\$173,760.00	\$3.00	\$16,290.00	\$11.00	\$59,730.00	\$10.00	\$54300.00	\$35.00	\$190,050.00	\$18.00	\$97,740.00
140	140	DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)(LF)	511111	LF	192	\$40.00	\$7,680.00	\$40.00	\$7,680.00	\$65.00	\$12,480.00	\$65.00	\$12480.00	\$135.00	\$25,920.00	\$112.00	\$21,504.00
141	141	DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)(LF), LOADING DOCK	511112A	LF	2	\$40.00	\$80.00	\$300.00	\$600.00	\$1,000.00	\$2,000.00	\$950.00	\$1900.00	\$1,200.00	\$2,400.00	\$115.00	\$230.00
142	142	FURNISH PRECAST CONCRETE REPLICA ARCH	512100A	LS	1	\$92,000.00	\$92,000.00	\$85,000.00	\$85,000.00	\$300,000.00	\$300,000.00	\$100,000.00	\$100000.00	\$165,000.00	\$165,000.00	\$85,000.00	\$85,000.00
143	143	ERECT PRECAST REPLICA ARCH	512400A	LS	1	\$14,000.00	\$14,000.00	\$50,000.00	\$50,000.00	\$45,000.00	\$45,000.00	\$25,000.00	\$25000.00	\$80,000.00	\$80,000.00	\$30,000.00	\$30,000.00
144	144	PTFE SPHERICAL BEARING	518051	EA	9	\$17,500.00	\$157,500.00	\$15,555.00	\$139,995.00	\$17,000.00	\$153,000.00	\$11,000.00	\$99000.00	\$12,500.00	\$112,500.00	\$18,000.00	\$162,000.00
145	145	JOINT SEAL (MR 1")	519088	LF	3	\$270.00	\$675.00	\$635.00	\$1,587.50	\$250.00	\$625.00	\$250.00	\$625.00	\$1,800.00	\$4,500.00	\$125.00	\$312.50
146	146	JOINT SEAL ASSEMBLY (MR 4.5")	519096	LF	209	\$1,730.00	\$360,705.00	\$2,000.00	\$417,000.00	\$450.00	\$93,825.00	\$600.00	\$125100.00	\$1,700.00	\$354,450.00	\$1,900.00	\$396,150.00
147	147	JOINT SEAL ASSEMBLY (MR 11")	519108A	LF	79	\$3,110.00	\$245,690.00	\$3,700.00	\$292,300.00	\$1,500.00	\$118,500.00	\$900.00	\$71100.00	\$3,200.00	\$252,800.00	\$3,500.00	\$276,500.00
148	148	WELDED WIRE REINFORCEMENT	520000A	SF	920	\$1.00	\$920.00	\$3.00	\$2,760.00	\$10.00	\$9,200.00	\$10.00	\$9200.00	\$100.00	\$92,000.00	\$3.00	\$2,760.00
149	149	BAR REINFORCING STEEL (RETAINING WALL), LOADING DOCK	520001A	LB	160	\$2.50	\$400.00	\$5.00	\$800.00	\$3.00	\$480.00	\$2.00	\$320.00	\$1.75	\$280.00	\$1.10	\$176.00
150	150	BAR REINFORCING STEEL (BRIDGE)	520102	LB	3290000	\$1.75	\$5,757,500.00	\$1.25	\$4,112,500.00	\$1.50	\$4,935,000.00	\$1.35	\$4441500.00	\$1.50	\$4,935,000.00	\$1.30	\$4,277,000.00
151	151	BAR REINFORCING STEEL (RETAINING WALL)	520103	LB	15100	\$2.60	\$39,260.00	\$1.30	\$19,630.00	\$1.65	\$24,915.00	\$1.75	\$26425.00	\$2.00	\$30,200.00	\$1.65	\$24,915.00
152	152	BAR REINFORCING STEEL (RETAINING WALL), CANTICRETE	520104A	LB	12630	\$2.50	\$31,575.00	\$1.40	\$17,682.00	\$1.70	\$21,471.00	\$1.75	\$22102.50	\$2.00	\$25,260.00	\$1.40	\$17,682.00

Seventh Street Bridge Replacement over Tuolumne River, 9604, BRLS 5938 (167)
BID OPENING DATE: 11/5/25

Item No.	Bid Item No.	Item Description	Reference	Unit	Quantity	Engineer's Estimate		MCM CONSTRUCTION INC		Shimmick Construction Company, Inc.		Viking Construction Company		Myers & Sons Construction, LLC		Golden State Bridge, Inc	
						Price	Amount	Price	Amount	Price	Amount	Price	Amount	Price	Amount	Price	Amount
153	153	BAR REINFORCING STEEL (BRIDGE), WATER LINE	520105A	LB	400	\$2.50	\$1,000.00	\$1.50	\$600.00	\$1.75	\$700.00	\$4.00	\$1600.00	\$3.50	\$1,400.00	\$1.20	\$480.00
154	154	BAR REINFORCING STEEL (GALVANIZED)	520115	LB	24300	\$4.50	\$109,350.00	\$2.00	\$48,600.00	\$24.00	\$583,200.00	\$3.25	\$78975.00	\$3.50	\$85,050.00	\$3.25	\$78,975.00
155	155	BAR REINFORCING STEEL, CANTICRETE STRUCTURE	520200A	LB	29500	\$2.50	\$73,750.00	\$1.50	\$44,250.00	\$1.75	\$51,625.00	\$2.25	\$66375.00	\$2.50	\$73,750.00	\$2.15	\$63,425.00
156	156	REMOVE SIGN STRUCTURE (EA)	568046	EA	1	\$7,000.00	\$7,000.00	\$8,000.00	\$8,000.00	\$6,000.00	\$6,000.00	\$4,500.00	\$4500.00	\$15,000.00	\$15,000.00	\$5,000.00	\$5,000.00
157	157	PEDESTRIAN BARRICADE	568062	EA	6	\$1,500.00	\$9,000.00	\$4,000.00	\$24,000.00	\$1,750.00	\$10,500.00	\$1,300.00	\$7800.00	\$1,250.00	\$7,500.00	\$1,300.00	\$7,800.00
158	158	RELOCATE BRIDGE ELEMENTS (HISTORIC)	600000A	LS	1	\$230,000.00	\$230,000.00	\$3,000,000.00	\$3,000,000.00	\$55,000.00	\$55,000.00	\$250,000.00	\$250000.00	\$900,000.00	\$900,000.00	\$2,800,000.00	\$2,800,000.00
159	159	REMOVE RETAINING WALL (LF)	600017	LF	145	\$100.00	\$14,500.00	\$240.00	\$34,800.00	\$225.00	\$32,625.00	\$305.00	\$44225.00	\$195.00	\$28,275.00	\$80.00	\$11,600.00
160	160	BRIDGE REMOVAL	600097	LS	1	\$1,210,000.00	\$1,210,000.00	\$5,000,000.00	\$5,000,000.00	\$2,000,000.00	\$2,000,000.00	\$4,000,000.00	\$4000000.00	\$3,800,000.00	\$3,800,000.00	\$4,400,000.00	\$4,400,000.00
161	161	REFERENCE ADDITIVE BID ITEM	0	0	0	\$10,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
162	162	96" REINFORCED CONCRETE PIPE (CLASS IV)	650065A	LF	140	\$1,200.00	\$168,000.00	\$1,250.00	\$175,000.00	\$2,800.00	\$392,000.00	\$1,500.00	\$210000.00	\$1,220.00	\$170,800.00	\$1,250.00	\$175,000.00
163	163	12" REINFORCED CONCRETE PIPE (CLASS III)	650307	LF	580	\$150.00	\$87,000.00	\$110.00	\$63,800.00	\$450.00	\$261,000.00	\$150.00	\$87000.00	\$105.00	\$60,900.00	\$110.00	\$63,800.00
164	164	18" REINFORCED CONCRETE PIPE (CLASS III)	650311	LF	563	\$180.00	\$101,340.00	\$130.00	\$73,190.00	\$600.00	\$337,800.00	\$200.00	\$112600.00	\$125.00	\$70,375.00	\$130.00	\$73,190.00
165	165	24" REINFORCED CONCRETE PIPE (CLASS III)	650316	LF	93	\$200.00	\$18,600.00	\$160.00	\$14,880.00	\$970.00	\$90,210.00	\$325.00	\$30225.00	\$155.00	\$14,415.00	\$160.00	\$14,880.00
166	166	36" REINFORCED CONCRETE PIPE (CLASS III)	650324	LF	50	\$250.00	\$12,500.00	\$255.00	\$12,750.00	\$820.00	\$41,000.00	\$300.00	\$15000.00	\$250.00	\$12,500.00	\$255.00	\$12,750.00
167	167	18" REINFORCED CONCRETE PIPE (CLASS IV)	650411	LF	110	\$200.00	\$22,000.00	\$130.00	\$14,300.00	\$1,930.00	\$212,300.00	\$375.00	\$41250.00	\$125.00	\$13,750.00	\$125.00	\$13,750.00
168	168	24" REINFORCED CONCRETE PIPE (CLASS IV)	650416	LF	450	\$225.00	\$101,250.00	\$165.00	\$74,250.00	\$1,200.00	\$540,000.00	\$325.00	\$146250.00	\$160.00	\$72,000.00	\$160.00	\$72,000.00
169	169	36" REINFORCED CONCRETE PIPE (CLASS IV)	650424	LF	95	\$300.00	\$28,500.00	\$260.00	\$24,700.00	\$1,320.00	\$125,400.00	\$400.00	\$38000.00	\$255.00	\$24,225.00	\$260.00	\$24,700.00
170	170	42" REINFORCED CONCRETE PIPE (CLASS V)	650528	LF	45	\$400.00	\$18,000.00	\$185.00	\$8,325.00	\$1,700.00	\$76,500.00	\$1,100.00	\$49500.00	\$180.00	\$8,100.00	\$200.00	\$9,000.00
171	171	6" PERFORATED HDPE PIPE UNDERDRAIN	680902A	LF	238	\$17.00	\$4,046.00	\$115.00	\$27,370.00	\$150.00	\$35,700.00	\$100.00	\$23800.00	\$100.00	\$23,800.00	\$45.00	\$10,710.00
172	172	ROCKWELLS	700000A	EA	2	\$5,000.00	\$10,000.00	\$7,000.00	\$14,000.00	\$45,000.00	\$90,000.00	\$12,500.00	\$25000.00	\$6,000.00	\$12,000.00	\$6,000.00	\$12,000.00
173	173	24" WELDED STEEL PIPE CASING (BRIDGE)	703460	LF	91	\$515.00	\$46,865.00	\$500.00	\$45,500.00	\$1,675.00	\$152,425.00	\$450.00	\$40950.00	\$400.00	\$36,400.00	\$300.00	\$27,300.00
174	174	18" CONCRETE FLARED END SECTION	705204	EA	1	\$4,000.00	\$4,000.00	\$4,600.00	\$4,600.00	\$4,000.00	\$4,000.00	\$2,750.00	\$2750.00	\$4,500.00	\$4,500.00	\$4,500.00	\$4,500.00
175	175	36" PRECAST CONCRETE PIPE INLET	707117	EA	2	\$3,000.00	\$6,000.00	\$10,000.00	\$20,000.00	\$7,300.00	\$14,600.00	\$6,400.00	\$12800.00	\$9,000.00	\$18,000.00	\$9,000.00	\$18,000.00
176	176	ABANDON CULVERT (LF)	710102	LF	353	\$70.00	\$24,710.00	\$205.00	\$72,365.00	\$465.00	\$164,145.00	\$200.00	\$70600.00	\$200.00	\$70,600.00	\$200.00	\$70,600.00
177	177	REMOVE INLET	710150	EA	12	\$1,500.00	\$18,000.00	\$1,550.00	\$18,600.00	\$2,300.00	\$27,600.00	\$500.00	\$6000.00	\$1,500.00	\$18,000.00	\$1,500.00	\$18,000.00
178	178	REMOVE MANHOLE	710156A	EA	6	\$3,000.00	\$18,000.00	\$14,000.00	\$84,000.00	\$4,625.00	\$27,750.00	\$3,000.00	\$18000.00	\$12,000.00	\$72,000.00	\$12,000.00	\$72,000.00
179	179	REMOVE DRAINAGE JUNCTION STRUCTURE	710162	EA	1	\$3,500.00	\$3,500.00	\$21,000.00	\$21,000.00	\$5,430.00	\$5,430.00	\$20,000.00	\$20000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
180	180	ADJUST FRAME AND COVER TO GRADE	710208	EA	21	\$2,200.00	\$46,200.00	\$1,050.00	\$22,050.00	\$1,600.00	\$33,600.00	\$2,100.00	\$44100.00	\$1,000.00	\$21,000.00	\$1,000.00	\$21,000.00
181	181	SAND BACKFILL	710370	CY	85	\$500.00	\$42,500.00	\$405.00	\$34,425.00	\$220.00	\$18,700.00	\$350.00	\$29750.00	\$300.00	\$25,500.00	\$300.00	\$25,500.00
182	182	SLOPE PAVING (CONCRETE)	721810	CY	50	\$1,730.00	\$86,500.00	\$4,100.00	\$205,000.00	\$1,400.00	\$70,000.00	\$3,500.00	\$175000.00	\$4,000.00	\$200,000.00	\$1,500.00	\$75,000.00
183	183	ROCK SLOPE PROTECTION (150 lb, CLASS III, METHOD B) (TON)	723075	TON	44	\$550.00	\$23,925.00	\$265.00	\$11,527.50	\$260.00	\$11,310.00	\$175.00	\$7612.50	\$300.00	\$13,050.00	\$500.00	\$21,750.00
184	184	ROCK SLOPE PROTECTION (20 lb, Class I, METHOD B)	723095	CY	34	\$440.00	\$14,960.00	\$310.00	\$10,540.00	\$290.00	\$9,860.00	\$300.00	\$10200.00	\$450.00	\$15,300.00	\$600.00	\$20,400.00
185	185	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	729011	SQYD	83	\$30.00	\$2,490.00	\$22.00	\$1,826.00	\$18.00	\$1,494.00	\$15.00	\$1245.00	\$15.00	\$1,245.00	\$11.00	\$913.00
186	186	DETECTABLE WARNING SURFACE	730070	SF	600	\$25.00	\$15,000.00	\$55.00	\$33,000.00	\$65.00	\$39,000.00	\$75.00	\$45000.00	\$54.00	\$32,400.00	\$50.00	\$30,000.00
187	187	MINOR CONCRETE (STAMPED CONCRETE)	731515A	CY	244	\$650.00	\$158,600.00	\$1,050.00	\$256,200.00	\$1,750.00	\$427,000.00	\$1,000.00	\$244000.00	\$995.00	\$242,780.00	\$925.00	\$225,700.00
188	188	MINOR CONCRETE (MEDIAN THRU DRAINS)	732000A	CY	4	\$600.00	\$2,400.00	\$1,450.00	\$5,800.00	\$2,800.00	\$11,200.00	\$1,400.00	\$5600.00	\$1,500.00	\$6,000.00	\$1,400.00	\$5,600.00
189	189	MINOR CONCRETE (RETAINING AND MEDIAN CURB)	732001A	CY	159	\$1,000.00	\$159,000.00	\$1,550.00	\$246,450.00	\$1,750.00	\$278,250.00	\$1,500.00	\$238500.00	\$1,600.00	\$254,400.00	\$1,500.00	\$238,500.00
190	190	MINOR CONCRETE (COUNTY CURB AND GUTTER)	732002A	CY	78	\$625.00	\$48,750.00	\$1,100.00	\$85,800.00	\$1,450.00	\$113,100.00	\$1,000.00	\$78000.00	\$1,100.00	\$85,800.00	\$1,000.00	\$78,000.00
191	191	MINOR CONCRETE (CITY CURB AND GUTTER)	732003A	CY	145	\$625.00	\$90,625.00	\$1,150.00	\$166,750.00	\$1,475.00	\$213,875.00	\$1,100.00	\$159500.00	\$1,200.00	\$174,000.00	\$1,100.00	\$159,500.00
192	192	MINOR CONCRETE (BUS BAY)	733001A	CY	44	\$750.00	\$33,000.00	\$800.00	\$35,200.00	\$1,400.00	\$61,600.00	\$800.00	\$35200.00	\$835.00	\$36,740.00	\$800.00	\$35,200.00
193	193	MINOR CONCRETE (SEWER MAINTENANCE DW)	733002A	CY	60	\$800.00	\$48,000.00	\$900.00	\$54,000.00	\$1,100.00	\$66,000.00	\$950.00	\$57000.00	\$915.00	\$54,900.00	\$900.00	\$54,000.00
194	194	MINOR CONCRETE (COUNTY DRIVEWAY)	733003A	CY	21	\$850.00	\$17,850.00	\$1,300.00	\$27,300.00	\$1,100.00	\$23,100.00	\$1,300.00	\$27300.00	\$1,350.00	\$28,350.00	\$1,300.00	\$27,300.00
195	195	MINOR CONCRETE (CITY DRIVEWAY)	733004A	SF	78	\$850.00	\$66,300.00	\$225.00	\$17,550.00	\$1,100.00	\$85,800.00	\$250.00	\$19500.00	\$240.00	\$18,720.00	\$225.00	\$17,550.00
196	196	MINOR CONCRETE (COUNTY SIDEWALK)	733005A	CY	102	\$825.00	\$84,150.00	\$820.00	\$83,640.00	\$400.00	\$40,800.00	\$850.00	\$86700.00	\$875.00	\$89,250.00	\$810.00	\$82,620.00
197	197	MINOR CONCRETE (CITY SIDEWALK)	733006A	CY	172	\$825.00	\$141,900.00	\$900.00	\$154,800.00	\$400.00	\$68,800.00	\$900.00	\$154800.00	\$940.00	\$161,680.00	\$870.00	\$149,640.00
198	198	MINOR CONCRETE (COUNTY VALLEY GUTTER)	733007A	CY	25	\$800.00	\$20,000.00	\$750.00	\$18,750.00	\$825.00	\$20,625.00	\$750.00	\$18750.00	\$780.00	\$19,500.00	\$750.00	\$18,750.00
199	199	MINOR CONCRETE (CITY VALLEY GUTTER)	733008A	CY	11	\$801.00	\$8,811.00	\$700.00	\$7,700.00	\$825.00	\$9,075.00	\$700.00	\$7700.00	\$730.00	\$8,030.00	\$700.00	\$7,700.00
200	200	FLAGPOLE	750000A	EA	2	\$17,500.00	\$35,000.00	\$17,000.00	\$34,000.00	\$5,000.00	\$10,000.00	\$25,000.00	\$50000.00	\$26,000.00	\$52,000.00	\$20,000.00	\$40,000.00
201	201	MISCELLANEOUS IRON AND STEEL	750001	LB	6360	\$4.10	\$26,076.00	\$6.00	\$38,160.00	\$12.00	\$76,320.00	\$5.00	\$31800.00	\$10.00	\$63,600.00	\$12.00	\$76,320.00
202	202	BUILDER'S PLAQUES	750001A	LS	1	\$17,000.00	\$17,000.00	\$35,000.00	\$35,000.00	\$7,500.00	\$7,500.00	\$10,000.00	\$10000.00	\$25,000.00	\$25,000.00	\$10,000.00	\$10,000.00
203	203	ISOLATION CASING	750041	LB	163100	\$5.00	\$815,500.00	\$4.00	\$652,400.00	\$13.00	\$2,120,300.00	\$10.00	\$1631000.00	\$12.00	\$1,957,200.00	\$15.00	\$2,446,500.00

Seventh Street Bridge Replacement over Tuolumne River, 9604, BRLS 5938 (167)
BID OPENING DATE: 11/5/25

Item No.	Bid Item No.	Item Description	Reference	Unit	Quantity	Engineer's Estimate		MCM CONSTRUCTION INC		Shimmick Construction Company, Inc.		Viking Construction Company		Myers & Sons Construction, LLC		Golden State Bridge, Inc	
						Price	Amount	Price	Amount	Price	Amount	Price	Amount	Price	Amount	Price	Amount
204	204	MISCELLANEOUS METAL (BRIDGE)	750501	LB	32400	\$17.00	\$550,800.00	\$13.00	\$421,200.00	\$10.00	\$324,000.00	\$6.50	\$210600.00	\$10.00	\$324,000.00	\$14.00	\$453,600.00
205	205	BRIDGE DECK DRAINAGE SYSTEM	750505	LB	88110	\$17.00	\$1,497,870.00	\$14.00	\$1,233,540.00	\$12.50	\$1,101,375.00	\$8.00	\$704880.00	\$15.00	\$1,321,650.00	\$12.00	\$1,057,320.00
206	206	MISCELLANEOUS METAL (BRIDGE), CANTICRETE	750510A	LB	1700	\$23.00	\$39,100.00	\$35.00	\$59,500.00	\$11.50	\$19,550.00	\$18.00	\$30600.00	\$15.00	\$25,500.00	\$20.00	\$34,000.00
207	207	MISCELLANEOUS METAL (BRIDGE), WATER LINE	750511A	LB	22500	\$18.00	\$405,000.00	\$23.00	\$517,500.00	\$11.00	\$247,500.00	\$10.00	\$225000.00	\$10.00	\$225,000.00	\$19.00	\$427,500.00
208	208	SIGNAL AND LIGHTING (CITY)	770011A	LS	1	\$904,000.00	\$904,000.00	\$820,000.00	\$820,000.00	\$825,000.00	\$825,000.00	\$820,000.00	\$820000.00	\$805,000.00	\$805,000.00	\$810,000.00	\$810,000.00
209	209	SIGNAL AND LIGHTING (COUNTY)	770012A	LS	1	\$666,000.00	\$666,000.00	\$675,000.00	\$675,000.00	\$700,000.00	\$700,000.00	\$700,000.00	\$700000.00	\$675,000.00	\$675,000.00	\$675,000.00	\$675,000.00
210	210	LIGHTING (CITY STREET)	770091A	LS	1	\$2,212,000.00	\$2,212,000.00	\$2,000,000.00	\$2,000,000.00	\$2,200,000.00	\$2,200,000.00	\$2,200,000.00	\$2200000.00	\$2,100,000.00	\$2,100,000.00	\$2,100,000.00	\$2,100,000.00
211	211	LIGHTING (COUNTY STREET)	770092A	LS	1	\$288,000.00	\$288,000.00	\$170,000.00	\$170,000.00	\$200,000.00	\$200,000.00	\$180,000.00	\$180000.00	\$167,000.00	\$167,000.00	\$170,000.00	\$170,000.00
212	212	HISTORIC PLAZA LIGHTING	770093A	LS	1	\$220,000.00	\$220,000.00	\$110,000.00	\$110,000.00	\$115,000.00	\$115,000.00	\$120,000.00	\$120000.00	\$106,000.00	\$106,000.00	\$110,000.00	\$110,000.00
213	213	24" PVC	771000A	LF	46	\$150.00	\$6,900.00	\$1,600.00	\$73,600.00	\$3,650.00	\$167,900.00	\$2,350.00	\$108100.00	\$1,500.00	\$69,000.00	\$1,500.00	\$69,000.00
214	214	36" FRP	771001A	LF	120	\$225.00	\$27,000.00	\$1,100.00	\$132,000.00	\$1,250.00	\$150,000.00	\$950.00	\$114000.00	\$1,000.00	\$120,000.00	\$1,000.00	\$120,000.00
215	215	48" FRP	772000A	LF	171	\$250.00	\$42,750.00	\$2,225.00	\$380,475.00	\$1,950.00	\$333,450.00	\$1,200.00	\$205200.00	\$2,200.00	\$376,200.00	\$2,200.00	\$376,200.00
216	216	36" FRP DROP MANHOLE CONNECTION	772500A	EA	1	\$28,000.00	\$28,000.00	\$90,000.00	\$90,000.00	\$98,000.00	\$98,000.00	\$120,000.00	\$120000.00	\$87,500.00	\$87,500.00	\$88,000.00	\$88,000.00
217	217	CONSTRUCT SANITARY SEWER MANHOLE	773000A	EA	4	\$15,000.00	\$60,000.00	\$42,000.00	\$168,000.00	\$66,000.00	\$264,000.00	\$70,000.00	\$280000.00	\$40,000.00	\$160,000.00	\$40,000.00	\$160,000.00
218	218	TEMPORARY SANITARY SEWER BYPASS	774000A	LS	1	\$150,000.00	\$150,000.00	\$450,000.00	\$450,000.00	\$27,000.00	\$27,000.00	\$525,000.00	\$525000.00	\$430,000.00	\$430,000.00	\$430,000.00	\$430,000.00
219	219	12" C-900 DR-14 PVC PIPE	775000A	LF	1230	\$200.00	\$246,000.00	\$175.00	\$215,250.00	\$320.00	\$393,600.00	\$180.00	\$221400.00	\$165.00	\$202,950.00	\$165.00	\$202,950.00
220	220	16" C-900 DR-14 PVC PIPE	775001A	LF	1510	\$225.00	\$339,750.00	\$195.00	\$294,450.00	\$340.00	\$513,400.00	\$185.00	\$279350.00	\$190.00	\$286,900.00	\$190.00	\$286,900.00
221	221	16" C-151 CLASS 350 DUCTILE IRON PIPE	775002A	LF	1630	\$300.00	\$489,000.00	\$375.00	\$611,250.00	\$820.00	\$1,336,600.00	\$325.00	\$529750.00	\$400.00	\$652,000.00	\$450.00	\$733,500.00
222	222	12" D.I. MJ 45 DEGREE BEND	775003A	EA	4	\$800.00	\$3,200.00	\$1,650.00	\$6,600.00	\$3,500.00	\$14,000.00	\$1,600.00	\$6400.00	\$1,600.00	\$6,400.00	\$1,600.00	\$6,400.00
223	223	12" D.I. MJ 22.5 DEGREE BEND	775004A	EA	5	\$800.00	\$4,000.00	\$1,450.00	\$7,250.00	\$1,350.00	\$6,750.00	\$1,500.00	\$7500.00	\$1,400.00	\$7,000.00	\$1,400.00	\$7,000.00
224	224	10" D.I. MJ TEE	775005A	EA	1	\$750.00	\$750.00	\$3,900.00	\$3,900.00	\$1,550.00	\$1,550.00	\$3,250.00	\$3250.00	\$3,800.00	\$3,800.00	\$3,800.00	\$3,800.00
225	225	12" D.I. MJ TEE	775006A	EA	1	\$1,000.00	\$1,000.00	\$2,225.00	\$2,225.00	\$1,825.00	\$1,825.00	\$3,500.00	\$3500.00	\$2,200.00	\$2,200.00	\$2,200.00	\$2,200.00
226	226	16" D.I. MJ TEE	775007A	EA	1	\$1,200.00	\$1,200.00	\$5,100.00	\$5,100.00	\$3,600.00	\$3,600.00	\$5,250.00	\$5250.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
227	227	16"X12" D.I. MJ TEE REDUCING ON BRANCH	775008A	EA	3	\$1,500.00	\$4,500.00	\$3,600.00	\$10,800.00	\$4,800.00	\$14,400.00	\$4,000.00	\$12000.00	\$3,500.00	\$10,500.00	\$3,500.00	\$10,500.00
228	228	16" D.I. MJ 45 DEGREE BEND	775009A	EA	24	\$1,000.00	\$24,000.00	\$3,100.00	\$74,400.00	\$1,450.00	\$34,800.00	\$3,000.00	\$72000.00	\$3,000.00	\$72,000.00	\$3,000.00	\$72,000.00
229	229	16" TO 12" D.I. MJ REDUCER	775010A	EA	1	\$1,000.00	\$1,000.00	\$2,400.00	\$2,400.00	\$1,600.00	\$1,600.00	\$2,450.00	\$2450.00	\$2,300.00	\$2,300.00	\$2,300.00	\$2,300.00
230	230	16" TO 10" D.I. MJ REDUCER	775011A	EA	1	\$1,000.00	\$1,000.00	\$2,400.00	\$2,400.00	\$1,625.00	\$1,625.00	\$2,250.00	\$2250.00	\$2,300.00	\$2,300.00	\$2,300.00	\$2,300.00
231	231	10" TO 6" D.I. MJ REDUCER	775012A	EA	1	\$500.00	\$500.00	\$1,100.00	\$1,100.00	\$775.00	\$775.00	\$1,000.00	\$1000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
232	232	16" D.I. MJ 11.25 DEGREE BEND	775013A	EA	2	\$1,000.00	\$2,000.00	\$1,700.00	\$3,400.00	\$2,175.00	\$4,350.00	\$3,000.00	\$6000.00	\$1,600.00	\$3,200.00	\$1,600.00	\$3,200.00
233	233	16" D.I. MJ 22.5 DEGREE BEND	775014A	EA	2	\$1,000.00	\$2,000.00	\$1,650.00	\$3,300.00	\$2,125.00	\$4,250.00	\$3,000.00	\$6000.00	\$1,600.00	\$3,200.00	\$1,600.00	\$3,200.00
234	234	18" D.I. TEE	775015A	EA	1	\$2,000.00	\$2,000.00	\$19,000.00	\$19,000.00	\$4,875.00	\$4,875.00	\$19,000.00	\$19000.00	\$18,000.00	\$18,000.00	\$18,000.00	\$18,000.00
235	235	18" TO 16" D.I. REDUCER	775016A	EA	1	\$2,000.00	\$2,000.00	\$4,000.00	\$4,000.00	\$2,350.00	\$2,350.00	\$3,500.00	\$3500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00
236	236	12" BLIND FLANGE	775017A	EA	4	\$500.00	\$2,000.00	\$3,000.00	\$12,000.00	\$2,000.00	\$8,000.00	\$2,750.00	\$11000.00	\$2,600.00	\$10,400.00	\$2,600.00	\$10,400.00
237	237	18" DI TAPPING SLEEVE	775018A	LS	1	\$10,000.00	\$10,000.00	\$19,000.00	\$19,000.00	\$12,400.00	\$12,400.00	\$21,500.00	\$21500.00	\$18,500.00	\$18,500.00	\$19,000.00	\$19,000.00
238	238	THRUST BLOCK	775019A	EA	51	\$300.00	\$15,300.00	\$510.00	\$26,010.00	\$2,150.00	\$109,650.00	\$150.00	\$7650.00	\$500.00	\$25,500.00	\$500.00	\$25,500.00
239	239	FIRE HYDRANT ASSEMBLY	775020A	EA	13	\$12,000.00	\$156,000.00	\$20,000.00	\$260,000.00	\$17,800.00	\$231,400.00	\$19,250.00	\$250250.00	\$19,000.00	\$247,000.00	\$19,000.00	\$247,000.00
240	240	16" D.I. FLEXIBLE BALL JOINT	775021A	EA	4	\$6,200.00	\$24,800.00	\$18,000.00	\$72,000.00	\$11,925.00	\$47,700.00	\$11,000.00	\$44000.00	\$25,000.00	\$100,000.00	\$12,500.00	\$50,000.00
241	241	16" D.I. FORCE BALANCED FLEXIBLE EXPANSION JOINT (FE X FE)	775022A	EA	2	\$25,000.00	\$50,000.00	\$32,000.00	\$64,000.00	\$31,450.00	\$62,900.00	\$30,000.00	\$60000.00	\$50,000.00	\$100,000.00	\$35,000.00	\$70,000.00
242	242	16" D.I. FORCE BALANCED LINEAR EXPANSION JOINT (FE X FE)	775023A	EA	1	\$15,000.00	\$15,000.00	\$26,000.00	\$26,000.00	\$31,450.00	\$31,450.00	\$30,000.00	\$30000.00	\$25,000.00	\$25,000.00	\$35,000.00	\$35,000.00
243	243	16" RESTRAINED COUPLING	775024A	EA	10	\$2,000.00	\$20,000.00	\$2,500.00	\$25,000.00	\$3,275.00	\$32,750.00	\$3,500.00	\$35000.00	\$2,300.00	\$23,000.00	\$2,300.00	\$23,000.00
244	244	12" RESTRAINED COUPLING	775025A	EA	1	\$1,500.00	\$1,500.00	\$910.00	\$910.00	\$2,875.00	\$2,875.00	\$1,800.00	\$1800.00	\$900.00	\$900.00	\$900.00	\$900.00
245	245	AIR VACUUM RELIEF VALVE	775026A	EA	3	\$5,000.00	\$15,000.00	\$5,600.00	\$16,800.00	\$7,900.00	\$23,700.00	\$15,500.00	\$46500.00	\$5,500.00	\$16,500.00	\$5,500.00	\$16,500.00
246	246	18" GATE VALVE	775027A	EA	2	\$5,000.00	\$10,000.00	\$26,000.00	\$52,000.00	\$56,000.00	\$112,000.00	\$25,500.00	\$51000.00	\$25,000.00	\$50,000.00	\$25,000.00	\$50,000.00
247	247	16" GATE VALVE	775028A	EA	10	\$5,500.00	\$55,000.00	\$16,000.00	\$160,000.00	\$20,000.00	\$200,000.00	\$16,000.00	\$160000.00	\$15,000.00	\$150,000.00	\$15,000.00	\$150,000.00
248	248	12" GATE VALVE	775029A	EA	8	\$4,000.00	\$32,000.00	\$7,000.00	\$56,000.00	\$12,700.00	\$101,600.00	\$6,250.00	\$50000.00	\$6,000.00	\$48,000.00	\$6,000.00	\$48,000.00
249	249	10" GATE VALVE	775030A	EA	2	\$3,000.00	\$6,000.00	\$5,100.00	\$10,200.00	\$8,300.00	\$16,600.00	\$5,500.00	\$11000.00	\$5,000.00	\$10,000.00	\$5,000.00	\$10,000.00
250	250	6" GATE VALVE	775031A	EA	1	\$3,000.00	\$3,000.00	\$2,600.00	\$2,600.00	\$9,500.00	\$9,500.00	\$3,300.00	\$3300.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
251	251	BORE AND JACK 24-INCH PIPE	775032A	LF	106	\$1,000.00	\$106,000.00	\$1,200.00	\$127,200.00	\$17,850.00	\$1,892,100.00	\$1,850.00	\$196100.00	\$1,100.00	\$116,600.00	\$1,400.00	\$148,400.00
252	252	STEEL CASING SPACERS (WATER LINE)	775033A	EA	35	\$330.00	\$11,550.00	\$150.00	\$5,250.00	\$250.00	\$8,750.00	\$175.00	\$6125.00	\$125.00	\$4,375.00	\$125.00	\$4,375.00
253	253	STEEL CASING END SEAL	775034A	EA	2	\$250.00	\$500.00	\$500.00	\$1,000.00	\$465.00	\$930.00	\$275.00	\$550.00	\$450.00	\$900.00	\$450.00	\$900.00
254	254	REMOVABLE BOLLARD	776000A	EA	8	\$1,200.00	\$9,600.00	\$4,500.00	\$36,000.00	\$3,750.00	\$30,000.00	\$1,000.00	\$8000.00	\$6,500.00	\$52,000.00	\$500.00	\$4,000.00

Seventh Street Bridge Replacement over Tuolumne River, 9604, BRLS 5938 (167)
 BID OPENING DATE: 11/5/25

Item No.	Bid Item No.	Item Description	Reference	Unit	Quantity	Engineer's Estimate		MCM CONSTRUCTION INC		Shimmick Construction Company, Inc.		Viking Construction Company		Myers & Sons Construction, LLC		Golden State Bridge, Inc	
						Price	Amount	Price	Amount	Price	Amount	Price	Amount	Price	Amount	Price	Amount
255	255	STEEL CASING SPACERS (STORM DRAIN)	777000A	EA	4	\$330.00	\$1,320.00	\$800.00	\$3,200.00	\$400.00	\$1,600.00	\$400.00	\$1600.00	\$500.00	\$2,000.00	\$500.00	\$2,000.00
256	256	28" STEEL CASING PIPE	777001A	LF	23	\$400.00	\$9,200.00	\$365.00	\$8,395.00	\$1,760.00	\$40,480.00	\$1,300.00	\$29900.00	\$360.00	\$8,280.00	\$360.00	\$8,280.00
257	257	StanRTA BUS SHELTER	778000A	EA	4	\$13,000.00	\$52,000.00	\$22,000.00	\$88,000.00	\$30,000.00	\$120,000.00	\$50,000.00	\$200000.00	\$40,000.00	\$160,000.00	\$200,000.00	\$800,000.00
258	258	ANTI-GRAFFITI COATING, CANTICRETE STRUCTURE	780461A	SQFT	5460	\$3.00	\$16,380.00	\$15.00	\$81,900.00	\$9.50	\$51,870.00	\$5.00	\$27300.00	\$15.00	\$81,900.00	\$13.00	\$70,980.00
259	259	RELOCATE MAILBOX	782120	EA	1	\$400.00	\$400.00	\$650.00	\$650.00	\$950.00	\$950.00	\$400.00	\$400.00	\$375.00	\$375.00	\$400.00	\$400.00
260	260	OBLITERATE SURFACING	782200	SY	10080	\$3.00	\$30,240.00	\$5.50	\$55,440.00	\$4.50	\$45,360.00	\$4.00	\$40320.00	\$5.20	\$52,416.00	\$6.00	\$60,480.00
261	261	WROUGHT IRON FENCE	800000A	LF	465	\$150.00	\$69,750.00	\$320.00	\$148,800.00	\$110.25	\$51,266.25	\$250.00	\$116250.00	\$385.00	\$179,025.00	\$110.00	\$51,150.00
262	262	WROUGHT IRON GATE (AUTOMATIC)	800003A	EA	2	\$10,000.00	\$20,000.00	\$20,000.00	\$40,000.00	\$8,500.00	\$17,000.00	\$7,500.00	\$15000.00	\$20,000.00	\$40,000.00	\$9,000.00	\$18,000.00
263	263	CHAIN LINK FENCE (TYPE CL-8)	800400	LF	790	\$40.00	\$31,600.00	\$175.00	\$138,250.00	\$75.00	\$59,250.00	\$100.00	\$79000.00	\$100.00	\$79,000.00	\$90.00	\$71,100.00
264	264	REMOVE FENCE	803020	LF	1745	\$10.00	\$17,450.00	\$35.00	\$61,075.00	\$50.00	\$87,250.00	\$25.00	\$43625.00	\$8.50	\$14,832.50	\$15.00	\$26,175.00
265	265	REMOVE GATE	803060	EA	5	\$300.00	\$1,500.00	\$8,000.00	\$40,000.00	\$1,750.00	\$8,750.00	\$1,000.00	\$5000.00	\$121.00	\$605.00	\$1,000.00	\$5,000.00
266	266	PLAZA RAILING	805001A	LF	155	\$300.00	\$46,500.00	\$450.00	\$69,750.00	\$275.00	\$42,625.00	\$225.00	\$34875.00	\$250.00	\$38,750.00	\$400.00	\$62,000.00
267	267	PRECAST CONCRETE PILASTER AT PLAZA RAILING	805002A	EA	8	\$8,000.00	\$64,000.00	\$20,000.00	\$160,000.00	\$8,500.00	\$68,000.00	\$5,000.00	\$40000.00	\$6,500.00	\$52,000.00	\$15,000.00	\$120,000.00
268	268	SPLIT RAIL FENCE	806001A	LF	140	\$300.00	\$42,000.00	\$400.00	\$56,000.00	\$275.00	\$38,500.00	\$250.00	\$35000.00	\$275.00	\$38,500.00	\$90.00	\$12,600.00
269	269	REMOVE ROADSIDE SIGN	820250	EA	54	\$100.00	\$5,400.00	\$350.00	\$18,900.00	\$600.00	\$32,400.00	\$150.00	\$8100.00	\$150.00	\$8,100.00	\$160.00	\$8,640.00
270	270	RELOCATE ROADSIDE SIGN-ONE POST	820590	EA	6	\$250.00	\$1,500.00	\$475.00	\$2,850.00	\$500.00	\$3,000.00	\$400.00	\$2400.00	\$400.00	\$2,400.00	\$500.00	\$3,000.00
271	271	ROADSIDE SIGN- ONE POST	820840	EA	33	\$350.00	\$11,550.00	\$800.00	\$26,400.00	\$850.00	\$28,050.00	\$650.00	\$21450.00	\$625.00	\$20,625.00	\$625.00	\$20,625.00
272	272	ROADSIDE SIGN- TWO POST	820850	EA	2	\$500.00	\$1,000.00	\$1,000.00	\$2,000.00	\$1,100.00	\$2,200.00	\$1,300.00	\$2600.00	\$1,250.00	\$2,500.00	\$1,250.00	\$2,500.00
273	273	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	820860	EA	11	\$150.00	\$1,650.00	\$350.00	\$3,850.00	\$350.00	\$3,850.00	\$500.00	\$5500.00	\$450.00	\$4,950.00	\$500.00	\$5,500.00
274	274	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	832007	LF	325	\$50.00	\$16,250.00	\$65.00	\$21,125.00	\$65.00	\$21,125.00	\$65.00	\$21125.00	\$61.00	\$19,825.00	\$55.00	\$17,875.00
275	275	TUBULAR HANDRAILING	833088	LF	3371	\$90.00	\$303,390.00	\$155.00	\$522,505.00	\$95.00	\$320,245.00	\$115.00	\$387665.00	\$155.00	\$522,505.00	\$175.00	\$589,925.00
276	276	PEDESTRIAN RAILING	833100A	LF	3318	\$670.00	\$2,223,060.00	\$455.00	\$1,509,690.00	\$100.00	\$331,800.00	\$400.00	\$1327200.00	\$400.00	\$1,327,200.00	\$250.00	\$829,500.00
277	277	PEDESTRIAN RAILING, CANTICRETE STRUCTURE	833101A	LF	66	\$560.00	\$36,960.00	\$800.00	\$52,800.00	\$105.00	\$6,930.00	\$475.00	\$31350.00	\$545.00	\$35,970.00	\$400.00	\$26,400.00
278	278	CABLE RAILING	839521	LF	27	\$170.00	\$4,590.00	\$145.00	\$3,915.00	\$85.00	\$2,295.00	\$250.00	\$6750.00	\$230.00	\$6,210.00	\$95.00	\$2,565.00
279	279	CABLE RAILING, OUTFALL STRUCTURE	839522A	LF	14	\$200.00	\$2,800.00	\$200.00	\$2,800.00	\$105.00	\$1,470.00	\$425.00	\$5950.00	\$250.00	\$3,500.00	\$110.00	\$1,540.00
280	280	END ANCHOR ASSEMBLY (TYPE SFT-M)	839580	EA	2	\$2,500.00	\$5,000.00	\$2,500.00	\$5,000.00	\$4,000.00	\$8,000.00	\$2,400.00	\$4800.00	\$2,230.00	\$4,460.00	\$2,500.00	\$5,000.00
281	281	CONCRETE BARRIER (TYPE 60MA MODIFIED)	839641	LF	1031	\$215.00	\$221,665.00	\$135.00	\$139,185.00	\$150.00	\$154,650.00	\$175.00	\$180425.00	\$175.00	\$180,425.00	\$200.00	\$206,200.00
282	282	CONCRETE BARRIER (TYPE 85 MODIFIED)	839700A	LF	3182	\$575.00	\$1,829,650.00	\$310.00	\$986,420.00	\$305.00	\$970,510.00	\$325.00	\$1034150.00	\$360.00	\$1,145,520.00	\$400.00	\$1,272,800.00
283	283	REMOVE GUARDRAIL	839752	LF	345	\$20.00	\$6,900.00	\$22.00	\$7,590.00	\$19.00	\$6,555.00	\$25.00	\$8625.00	\$21.00	\$7,245.00	\$12.00	\$4,140.00
284	284	CONCRETE BARRIER (TYPE 85B)	839822	LF	190	\$500.00	\$95,000.00	\$715.00	\$135,850.00	\$425.00	\$80,750.00	\$600.00	\$114000.00	\$395.00	\$75,050.00	\$400.00	\$76,000.00
285	285	PAVEMENT MARKING (GREEN PAINT)	840000A	SF	1010	\$10.00	\$10,100.00	\$20.00	\$20,200.00	\$18.00	\$18,180.00	\$15.00	\$15150.00	\$18.00	\$18,180.00	\$18.00	\$18,180.00
286	286	6" THERMOPLASTIC STRIPE	840505	LF	1365	\$3.00	\$4,095.00	\$5.00	\$6,825.00	\$1.80	\$2,457.00	\$3.00	\$4095.00	\$1.80	\$2,457.00	\$9.00	\$12,285.00
287	287	8" THERMOPLASTIC STRIPE	840506	LF	235	\$3.00	\$705.00	\$6.00	\$1,410.00	\$2.25	\$528.75	\$4.00	\$940.00	\$2.25	\$528.75	\$9.00	\$2,115.00
288	288	THERMOPLASTIC PAVEMENT MARKING	840515	SF	3538	\$8.00	\$28,304.00	\$16.00	\$56,608.00	\$12.00	\$42,456.00	\$12.00	\$42456.00	\$12.00	\$42,456.00	\$9.00	\$31,842.00
289	289	6" THERMOPLASTIC STRIPE (DETAIL 9)	842000A	LF	6692	\$1.00	\$6,692.00	\$2.00	\$13,384.00	\$2.25	\$15,057.00	\$1.00	\$6692.00	\$2.25	\$15,057.00	\$4.00	\$26,768.00
290	290	6" THERMOPLASTIC STRIPE (DETAIL 21)	842001A	LF	50	\$2.00	\$100.00	\$4.00	\$200.00	\$4.00	\$200.00	\$3.00	\$150.00	\$3.75	\$187.50	\$100.00	\$5,000.00
291	291	6" THERMOPLASTIC STRIPE (DETAIL 22)	842002A	LF	2085	\$2.00	\$4,170.00	\$5.00	\$10,425.00	\$4.80	\$10,008.00	\$3.00	\$6255.00	\$4.85	\$10,112.25	\$4.00	\$8,340.00
292	292	6" THERMOPLASTIC STRIPE (DETAIL 25A)	842003A	LF	5335	\$2.00	\$10,670.00	\$3.00	\$16,005.00	\$2.75	\$14,671.25	\$2.00	\$10670.00	\$2.70	\$14,404.50	\$4.00	\$21,340.00
293	293	6" THERMOPLASTIC STRIPE (DETAIL 27B)	842004A	LF	9250	\$1.00	\$9,250.00	\$2.00	\$18,500.00	\$1.75	\$16,187.50	\$2.00	\$18500.00	\$1.80	\$16,650.00	\$4.00	\$37,000.00
294	294	6" THERMOPLASTIC STRIPE (DETAIL 27C)	842005A	LF	80	\$1.00	\$80.00	\$2.00	\$160.00	\$1.25	\$100.00	\$1.00	\$80.00	\$1.20	\$96.00	\$40.00	\$3,200.00
295	295	6" THERMOPLASTIC STRIPE (DETAIL 39A)	842006A	LF	240	\$1.50	\$360.00	\$2.00	\$480.00	\$1.25	\$300.00	\$1.00	\$240.00	\$1.20	\$288.00	\$40.00	\$9,600.00
296	296	6" THERMOPLASTIC STRIPE (DETAIL 40)	842007A	LF	510	\$1.00	\$510.00	\$5.00	\$2,550.00	\$1.10	\$561.00	\$3.00	\$1530.00	\$1.10	\$561.00	\$40.00	\$20,400.00
297	297	8" THERMOPLASTIC STRIPE (DETAIL 38A)	842008A	LF	1750	\$1.50	\$2,625.00	\$5.00	\$8,750.00	\$2.50	\$4,375.00	\$3.00	\$5250.00	\$2.50	\$4,375.00	\$4.00	\$7,000.00
298	298	4" THERMOPLASTIC STRIPE	846001A	LF	260	\$2.00	\$520.00	\$5.00	\$1,300.00	\$1.50	\$390.00	\$3.00	\$780.00	\$1.50	\$390.00	\$40.00	\$10,400.00
299	299	REMOVE BUILDING	994660A	EA	1	\$30,000.00	\$30,000.00	\$55,000.00	\$55,000.00	\$25,000.00	\$25,000.00	\$50,000.00	\$50000.00	\$50,000.00	\$50,000.00	\$250,000.00	\$250,000.00
300	300	IRRIGATION WATER METER SERVICE CHARGES RELOCATION	995200	LS	1	\$4,000.00	\$4,000.00	\$12,000.00	\$12,000.00	\$18,000.00	\$18,000.00	\$5,000.00	\$5000.00	\$35,000.00	\$35,000.00	\$15,000.00	\$15,000.00
301	301	MOBILIZATION 10%	999990	LS	1	\$9,260,994.00	\$9,256,938.22	\$8,000,000.00	\$8,000,000.00	\$6,220,000.00	\$6,220,000.00	\$9,400,000.00	\$9400000.00	\$9,800,000.00	\$9,800,000.00	\$12,000,000.00	\$12,000,000.00
Sub Total							\$92,469,382.22		\$84,623,893.50		\$89,562,861.50		\$94,780,544.00		\$99,759,746.00		\$120,417,790.50
302	161	RELOCATE ADDITIONAL BRIDGE ELEMENTS (HISTORIC)	600100A	EA	10	\$10,000.00	\$100,000.00	\$60,000.00	\$600,000.00	\$3,500.00	\$35,000.00	\$5,000.00	\$50000.00	\$20,000.00	\$200,000.00	\$12,500.00	\$125,000.00
Sub Total							\$92,569,382.22		\$85,223,893.50		\$89,597,861.50		\$94,830,544.00		\$99,959,746.00		\$120,542,790.50