

**STANISLAUS COUNTY
DEPARTMENT OF PUBLIC WORKS**

OFFICIAL BID RESULTS

FOR

Quincy Road over TID Lateral No. 3 Bridge Replacement Project

Contract No. 9660

Bid Opening: July 16, 2025 @ 10:00 AM

Engineer's Estimate: \$2,084,000

APPARENT LOW BIDDER		Address	Bid Amount
1	ACCELERATED CONSTRUCTION & METAL	2548 PAULSON ROAD STE A TURLOCK, CA 95380	\$1,499,989.88
Subcontractors:			
	CVE DEMOLITION, INC.	4263 N SELLAND AVE FRESNO, CA 93722	
	CONSOLIDATED ENGINEERING, INC	PO BOX 701 VALLEY SPRINGS, CA 95252	
	DEES BURKE ENGINEERING CONSTRUCTORS, INC.	207 W STATE STREET ONTARIO, CA 91762	
	EPIC LAND SURVEYING	PO Box 11930 Oakdale, CA 95361	
	FARWEST SAFETY INC.	226 N MAIN STREET LODI, CA 95240	
	SPECIALIZED PAVEMENT MARKING	11095 SW INDUSTRIAL WAY STE A TULATIN, OR 97062	
	TULLY CONSULTING GROUP	1650 N LINCOLN STREET SUITE A DIXON, CA 95620	
	ASSOCIATED REBAR	700 E REDLANDS BLVD STE U REDLANDS, CA 92373	
No.	Contractor	Address	Bid Amount
2	DIRT DYNASTY, INC.	PO BOX 67 FARMINGTON, CA 95230	\$1,579,777.00
3	CAL VALLEY CONSTRUCTION, INC.	5125 N GATES AVENUE, STE 102 FRESNO, CA 93722	\$1,636,367.00
4	JOSEPH P. ALBANESE, INC.	851 Martin Ave. Santa Clara, CA 95051	\$1,873,663.00
5	AMERICAN PAVING CO.	PO BOX 4348 FRESNO, CA 93744	\$1,898,632.50
6	MYERS & SONS CONSTRUCTION, LLC	45 MORRISON AVENUE SACRAMENTO, CA 95838	\$2,320,706.55

STANISLAUS COUNTY PUBLIC WORKS DEPARTMENT

Quincy Road over TID Lateral No. 3 Contract No. 9660

BID OPENING DATE: 7/16/25 @ 10:00 AM

Item No.	Bid Item No.	Item Description	Unit	Quantity	Engineer's Estimate		Low Bidder-Accelerated Construction & Metal		Dirt Dynasty, Inc		Cal Valley Construction	
					Price	Amount	Price	Amount	Price	Amount	Price	Amount
1		MOBILIZATION (10%)	LS	1	\$206,000.00	\$206,000.00	\$94,975.00	\$94,975.00	\$158,170.00	\$158,170.00	\$140,000.00	\$140,000.00
2		CONSTRUCTION STAKING	LS	1	\$25,000.00	\$25,000.00	\$8,902.99	\$8,902.99	\$20,000.00	\$20,000.00	\$11,000.00	\$11,000.00
3		PROJECT FUNDING SIGNS	LS	1	\$3,000.00	\$3,000.00	\$1,912.54	\$1,912.54	\$3,000.00	\$3,000.00	\$2,400.00	\$2,400.00
4	070031A	ENVIRONMENTAL MITIGATION (LEAD COMPLIANCE PLAN)	LS	1	\$10,000.00	\$10,000.00	\$3,341.25	\$3,341.25	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
5	120100	TEMPORARY TRAFFIC CONTROL	LS	1	\$70,000.00	\$70,000.00	\$18,415.77	\$18,415.77	\$105,975.00	\$105,975.00	\$100,000.00	\$100,000.00
6	130100	JOB SITE MANAGEMENT	LS	1	\$25,000.00	\$25,000.00	\$62,617.84	\$62,617.84	\$30,000.00	\$30,000.00	\$2,900.00	\$2,900.00
7	130201A	WATER POLLUTION CONTROL	LS	1	\$30,000.00	\$30,000.00	\$1,211.27	\$1,211.27	\$15,000.00	\$15,000.00	\$1,500.00	\$1,500.00
8	141120	TREATED WOOD WASTE	LB	400	\$3.00	\$1,200.00	\$4.77	\$1,908.00	\$3.00	\$1,200.00	\$3.00	\$1,200.00
9	160110	TEMPORARY HIGH-VISIBILITY FENCE	LF	970	\$7.50	\$7,275.00	\$11.79	\$11,436.30	\$9.00	\$8,730.00	\$10.00	\$9,700.00
10	170103	CLEARING AND GRUBBING	LS	1	\$10,000.00	\$10,000.00	\$12,805.67	\$12,805.67	\$20,000.00	\$20,000.00	\$236,000.00	\$236,000.00
11	180107A	DUST CONTROL	LS	1	\$25,000.00	\$25,000.00	\$15,371.85	\$15,371.85	\$7,500.00	\$7,500.00	\$600.00	\$600.00
12	190101	ROADWAY EXCAVATION (F)	CY	225	\$175.00	\$39,375.00	\$256.16	\$57,636.00	\$250.00	\$56,250.00	\$250.00	\$56,250.00
13	198010	IMPORTED BORROW (F)	CY	410	\$150.00	\$61,500.00	\$222.75	\$91,327.50	\$200.00	\$82,000.00	\$75.00	\$30,750.00
14	260203	CLASS 2 AGGREGATE BASE	CY	390	\$200.00	\$78,000.00	\$154.81	\$60,375.90	\$200.00	\$78,000.00	\$90.00	\$35,100.00
15	390132	HOT MIX ASPHALT (TYPE A)	TON	750	\$300.00	\$225,000.00	\$177.09	\$132,817.50	\$150.00	\$112,500.00	\$122.00	\$91,500.00
16		18" DUCTILE IRON PIPE	LF	60	\$750.00	\$45,000.00	\$542.40	\$32,544.00	\$400.00	\$24,000.00	\$500.00	\$30,000.00
17	700616A	OMPI DRAINAGE INLET (F)	EA	2	\$4,000.00	\$8,000.00	\$9,466.88	\$18,933.76	\$7,000.00	\$14,000.00	\$7,500.00	\$15,000.00
18	705011	18" STEEL FLARED END SECTION	EA	2	\$1,500.00	\$3,000.00	\$1,164.38	\$2,328.76	\$1,500.00	\$3,000.00	\$2,500.00	\$5,000.00
19	710189A	RESET IRRIGATION GATE	LS	1	\$10,000.00	\$10,000.00	\$4,750.47	\$4,750.47	\$25,000.00	\$25,000.00	\$4,000.00	\$4,000.00
20	780211A	MONUMENT PRESERVATION AND RE-ESTABLISHMENT	LS	1	\$2,500.00	\$2,500.00	\$8,383.50	\$8,383.50	\$3,150.00	\$3,150.00	\$1,500.00	\$1,500.00
21	780253A	ADJUST FRAME AND COVER TO GRADE	EA	6	\$2,000.00	\$12,000.00	\$2,060.44	\$12,362.64	\$1,500.00	\$9,000.00	\$2,100.00	\$12,600.00
22	820134	OBJECT MARKER (TYPE P)	EA	4	\$110.00	\$440.00	\$116.44	\$465.76	\$765.00	\$3,060.00	\$650.00	\$2,600.00
23	820280	REMOVE ROADSIDE SIGN (METAL POST)	LS	1	\$1,500.00	\$1,500.00	\$573.76	\$573.76	\$500.00	\$500.00	\$250.00	\$250.00
24	820530	RESET ROADSIDE SIGN	EA	4	\$600.00	\$2,400.00	\$478.13	\$1,912.52	\$175.00	\$700.00	\$150.00	\$600.00
25	820620	RELOCATE ROADSIDE SIGN (METAL POST)	EA	1	\$600.00	\$600.00	\$478.13	\$478.13	\$475.00	\$475.00	\$475.00	\$475.00
26	820840	ROADSIDE SIGN - ONE POST	LS	1	\$700.00	\$700.00	\$1,530.03	\$1,530.03	\$3,000.00	\$3,000.00	\$2,550.00	\$2,550.00
27	820751A	FURNISH SINGLE SHEET ALUMINUM SIGN	SQFT	50	\$25.00	\$1,250.00	\$57.38	\$2,869.00	\$30.00	\$1,500.00	\$25.00	\$1,250.00
28	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	54	\$200.00	\$10,800.00	\$351.67	\$18,990.18	\$300.00	\$16,200.00	\$1,500.00	\$81,000.00
29	839544	TRANSITION RAILING (TYPE AGT)	EA	2	\$6,500.00	\$13,000.00	\$7,542.18	\$15,084.36	\$6,500.00	\$13,000.00	\$6,500.00	\$13,000.00
30	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	2	\$5,500.00	\$11,000.00	\$4,619.30	\$9,238.60	\$5,100.00	\$10,200.00	\$5,100.00	\$10,200.00
31	840505	6" THERMOPLASTIC TRAFFIC STRIPE	LF	2,020	\$3.50	\$7,070.00	\$4.66	\$9,413.20	\$4.00	\$8,080.00	\$3.50	\$7,070.00
32	840529	6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	370	\$5.00	\$1,850.00	\$4.66	\$1,724.20	\$3.50	\$1,295.00	\$3.00	\$1,110.00
33	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	38	\$30.00	\$1,140.00	\$116.44	\$4,424.72	\$42.00	\$1,596.00	\$36.00	\$1,368.00
34	810230	PAVEMENT MARKER (RETROREFLECTIVE)	EA	40	\$40.00	\$1,600.00	\$75.68	\$3,027.20	\$17.00	\$680.00	\$15.00	\$600.00
35	846046	6" RUMBLE STRIP	STA	2	\$1,500.00	\$3,300.00	\$5,821.88	\$12,808.14	\$4,960.00	\$10,912.00	\$150.00	\$330.00
36	860001A	6" PVC CONDUIT (SCHEDULE 40)	LF	130	\$65.00	\$8,450.00	\$93.91	\$12,208.30	\$115.00	\$14,950.00	\$150.00	\$19,500.00
37	860002A	2" PVC CONDUIT (SCHEDULE 40)	LF	130	\$15.00	\$1,950.00	\$76.83	\$9,987.90	\$175.00	\$22,750.00	\$100.00	\$13,000.00
38	05xxxx	RECORD DRAWINGS	LS	1	\$3,000.00	\$3,000.00	\$7,040.39	\$7,040.39	\$2,500.00	\$2,500.00	\$1,600.00	\$1,600.00
39	192025	STRUCTURE EXCAVATION (CULVERT) (F)	CY	519	\$210.00	\$108,990.00	\$102.45	\$53,171.55	\$150.00	\$77,850.00	\$85.00	\$44,115.00
40	193004	STRUCTURE BACKFILL (CULVERT) (F)	CY	132	\$305.00	\$40,260.00	\$229.43	\$30,284.76	\$350.00	\$46,200.00	\$300.00	\$39,600.00
41	250201	CLASS 2 AGGREGATE BASE (CULVERT)	CY	150	\$290.00	\$43,500.00	\$209.39	\$31,408.50	\$200.00	\$30,000.00	\$125.00	\$18,750.00
42	510054	STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) (F)	CY	55	\$3,200.00	\$176,000.00	\$3,731.60	\$205,238.00	\$1,968.00	\$108,240.00	\$2,500.00	\$137,500.00
43	510090	STRUCTURAL CONCRETE (BOX CULVERT) (F)	CY	135	\$3,500.00	\$472,500.00	\$1,525.14	\$205,893.90	\$1,250.00	\$168,750.00	\$1,575.00	\$212,625.00
44	520107	BAR REINFORCING STEEL (CULVERT) (F)	LB	43,787	\$2.92	\$127,858.04	\$1.93	\$84,508.91	\$2.00	\$87,574.00	\$2.00	\$87,574.00
45	600097	BRIDGE REMOVAL (F)	LS	1	\$50,000.00	\$50,000.00	\$18,245.03	\$18,245.03	\$35,000.00	\$35,000.00	\$30,000.00	\$30,000.00
46	710260	REMOVE CONCRETE (CHANNEL) (F)	LS	1	\$15,000.00	\$15,000.00	\$8,095.12	\$8,095.12	\$15,000.00	\$15,000.00	\$4,500.00	\$4,500.00
47	721430	CONCRETE (CHANNEL LINING) (F)	CY	14	\$2,560.00	\$35,840.00	\$2,246.77	\$31,454.78	\$2,500.00	\$35,000.00	\$3,500.00	\$49,000.00
48	750500	4" STEEL CONDUIT (F)	LB	33	\$375.00	\$12,375.00	\$175.59	\$5,794.47	\$550.00	\$18,150.00	\$500.00	\$16,500.00
49	839741	CONCRETE BARRIER (TYPE 836) (F)	LF	46	\$330.00	\$15,180.00	\$579.00	\$26,634.00	\$590.00	\$27,140.00	\$700.00	\$32,200.00
50	839743	CONCRETE BARRIER (TYPE 836B) (F)	LF	25	\$575.00	\$14,375.00	\$1,033.68	\$25,842.00	\$1,360.00	\$34,000.00	\$700.00	\$17,500.00
51	480600A	SHEETING, SHORING AND BRACING (F)	LS	1	\$5,000.00	\$5,000.00	\$7,283.96	\$7,283.96	\$7,500.00	\$7,500.00	\$1,500.00	\$1,500.00
Total						\$2,083,778.04		\$1,499,989.88		\$1,579,777.00		\$1,636,367.00

Joseph J. Albanese Inc.		American Paving Co.		Myers & Sons Construction, LLC		Golden State Bridge		Engineer's Estimate minus Low Bidder	% Diff between EE and Low Bidder
Price	Amount	Price	Amount	Price	Amount	Price	Amount		
\$180,000.00	\$180,000.00	\$180,000.00	\$180,000.00	\$225,000.00	\$225,000.00	\$250,000.00	\$250,000.00	\$111,025.00	-54%
\$33,000.00	\$33,000.00	\$18,000.00	\$18,000.00	\$28,000.00	\$28,000.00	\$30,000.00	\$30,000.00	\$16,097.01	-64%
\$3,000.00	\$3,000.00	\$4,800.00	\$4,800.00	\$2,400.00	\$2,400.00	\$2,000.00	\$2,000.00	\$1,087.46	-36%
\$1,200.00	\$1,200.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$4,000.00	\$4,000.00	\$6,658.75	-67%
\$77,000.00	\$77,000.00	\$85,000.00	\$85,000.00	\$94,000.00	\$94,000.00	\$35,000.00	\$35,000.00	\$51,584.23	-74%
\$116,000.00	\$116,000.00	\$444,500.00	\$444,500.00	\$40,000.00	\$40,000.00	\$15,000.00	\$15,000.00	-\$37,617.84	150%
\$18,000.00	\$18,000.00	\$40,000.00	\$40,000.00	\$12,000.00	\$12,000.00	\$10,000.00	\$10,000.00	\$28,788.73	-96%
\$3.00	\$1,200.00	\$5.00	\$2,000.00	\$4.70	\$1,880.00	\$1.00	\$400.00	-\$708.00	59%
\$6.50	\$6,305.00	\$6.00	\$5,820.00	\$9.00	\$8,730.00	\$7.00	\$6,790.00	-\$4,161.30	57%
\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	-\$2,805.67	28%
\$24,000.00	\$24,000.00	\$400.00	\$400.00	\$13,000.00	\$13,000.00	\$5,000.00	\$5,000.00	\$9,628.15	-39%
\$504.00	\$113,400.00	\$260.00	\$58,500.00	\$190.00	\$42,750.00	\$99.00	\$22,275.00	-\$18,261.00	46%
\$167.00	\$68,470.00	\$36.00	\$14,760.00	\$120.00	\$49,200.00	\$99.00	\$40,590.00	-\$29,827.50	49%
\$169.00	\$65,910.00	\$144.00	\$56,160.00	\$132.00	\$51,480.00	\$185.00	\$72,150.00	\$17,624.10	-23%
\$190.00	\$142,500.00	\$137.00	\$102,750.00	\$229.00	\$171,750.00	\$325.00	\$243,750.00	\$92,182.50	-41%
\$515.00	\$30,900.00	\$536.00	\$32,160.00	\$1,050.00	\$63,000.00	\$375.00	\$22,500.00	\$12,456.00	-28%
\$6,500.00	\$13,000.00	\$8,600.00	\$17,200.00	\$8,250.00	\$16,500.00	\$8,000.00	\$16,000.00	-\$10,933.76	137%
\$1,300.00	\$2,600.00	\$4,000.00	\$8,000.00	\$1,800.00	\$3,600.00	\$2,000.00	\$4,000.00	\$671.24	-22%
\$6,575.00	\$6,575.00	\$1,500.00	\$1,500.00	\$25,000.00	\$25,000.00	\$5,000.00	\$5,000.00	\$5,249.53	-52%
\$4,500.00	\$4,500.00	\$3,500.00	\$3,500.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	-\$5,883.50	235%
\$3,215.00	\$19,290.00	\$1,000.00	\$6,000.00	\$2,250.00	\$13,500.00	\$1,500.00	\$9,000.00	-\$362.64	3%
\$750.00	\$3,000.00	\$650.00	\$2,600.00	\$650.00	\$2,600.00	\$100.00	\$400.00	-\$25.76	6%
\$1,200.00	\$1,200.00	\$150.00	\$150.00	\$1,000.00	\$1,000.00	\$450.00	\$450.00	\$926.24	-62%
\$170.00	\$680.00	\$150.00	\$600.00	\$150.00	\$600.00	\$375.00	\$1,500.00	\$487.48	-20%
\$600.00	\$600.00	\$475.00	\$475.00	\$475.00	\$475.00	\$375.00	\$375.00	\$121.87	-20%
\$3,300.00	\$3,300.00	\$2,550.00	\$2,550.00	\$2,550.00	\$2,550.00	\$1,200.00	\$1,200.00	-\$830.03	119%
\$35.00	\$1,750.00	\$25.00	\$1,250.00	\$25.00	\$1,250.00	\$65.00	\$3,250.00	-\$1,619.00	130%
\$294.00	\$15,876.00	\$250.00	\$13,500.00	\$180.00	\$9,720.00	\$300.00	\$16,200.00	-\$8,190.18	76%
\$7,925.00	\$15,850.00	\$6,000.00	\$12,000.00	\$6,000.00	\$12,000.00	\$6,500.00	\$13,000.00	-\$2,084.36	16%
\$6,600.00	\$13,200.00	\$5,000.00	\$10,000.00	\$5,000.00	\$10,000.00	\$5,100.00	\$10,200.00	\$1,761.40	-16%
\$6.00	\$12,120.00	\$3.50	\$7,070.00	\$3.50	\$7,070.00	\$4.00	\$8,080.00	-\$2,343.20	33%
\$7.00	\$2,590.00	\$3.00	\$1,110.00	\$3.00	\$1,110.00	\$4.00	\$1,480.00	\$125.80	-7%
\$70.00	\$2,660.00	\$36.00	\$1,368.00	\$36.00	\$1,368.00	\$36.00	\$1,368.00	-\$3,284.72	288%
\$30.00	\$1,200.00	\$15.00	\$600.00	\$15.00	\$600.00	\$15.00	\$600.00	-\$1,427.20	89%
\$7,900.00	\$17,380.00	\$3,200.00	\$7,040.00	\$3,200.00	\$7,040.00	\$3,500.00	\$7,700.00	-\$9,508.14	288%
\$150.00	\$19,500.00	\$213.00	\$27,690.00	\$213.00	\$27,690.00	\$165.00	\$21,450.00	-\$3,758.30	44%
\$16.00	\$2,080.00	\$173.00	\$22,490.00	\$173.00	\$22,490.00	\$45.00	\$5,850.00	-\$8,037.90	412%
\$2,200.00	\$2,200.00	\$500.00	\$500.00	\$15,000.00	\$15,000.00	\$5,000.00	\$5,000.00	-\$4,040.39	135%
\$132.00	\$68,508.00	\$48.00	\$24,912.00	\$215.00	\$111,585.00	\$275.00	\$142,725.00	\$55,818.45	-51%
\$325.00	\$42,900.00	\$425.00	\$56,100.00	\$380.00	\$50,160.00	\$500.00	\$66,000.00	\$9,975.24	-25%
\$165.00	\$24,750.00	\$161.00	\$24,150.00	\$225.00	\$33,750.00	\$225.00	\$33,750.00	\$12,091.50	-28%
\$2,600.00	\$143,000.00	\$2,200.00	\$121,000.00	\$2,200.00	\$121,000.00	\$5,000.00	\$275,000.00	-\$29,238.00	17%
\$1,200.00	\$162,000.00	\$1,650.00	\$222,750.00	\$2,500.00	\$337,500.00	\$4,000.00	\$540,000.00	\$266,606.10	-56%
\$2.00	\$87,574.00	\$1.50	\$65,680.50	\$1.65	\$72,248.55	\$2.00	\$87,574.00	\$43,349.13	-34%
\$30,000.00	\$30,000.00	\$16,400.00	\$16,400.00	\$28,000.00	\$28,000.00	\$65,000.00	\$65,000.00	\$31,754.97	-64%
\$22,000.00	\$22,000.00	\$6,300.00	\$6,300.00	\$9,795.00	\$9,795.00	\$18,000.00	\$18,000.00	\$6,904.88	-46%
\$4,000.00	\$56,000.00	\$2,600.00	\$36,400.00	\$3,100.00	\$43,400.00	\$4,500.00	\$63,000.00	\$4,385.22	-12%
\$140.00	\$4,620.00	\$679.00	\$22,407.00	\$680.00	\$22,440.00	\$125.00	\$4,125.00	\$6,580.53	-53%
\$650.00	\$29,900.00	\$690.00	\$31,740.00	\$600.00	\$27,600.00	\$675.00	\$31,050.00	-\$11,454.00	75%
\$1,415.00	\$35,375.00	\$1,330.00	\$33,250.00	\$1,095.00	\$27,375.00	\$881.00	\$22,025.00	-\$11,467.00	80%
\$115,000.00	\$115,000.00	\$23,000.00	\$23,000.00	\$424,000.00	\$424,000.00	\$300,000.00	\$300,000.00	-\$2,283.96	46%
	\$1,873,663.00		\$1,898,632.50		\$2,320,706.55		\$2,559,807.00		